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CORDOVA ST WATER LINE EXTENSION 
COOK INLET HOUSING AUTHORITY 

SPECIFIED DATES 

SPECIFIED DATES 
CORDOVA STREET WATER LINE EXTENSION 

ITB # 26T-DV-114 

Description Date and Time Location 

1. Bid Packet Available June 9, 2026 via CIHA Website 

2. Last Day for Questions June 23, 2026, 5:00 p.m. via email 

3. Bid Due Date July 2, 2026, 2:00 p.m. CIHA Main Office 

4. Public Bid Opening July 2, 2026, 2:15 p.m. via teleconference 

Public Bid Opening Teleconference Information: 

https://teams.microsoft.com/

meet/277330623742034?

p=xWwtEsihXsVfQvpCnW  

Dial in by phone

+1 907-215-4044,,901173383# 

United States, Anchorage

Find a local number

Phone conference ID:

901 173 383#
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CORDOVA ST WATER LINE EXTENSION 
COOK INLET HOUSING AUTHORITY

INVITATION TO BID 

INVITATION TO BID 
CORDOVA STREET WATER LINE EXTENSION 

ITB # 26T-DV-114 

Cook Inlet Housing Authority (CIHA) is accepting sealed bids from responsible and responsive 
contractors for the Cordova Street Water Line Extension project, located along Cordova Street, 
in Anchorage, Alaska. 

Sealed bids must be submitted, clearly marked: “Attn: Procurement, ITB # 26T-DV-114, 
Cordova Street Water Line Extension – Do Not Open”. CIHA will reject bids received after 
the deadline. Faxed bids will not be accepted. CIHA will open and read accepted bids at the time 
stated in the Specified Dates. 

• Mailed and/or hand-delivered bids: Bids must be received at CIHA, Attention:
Procurement, 3510 Spenard Road, Anchorage, Alaska 99503 no later than the
deadline stated in the Specified Dates according to the time clock located at CIHA’s front
desk.

• Emailed bids: Bids must be received by the Procurement Department at
procurement@cookinlethousing.org. Bids must be received no later than the deadline,
according to the time and date received by CIHA’s email server.

QUESTIONS 
CIHA will not be bound by any oral interpretation of this ITB. Questions are encouraged and must 
be sent in writing to Procurement by the deadline in the Specified Dates. Questions received 
after the deadline will be disregarded. Substantive issues received by the deadline will be 
answered by addendum to all plan holders. 

• Email: procurement@cookinlethousing.org

No questions shall be directed to any other CIHA employees or CIHA representatives. 

SCHEDULE 
Work is anticipated to begin in early July 2026, with completion anticipated by September 30, 
2026. 

SCOPE OF WORK 
The scope of work for this project includes, but is not limited to, tying into AWWU’s existing water 
main located at 56th Avenue and Cordova and extending the service line south along Cordova 
Street approximately 600 LF. Additional water service taps will need to be installed off of the 
newly constructed water line servicing CIHA’s lots on both the east and west sides of Cordova. 
The Contractor also is responsible for tapping into the existing AWWU sewer main located within 
Cordova Street and sewer service lines to the same vacant lots on both the east and west sides 
of Cordova Street. The Contractor will also be responsible for patching and/or replacing all 
disturbed asphalt and concrete surfaces resulting from this work. Additionally, the Contractor 
shall comply with all administrative requirements of the contract, including but not limited to the 
submission of a project schedule, safety plan, schedule of values, daily reports, submittals and 
other tasks required under the contract. 
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CORDOVA ST WATER LINE EXTENSION   
COOK INLET HOUSING AUTHORITY   

INVITATION TO BID   

All road closures, Storm Water Pollution Protection Plan (SWPPP) and associated permits are 
the sole responsibility of the contractor. 

BID, PERFORMANCE AND PAYMENT BONDS  
The Contractor will be required to submit 100% payment and performance bonds for the project 
and shall submit with its bid a letter from its surety evidencing the bidder’s ability to obtain this 
bonding should it be awarded the project. A 5% bid bond must be submitted with the Contractor’s 
bid, as stated in the Instructions to Bidders.  
 
INDEMNITY AND INSURANCE REQUIREMENTS 
See Insurance and Indemnity Requirements Form for details on the insurance requirements. No 
Contract will be signed until the certificate(s) of insurance have been received and approved by 
the CIHA Procurement Manager. If the insurance expires or is cancelled during the term of the 
contract, progress payments will be suspended, and work must cease. 

PAYMENT TERMS 
See General Conditions, part 27, pp. 9-10, for Payments and Retainage. Terms are NET forty-
five (45) days, subject to any discounts for prompt payment. CIHA has implemented an Electronic 
Funds Transfer (EFT) payment process. The awarded Contractor will complete an ACH 
Registration Form to sign up for EFT payments. 
 
BID SUBMITTAL 
Bidder shall supply all information and submittals required by the ITB documents to constitute a 
proper bid. The bid must clearly state the legal name, address, telephone number, and email 
address of the bidder. The bid must be signed above the typed or printed name and title of the 
signer. The signer shall have the legal authority to bind the bidder to the bid. Any changes that 
are made to this bid using correction fluid, writing utensils, etc. before submission must be dated 
and initialed in each area that a change was made. No bids may be withdrawn without the written 
consent of CIHA for a period of sixty (60) days subsequent to the deadline date for receipt of 
bids. 
 
AWARD 
Award of a firm, fixed-price Contract for the specified Work will be made in accordance with 
CIHA’s procurement policies to the lowest priced, responsive and responsible bidder consistent 
with the terms of this ITB. CIHA reserves the right to reject any and all bids for this work and to 
waive any technicality or informality in the procurement process that is deemed in the best 
interest of CIHA. This Invitation to Bid is not to be construed as a commitment of any kind nor 
does it commit CIHA to pay for any cost incurred in the submission of any bid or any other 
incurred cost prior to the execution of a Contract. 
 
Upon issuance of the Notice of Intent to Award, the successful contractor shall provide the 
following within ten (10) business days: 
 

• Insurance letter verifying limits can be met (per Indemnity and Insurance Requirements) 
• Subcontractor list along with any self-performed work per task 
• Construction Baseline Schedule for Owner approval 
• Detailed Schedule of Values for Owner approval 

 
DISPUTES 
In the event any dispute arises from this ITB, such dispute will be resolved in accordance with 
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INVITATION TO BID   

CIHA’s policies and procedures. 
 
CLOSE OUT PROCEDURES 
Closeout procedures and requirements can be found in the Closeout Procedures. Closeout 
documents must be received before full and final payment will be made to the Contractor.  

EQUAL EMPLOYMENT OPPORTUNITY 
The Contractor may not discriminate against any employee or applicant for employment because 
of race, religion, color, national origin, age, physical handicap, sex, marital status, changes in 
marital status, pregnancy, or parenthood. The Contractor shall post in conspicuous places, 
accessible to employees and applicants for employment, at the location of the grant project, 
notices setting out the provisions of AS 18.80.220. 

The Contractor shall state, in all solicitations or advertisements for employees to work on this 
project, that the Contractor is an equal opportunity employer (EEO) and that all qualified 
applicants will be considered for employment without regard to race, religion, color, national 
origin, age, physical handicap, sex, marital status, changes in marital status, pregnancy, or 
parenthood.  

The Contractor shall include the provisions of this EEO article in every subcontract relating to 
this Contract and shall require the inclusion of these provisions in every agreement entered into 
by any of its subcontractors, so that those provisions will be binding upon each subcontractor. 

This Invitation to Bid is not to be construed as a commitment of any kind nor does it commit CIHA 
to pay for any cost incurred in the submission of bids or any other incurred costs prior to the 
execution of a contract. 
 
Published June 9, 2026, through July 2, 2026, at www.cookinlethousing.org. 
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Instructions to Bidders 

1. Bid Preparation and Submission

(a) Bidders are expected to examine the specifications, drawings,

all instructions, and, if applicable, the construction site (see also the

contract clause entitled Site Investigation and Conditions Affect-

ing the Work of the General Conditions of the Contract). Failure to do

so will be at the Bidders’ risk.

(b) All bids must be submitted on the forms provided by Cook Inlet

Housing Authority (CIHA). Bidders shall furnish all the information

required by the solicitation. Bids must be signed and the bidder’s

name typed or printed on the bid sheet and each continuation sheet

which requires the entry of information by the bidder. Erasures or

other changes must be initialed by the person signing the bid.  Bids

signed by an agent shall be accompanied by evidence of that agent’s

authority.  (Bidders should retain a copy of their bid for their records.)

(d) All bid documents shall be sealed in an envelope which shall be

clearly marked with the words “Bid Documents,” the Invitation for

Bids (ITB) number, any project or other identifying number, the 
bidder’s name, and the date and time for receipt of bids.

(e) If this solicitation requires bidding on all items, failure to do so will

disqualify the bid.  If bidding on all items is not required, Bidders

should insert the words “No Bid” in the space provided for any item

on which no price is submitted.

(f) Unless expressly authorized elsewhere in this solicitation, alter-

nate bids will not be considered.

(g) Unless expressly authorized elsewhere in this solicitation, bids

submitted by telegraph or facsimile (fax) machines will not be

considered.

2. Explanations and Interpretations to Prospective

Bidders

(a) Any prospective bidder desiring an explanation or interpretation

of the solicitation, specifications, drawings, etc., must request it at

least 7 days before the scheduled time for bid opening.  Requests

may be oral or written.  Oral requests must be confirmed in writing.

The only oral clarifications that will be provided will be those clearly

related to solicitation procedures, i.e., not substantive technical

information.  No other oral explanation or interpretation will be

provided.  Any information given a prospective bidder concerning

this solicitation will be furnished promptly to all other prospective

Bidders as a written amendment to the solicitation, if that information

is necessary in submitting bids, or if the lack of it would be prejudicial

to other prospective Bidders.

(b) Any information obtained by, or provided to, a bidder other than

by formal amendment to the solicitation shall not constitute a change

to the solicitation.

3. Amendments to Invitation to Bids

(a) If this solicitation is amended, then all terms and conditions which

are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this

solicitation (1) by signing and returning the amendment, (2) by

identifying the amendment number and date on the bid form, or (3)

by letter, or email, if those methods are authorized in the

solicitation. CIHA must receive acknowledgment by the time and at

the place specified for receipt of bids. Bids which fail to acknowledge

the bidder’s receipt of any amendment will result in the rejection of the

bid if the amendment(s) contained information which substantively

changed the CIHA’s requirements.

(c) Amendments will be on file in the offices of CIHA and the

Architect at least 7 days before bid opening. 

4. Responsibility of Prospective Contractor

(a) CIHA will award contracts only to responsible prospective

contractors who have the ability to perform successfully under the

terms and conditions of the proposed contract.  In determining the

responsibility of a bidder, CIHA will consider such matters as the

bidder’s:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and

(4) Financial and technical resources (including construction

and technical equipment).

(b) Before a bid is considered for award, the bidder may be re-

quested by CIHA to submit a statement or other documentation

regarding any of the items in paragraph (a) above. Failure by the

bidder to provide such additional information shall render the bidder

nonresponsible and ineligible for award.

5. Late Submissions, Modifications, and Withdrawal of Bids

(a) Any bid received at the place designated in the solicitation after

the exact time specified for receipt will not be considered unless it is

received before award is made and it:

(1) Was sent by registered or certified mail not later than the

fifth calendar day before the date specified for receipt of offers (e.g., 

an offer submitted in response to a solicitation requiring receipt of 

offers by the 20th of the month must have been mailed by the 15th); 

(2) Was sent by mail, and it is determined by CIHA that the late

receipt was due solely to mishandling by CIHA after receipt at CIHA; 

or 

(3) Was sent by U.S. Postal Service Express Mail Next Day

Service - Post Office to Addressee, not later than 5:00 p.m. at the 

place of mailing two working days prior to the date specified for 

receipt of Bids.  The term “working days” excludes weekends and 

observed holidays. 

(b) Any modification or withdrawal of a bid is subject to the same

conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of

a late bid, modification, or withdrawal sent either by registered or

certified mail is the U.S. or Canadian Postal Service postmark both

on the envelope or wrapper and on the original receipt from the U.S.

or Canadian Postal Service. Both postmarks must show a legible

date or the bid, modification, or withdrawal shall be processed as if

mailed late.  “Postmark” means a printed, stamped, or otherwise

placed impression (exclusive of a postage meter machine impres-

sion) that is readily identifiable without further action as having been

supplied and affixed by employees of the U.S. or Canadian Postal

Service on the date of mailing. Therefore, Bidders should request the

postal clerk to place a hand cancellation bull’s-eye postmark on both

the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at

CIHA is the time/date stamp of PHA/IHA on the Bid wrapper or other

documentary evidence of receipt maintained by CIHA.

(e) The only acceptable evidence to establish the date of mailing of

a late bid, modification, or withdrawal sent by Express Mail Next Day

Service-Post Office to Addressee is the date entered by the post

office receiving clerk on the “Express Mail Next Day Service-Post

Office to Addressee” label and the postmark on both the envelope or

wrapper and on the original receipt from the U.S. Postal Service.

“Postmark” has the same meaning as defined in paragraph (c) of this

provision, excluding postmarks of the Canadian Postal Service.

Therefore, Bidders should request the postal clerk to place a legible
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(f) Notwithstanding paragraph (a) of this provision, a late modifica-

tion of an otherwise successful bid that makes its terms more

favorable to CIHA will be considered at any time it is received and may

be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this

solicitation, received at any time before the exact time set for

opening of bids; provided that written confirmation of withdrawals

over the signature of the bidder is mailed and postmarked prior to

the specified bid opening time.  A bid may be withdrawn in person

by a bidder or its authorized representative if, before the exact time

set for opening of bids, the identity of the person requesting

withdrawal is established and the person signs a receipt for the bid.

6. Bid Opening

All Bids received by the date and time of receipt specified in the 

solicitation will be publicly opened and read.  The time and place of 

opening will be as specified in the solicitation.  Bidders and other 

interested persons may be present. If respondent representatives 

are present for the opening, each Bid shall be opened, and only the 

name of the responding company shall be announced. 

7. Service of Protest

(a) Definitions.  As used in this provision:

“Interested party” means an actual or prospective bidder whose

direct economic interest would be affected by the award of the 

contract. 

“Protest” means a written objection by an interested party to this 

solicitation or to a proposed or actual award of a contract pursuant to 

this solicitation. 

(b) Protests shall be served on the Contracting Officer by obtaining

written and dated acknowledgement from —

Rashaad Esters
Procurement Manager 
Cook Inlet Housing Authority 
3510 Spenard Road 
Anchorage, Alaska 99503 

[Contracting Officer designate the official or location where a protest 

may be served on the Contracting Officer] 

(c) All protests shall be resolved in accordance with CIHA’s protest

policy and procedures, copies of which are maintained at CIHA.

8. Contract Award

(a) CIHA will award a contract resulting from this solicitation to the

responsible offeror whose offer conforming to the solicitation will be

most advantageous to CIHA, cost or price and other factors,

specified elsewhere in this solicitation, considered.

(b) CIHA may

(1) reject any or all offers if such action is in CIHA's interest,

(2) accept other than the lowest offer,

(3) waive informalities and minor irregularities in offers

received, and

(4) award more than one contract for all or part of the

requirements stated.

(c) If this solicitation is a request for proposals, CIHA may award a

contract on the basis of initial offers received, without discussions.

Therefore, each initial offer should contain the offeror's best terms

from a cost or price and technical standpoint.

(d) A written award or acceptance of offer mailed or otherwise

furnished to the successful offeror within the time for acceptance

specified in the offer shall result in a binding contract without further

action by either party. If this solicitation is a request for proposals,

before the offer's specified expiration time, CIHA may accept an

offer, whether or not there are negotiations after its receipt, unless a

written notice of withdrawal is received before award. Negotiations

conducted after receipt of an offer do not constitute a rejection or

counteroffer by CIHA.

(e) Neither financial data submitted with an offer, nor representations

concerning facilities or financing, will form a part of the resulting

contract.

9. Bid Guarantee (applicable to construction and

epuipment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which 

shall not be less than five percent (5%) of the amount of the bid. The 

bid guarantee may be a certified check, bank draft, U.S. Government 

Bonds at par value, or a bid bond secured by a surety company 

acceptable to the U.S. Government and authorized to do business in 

the state where the work is to be performed.  Certified checks and 

bank drafts must be made payable to the order of CIHA.  The bid 

guarantee shall insure the execution of the contract and the 

furnishing of a method of assurance of completion by the successful 

bidder as required by the solicitation.  Failure to submit a bid 

guarantee with the bid shall result in the rejection of the bid. Bid 

guarantees submitted by unsuccessful Bidders will be returned as 

soon as practicable after bid opening. 

10. Assurance of Completion

(a) Unless otherwise provided in State law, the successful bidder

shall furnish an assurance of completion prior to the execution of any

contract under this solicitation. This assurance shall be separate

performance and payment bonds, each for 100 percent or more of

the contract price.

(b) Bonds must be obtained from guarantee or surety companies

acceptable to the U.S. Government and authorized to do business in

the state where the work is to be performed. Individual sureties will

not be considered. U.S. Treasury Circular Number 570, published

annually in the Federal Register, lists companies approved to act as

sureties on bonds securing Government contracts, the maximum

underwriting limits on each contract bonded, and the States in which

the company is licensed to do business. Use of companies listed in

this circular is mandatory. Copies of the circular may be downloaded

on the U.S. Department of Treasury website http://

www.fms.treas.gov/c570/index.html, or ordered for a minimum fee by

contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total

amount of premium charged. The current power of attorney for the

person who signs for the surety company must be attached to the

bond. The effective date of the power of attorney shall not precede

the date of the bond. The effective date of the bond shall be on or

after the execution date of the contract. (d) Failure by the successful

bidder to obtain the required assurance of completion within the time

specified, or within such extended period as CIHA may grant based

upon reasons determined adequate by CIHA, shall render the bidder

ineligible for award. CIHA may then either award the contract to the

next lowest responsible bidder or solicit new bids. CIHA may retain

the ineligible bidder’s bid guarantee.
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CORDOVA ST WATER LINE EXTENSION                
COOK INLET HOUSING AUTHORITY   
 

BIDDERS CHECKLIST 

 
 

BIDDERS CHECKLIST 
CORDOVA STREET WATER LINE EXTENSION 

ITB # 26T-DV-114 
 
 
 
NOTICE TO BIDDERS: REMOVE THIS SECTION AND SUBMIT WITH BID 

 
All responsive Bids MUST contain the following: 
 
 

1. Bid Form*           
 

2. Bid Bond*           
 

3. Lobbying Certificate and Disclosure Packet*       
 

4. Form of Non-Collusive Affidavit*        

5. Letter from Contractor’s surety evidencing the proposer’s ability to obtain     
the required bonding capacity should it be awarded the project* 
 

6. Current State of Alaska Business License       
 

7. Current State of Alaska Contractor’s License      
 

8. Current Municipality of Anchorage Contractor’s License     
 

9. Completed IRS form W9*         
 

10.  Preliminary Schedule of Values        
 

11.  Preliminary Project Schedule        
 

 
 
*All Bid documents requiring signature must be signed and dated. 
 
Bids submitted without one or more requirements listed above are subject to 
rejection. 
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CORDOVA ST WATER LINE EXTENSION  
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BID FORM 

CORDOVA STREET WATER LINE EXTENSION  
ITB # 26T-DV-114 

 
 

1) The undersigned,                                                                                            (Company 
Name) on this date:                                        , having familiarized itself with the local 
conditions affecting the scope and cost of work, and with the Invitation to Bid (ITB), 
including the Construction Drawings and Specifications, Bid Form, General Conditions, 
Form of Contract and the Scope of Work, hereby proposes to furnish all labor, material, 
equipment and services required to complete the Cordova Street Water Line Extension 
project in accordance with all sections of this Invitation to Bid. 

 
Bidder to submit a Firm, Fixed-Price bid to complete the work as described in the ITB.  
Additionally, the Contractor shall comply with all administrative requirements of the 
contract, including, but not limited to, the submission of a project schedule, safety plan, 
schedule of values, daily reports, submittals and other tasks required under the contract, 
as well as ancillary and miscellaneous work as described or reasonably inferable from the 
ITB. 

 
 

ITEM 
NO. 

 
SPEC. 

NO. 

 

 
WORK DESCRIPTION 

 
ESTIMATED 
QUANTITY 

 

 
UNIT BID PRICE 

 

 
TOTAL BID PRICE 

A-1 20.02 Storm Water Pollution Prevention 
Plan (Type 3) Design, Permit 
Fee(s), Installation of BMP’s, 
Management and Maintenance 
 per LS 

 
1 

  

A-2 20.08 Removal P.C.C. Curb and Gutter  
per LF 

 
80   

A-3 20.09 Remove A.C.P.  
per SY 

 
1684   

A-4 20.16 Bedding Material (Class E)  
per LF 

 
617   

A-5 20.21 Classified Fill and Backfill (Type 
IIA) 

 
per TON 

 
489   

A-6 20.22 Leveling Course  
per TON 

 
195   

A-7 20.26 Insulation Board (R18)  
per SF 

 
1440   

A-8 30.02 P.C.C. Curb and Gutter (all types)  
per LF 

 
80   

A-9 40.06 A.C. Pavement (Class E)  
per TON 

 
195   
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A-10 55.02 Furnish, Install, and Televise Pipe 
(12", CPEP, Type S) 

 
per LF 

 
35   

A-11 55.20 Culvert (12", CPEP, Type S)  
per LF 

 
40   

A-12 60.02 Furnish and Install Pipe (8", PVC, 
C900, DR 18, RJIB) Pipe 

 
per LF 

 
567   

A-13 60.02 Connect to Existing Water Line (8" 
DIP) 

 
per EA 

 
1   

A-14 60.03 
 
Furnish and Install (4") Gate 
Valves 

 
per EA 

 
8   

A-15 60.03 
 
Furnish and Install (8") Gate Valve  

per EA 

 
1   

A-16 60.04 Furnish and Install Fire Hydrant 
Assembly (Single Pumper) 

 
per EA 

 
2   

A-17 60.05 Furnish and Install 4" Water Service 
Line (DR-18, C900, RJIB) per LF 

 
240   

A-18 60.06 
 
Furnish and Install Anode 

per EA 

 
26   

A-19 60.08 
 
Decommission Water Well 

per EA 

 
1   

A-20 65.02 
 
Construction Survey Measurement 

per LS 

 
1   

A-21 75.03 Topsoil (4") 
per MSF 

 
12   

A-22 75.04 Seeding (Schedule D) 
per MSF 

 
12   

A-23 85.05 Traffic Maintenance 
per LS 

 
1   

A-24 SP Mob/DeMob 
per LS 

 
1   

   
 

SUBTOTAL: $  
 
 

 
ITEM 
NO. 

 
SPEC. 

NO. 

 
 

WORK DESCRIPTION 

 
ESTIMATED 
QUANTITY 

 
 

UNIT BID PRICE 

 
 

TOTAL BID PRICE 

B-1 50.04 
 
Sanitary Sewer Connection (6") 

per LF 

 
242   
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B-2 50.06 Remove and Replace Manhole 
Grade Rings per EA 

 
1   

    
SUBTOTAL: $  

 
 
 Total Lump Sum Bid (sum of all subtotals above): 
 

$_____________________________________________________________________ 
 

(Written Amount): 
 
______________________________________________________________________ 

 
 
2) The lowest bid shall be determined by the Total Lump Sum Bid. Unit pricing above shall 

be used to calculate any contract changes/change orders.   
 
3) In submitting this bid, it is understood that the right is reserved by CIHA to reject any and 

all bids at its sole discretion and for its convenience or benefit. The bidder agrees to 
execute and deliver to CIHA a contract in the prescribed form and furnish the required 
performance and payment bonds within ten (10) days of contract execution. 
 

4) I/We have submitted with this bid the following items: 
 

a. Bid Form  
b. Bid Bond  
c. Lobbying Certificate and Disclosure 
d. Form of Non-Collusive Affidavit  
e. Letter from Contractor’s Surety evidencing the proposer’s ability to obtain the 

required bonding capacity should it be awarded the project. 
f. Current State of Alaska Business License 
g. Current State of Alaska Contractor’s License 
h. Current Municipality of Anchorage Contractor’s License 
i. Completed IRS form W9 
j. Cordova Street Water Line Extension Preliminary Schedule of Values 
k. Cordova Street Water Line Extension Preliminary Project Schedule 

 
5) Bid cannot be withdrawn for a period of sixty (60) days without the express permission of 

CIHA.  
 

6) I/We further acknowledge receipt of the following addenda: 
 

Addendum No.: ___ Dated: __________ 

Addendum No.: ___ Dated: __________ 

Addendum No.: ___ Dated: __________ 

Addendum No.: ___ Dated: __________ 

Addendum No.: ___ Dated: __________ 
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CORDOVA ST WATER LINE EXTENSION  
COOK INLET HOUSING AUTHORITY   

BID FORM   

 
7) Non-Collusive Affidavit: By submission of this bid, the bidder certifies that in making the 

foregoing bid, that such bid is genuine and not collusive or a sham; that said bidder has 
not colluded, conspired, connived or agreed, directly or indirectly, with any bidder or 
person, to put in a sham bid or to refrain from quoting, and has not in any manner, directly 
or indirectly, sought by agreement or collusion, or communications or conference, with 
any person, to fix the bid price of affiant or any other bidder, or to fix any overhead, profit 
or cost element or said bid price, or of that of any other bidder, or to secure any advantage 
against the Cook Inlet Housing Authority or any person interested in the proposed 
contract; and that all statements in said bid are true. 

8) I/We further understand the penalty for making false statements in offers is prescribed by 
federal law at 18 U.S.C. §1001. 

 
 
Bid Submitted by: 
 
NAME OF BIDDER  OFFICIAL ADDRESS 
   
   

Signature  Address 
   

   
   

Print Name and Title  City, State, Zip Code 
   

   
   

Email  Phone  
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CORDOVA ST WATER LINE EXTENSION  
COOK INLET HOUSING AUTHORITY  

BID BOND  

 
BID BOND 

CORDOVA STREET WATER LINE EXTENSION  
ITB # 26T-DV-114 

 
 

KNOW ALL MEN BY THESE PRESENTS, that we, ____________________________ as 
PRINCIPAL, and ________________________________ as SURETY, are held firmly bound 
unto COOK INLET HOUSING AUTHORITY (hereinafter called “CIHA”), Owner, in the penal sum 
of ($_______________________ ), lawful money of the United States, for the payment of which 
sum will and truly to be made, we bind ourselves, our heirs, executors, administrators, successors 
and assigns, jointly and severally, firmly by these presents. 
THE CONDITION OF THIS OBLIGATION IS SUCH that, whereas the Principal has submitted the 
accompanying bid, dated this   day of      2026, for   
             
            . 
 
NOW, THEREFORE, if the Principal shall not withdraw said bid within the period specified therein 
after the opening of the same, or, if no period be specified, within sixty (60) days after the bid 
opening, and shall within the period specified therefore, or, if no period be specified within ten 
(10) days after the prescribed forms are presented to him for signature, enter into a written 
contract with CIHA in accordance with the bid as accepted, and give the required performance 
and payment security, for the faithful performance and proper fulfillment of such contract; or in 
the event of the withdrawal of said bid within the period specified, or the failure to enter into such 
contract and give such security within the time specified, if the Principal shall pay CIHA the 
difference between the amount specified in said bid and the amount for which CIHA may procure 
the required work or supplies or both, if the latter amount be in excess of the former, then the 
above obligation shall be void and of no effect; otherwise to remain in full force and virtue. 
 
IN WITNESS WHEREOF, the above bound parties have executed this instrument this ________ 
day of ________________________ 2026, the name and corporate seal of each corporate party 
being hereto affixed and these present duly signed by its undersigned representative, pursuant 
to authority of its governing body. 
 
In presence of: 
 
  (Corporate Seal) 
   
   
  (Principal) 
   
  (Seal) 
   
   
  (Surety) 
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CORDOVA ST WATER LINE EXTENSION 
COOK INLET HOUSING AUTHORITY 

NON-COLLUSIVE AFFIDAVIT  
 

 

FORM OF NON-COLLUSIVE 

AFFIDAVIT 

(PRIME BIDDER) 

 

 
STATE OF ALASKA ) 

          ) ss. 
THIRD JUDICIAL DISTRICT ) 

 
 , being first duly sworn, deposes and says: 

 
“That he/she is the bidder, or a partner or officer of the firm, party, etc., making the 
foregoing proposal or bid, that such proposal or bid is genuine and not collusive or 
a sham; that said bidder has not colluded, conspired, connived or agreed, directly 
or indirectly, with any bidder or person, to put in a sham bid or to refrain from 
bidding, and has not in any manner, directly or indirectly, sought by agreement or 
collusion, or communications or conference, with any person, to fix the bid price of 
affiant or any other bidder, or to fix any overhead, profit or cost element or said bid 
price, or of that of any other bidder, or to secure any advantage against Cook Inlet 
Housing Authority, or any person interested in the proposed contract; and that all 
statements in said proposal or bid are true." 

 
 

Signature of: 
Bidder, if the bidder is an individual 

 
Partner, if the bidder is a Partnership 

 
Officer, if the bidder is a corporation 

 
       Date 
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Restrictions on Lobbying Activities

Entities receiving a federally-funded contract from CIHA that is in excess of $100,000 must 
comply with the "New Restrictions on Lobbying" found at 24 C.F.R. Part 87. 24 CFR 
87.100 provides a baseline prohibition on the use of federal funds for lobbying purposes. 
24 CFR 87.11O(d) further provides that any person (or entity) receiving a federally funded 
contract or subcontract, at any tier, that exceeds $100,000 must file a certification, and, if 
required, a disclosure form, to the next tier above. 

All CIHA contractors and subcontractors who will receive a contract or subcontract of $100,000 
or more, to be paid from a federal grant to CIHA, must sign and submit to CIHA the 
attached certification form. All contractors and subcontractors who will receive a contract or 
subcontract of $100,000 or more must also require all of their subcontractors who will receive 
a subcontract of $100,000 or more to sign and submit the required certification and, if 
applicable, disclosure form. 

Certification for Contracts, Grants, Loans, and Cooperative Agreements 

The undersigned certifies, to the best of his or her knowledge and belief, that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
an agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts
under grants, loans, and cooperative agreements) and that all subrecipients shall certify and
disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any 
person who fails to file the required certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

CORDOVA ST WATER LINE EXTENSION 
COOK INLET HOUSING AUTHORITY
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at
the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31
U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any
lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a
covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to

the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence
the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change
to the information previously reported, enter the year and quarter in which the change occurred. Enter the
date of the last previously submitted report by this reporting entity for this covered Federal action.

4. Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional District,
if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be,
a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is
the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under
grants.

5. If the organization filing the report in item 4 checks “Subawardee,” then enter the full name, address, city,
State and zip code of the prime Federal recipient. Include Congressional District, if known.

6. Enter the name of the federal agency making the award or loan commitment. Include at least one
organizational level below agency name, if known. For example, Department of Transportation, United
States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the
full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and
loan commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1
(e.g., Request for Proposal (RFP) number; Invitations for Bid (IFB) number; grant announcement number;
the contract, grant, or loan award number; the application/proposal control number assigned by the Federal
agency). Included prefixes, e.g., “RFP-DE-90-001.”

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency,
enter the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying
Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal
action.

(b) Enter the full names of the individual(s) performing services, and include full address if different from
10(a). Enter Last Name, First Name, and Middle Initial (MI).

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of
information unless it displays a valid OMB control Number. The valid OMB control number for this information collection
is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per
response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of
Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503

CORDOVA ST WATER LINE EXTENSION 
COOK INLET HOUSING AUTHORITY
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CERTIFICATION REGARDING LOBBYING

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of
the undersigned, to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any Federal grant,
the making of any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment or modification of any Federal contract, grant,
loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure of
Lobbying Activities," in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in
the award documents of all sub-awards at all tiers (including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub- recipients
shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by section 1352, title 31, United States
Code. Any person who fails to file the required certification shall be subject to a civil penalty
of not less than $10,000 and not more than $100,000 for each such failure.

Organization:

Street address:

City, State, Zip:

Certified By:

Title:

signature date 

CORDOVA ST WATER LINE EXTENSION 
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Approved by 0MB 

0348-0046 

Disclosure of Lobbying Activities 
Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 

(See reverse for public burden disclosure) 

1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
a. contract a. bid/offer/application a. initial filing

-- b. grant -- b. initial award 
--

b. material change
c. cooperative agreement c. post-award
d. loan For material change only: 
e. loan guarantee Year quarter 
f. loan insurance Date of last report 

4. Name and Address of Reporting Entity: 5. If Reporting Entity in No. 4 is Subawardee, Enter
Prime Subawardee Name and Address of Prime:-- --

Tier . if Known: 

Con2ressional District, if known: Con2ressional District, if known: 

6. Federal Department/ Agency: 7. Federal Program Name/Description:

CFDA Number, if applicable: 

8. Federal Action Number, if known: 9. Award Amount, if known:

$ 

10. a. Name and Address of Lobbying Registrant b. Individuals Performing Services (including address if
(if individual, last name,first name, Ml): different from No. 1 Oa)

(last name, first name, Ml): 

11. Information requested through this form is

authorized by title 31 U.S.C. section 1352. This Signature: 

disclosure of lobbying activities is a material

representation of fact upon which reliance was placed Print Name: 

by the tier above when this transaction was made or
entered into. This disclosure is required pursuant to 31 Title: 

U.S.C. 1352. This information will be reported to the

Congress semi-annually and will be available for public Telephone No.: Date: 

inspection. Any person who fails to me the required 

disclosure shall be subject to a civil penalty of not less 

than $10,000 and not more than $100,000 for each such 

failure. 

Federal Use Only Authorized for Local Reproduction 

Standard Form - LLL (Rev. 7-97) 
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STANDARD CONSTRUCTION CONTRACT   

 
 

STANDARD CONSTRUCTION CONTRACT 
Cordova Street Water Line Extension 

Contract # 26T-DV-114 
 

OWNER 
Contact Information 

CONTRACTOR 
Contact Information 

Cook Inlet Housing Authority (CIHA) Contractor Name 
3510 Spenard Road Address 
Anchorage, Alaska 99503 Anchorage, Alaska 995 
Phone: (907) 793-3000   Phone: 
E-Mail:  E-Mail:  
 Fed ID No.  
   
Contracting Officer: 
 
Gabriel Layman, President/CEO 

Contractor Contact: 
 
 

Name                     Title Name                Title 
 
This Contract, between the Cook Inlet Housing Authority, hereinafter called “CIHA” or “Owner,” 
and CONTRACTOR NAME, its successors and assigns, hereinafter called the “Contractor,” is 
effective the date of the signature of CIHA on this document, for the following Project: 
 
 CIHA Project Name:  Cordova Street Water Line Extension 
 CIHA Project Number: 26T-DV-114 
 Project Address:  Cordova Street, Anchorage, AK 
 
The Contractor, for and in consideration of payment or payments herein specified and agreed to 
by CIHA, hereby covenants and agrees to furnish and deliver all of the materials and to do and 
perform all the Work and labor required in the construction of the Project for: 

The scope of work for this project includes, but is not limited to, tying into AWWU’s existing water 
main located at 56th Avenue and Cordova and extending the service line south along Cordova 
Street approximately 600 LF. Additional water service taps will need to be installed off of the newly 
constructed water line servicing CIHA’s lots on both the east and west sides of Cordova. The 
Contractor also is responsible for tapping into the existing AWWU sewer main located within 
Cordova Street and sewer service lines to the same vacant lots on both the east and west sides 
of Cordova Street. The Contractor will also be responsible for patching and/or replacing all 
disturbed asphalt and concrete surfaces resulting from this work. Additionally, the Contractor shall 
comply with all administrative requirements of the contract, including but not limited to the 
submission of a project schedule, safety plan, schedule of values, daily reports, submittals and 
other tasks required under the contract. 
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STANDARD CONSTRUCTION CONTRACT   

All road closures, Storm Water Pollution Protection Plan (SWPPP) and associated permits are 
the sole responsibility of the contractor. 

Including such other items as are mentioned in the original Contractor’s quote dated ________ 
which proposal and prices named, together with the Contract Documents are made a part of this 
Contract by reference. CIHA shall pay Contractor for satisfactory performance of work performed, 
upon full completion thereof unless otherwise agreed under the terms of this Contract. For 
goods/services provided pursuant to this Contract, Contractor is to invoice CIHA based on 
materials used and work performed pursuant to the approved scope of work and Contract price 
described in the Contract Documents attached hereto, consistent with the labor rates and other 
cost provisions required under this Contract. 
 
This Contract also includes the following sections and attachments (collectively, “Contract 
Documents”): 
 

1. ITB # 26T-DV-114 
2. Addendum: _____ 
3. Contractor Bid dated ________ 
4. CIHA Indemnity and Insurance Requirements  
5. General Conditions HUD Form 5370   
6. Current State of Alaska Business License 
7. Current State of Alaska Contractor’s License 
8. Current Municipality of Anchorage Contractor’s License 
9. Current Certificate of Insurance 
10. IRS Form W9 
11. Federal Debarred Report (Excluded Parties) 

 
It is distinctly understood and agreed that no claim for additional work or materials, done or 
furnished by Contractor and not specifically herein provided for, will be allowed by CIHA, nor shall 
the Contactor do any work or furnish any materials not covered by this Contract, unless such work 
or materials are ordered in writing by CIHA. 
 
In no event shall CIHA be liable for any materials furnished or used, or for any work or labor done, 
unless the materials, work or labor are required by the Contract or on written order furnished by 
CIHA. Any such work or materials which may be done or furnished by Contractor without order 
first being given shall be at Contractor’s own risk, cost and expense, and Contractor hereby 
covenants and agrees to make no claim for compensation for work or materials done or furnished 
without such order. 
 
Contractor further covenants and agrees that all materials shall be furnished and delivered, and 
all labor shall be done and performed, in every respect to the satisfaction of CIHA, to provide 
substantial completion within the time schedule established in the notice to proceed issued by 
CIHA. Time shall be of the essence in all cases. 
 
 
1. NOTICES: Any notice required pertaining to the subject matter of this Contract shall be 

made in writing for delivery in person or by email, properly addressed to each party to whom 
given, with postage and charges prepaid, to the individual named and at the address listed 
above. A notice shall be deemed given only when received by the party to whom such notice 
is directed, except that any notice given by registered or certified mail, or emailed and date 
stamped according to CIHA’s email server, shall be deemed given to and received by the 
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STANDARD CONSTRUCTION CONTRACT   

party to whom directed within twenty-four (24) hours after such notice is sent, or when 
actually received, whichever occurs first. 

2. COMPLIANCE WITH LAWS: Contractor agrees to be bound by, and at its sole cost and 
expense comply with, all federal, state and local laws, ordinances and regulations applicable 
to the Work, including but not limited to, equal employment opportunity, minority business 
enterprise, women’s business enterprise, disadvantage business enterprise and safety. 

3. LICENSES: Contractor shall provide copies of all applicable business and professional 
licenses, including any renewal, to document that Contractor’s licenses are and will be in 
effect for the full duration of the Contract, including any time extensions.  

4. PROHIBITION AGAINST LIENS: Contractor is prohibited from placing a lien on Owner’s 
property. The prohibition shall apply to all subcontractors at any tier and all materials 
suppliers. 

5. WARRANTY: Contractor warrants to Owner that materials and equipment furnished under 
the Contract will be of good quality and new unless otherwise required or permitted by the 
Contract Documents, that the Work will be free from defects not inherent in the quality 
required or permitted, and that the work will conform to the requirements of the Contract 
Document. Work not conforming to these requirements, including substitutions not properly 
approved and authorized, may be considered defective. All applicable warranties shall begin 
on the date of Substantial Completion of the Work, or of a designated portion thereof, or, 
where Substantial Completion does not apply, upon final payment, and shall continue for a 
duration of one (1) year thereafter. Refer to Closeout Procedures for further details.  

6. ASSIGNMENT: Neither this Contract nor any rights, duties or interest hereunder shall be 
assigned by any party without the prior written consent of the other(s). The preceding 
notwithstanding, this Contract shall be binding upon and inure to the benefit of the parties 
hereto and their respective partners, successor and assigns. 

7. WAIVER: No provision of this Contract may be waived unless agreed to in writing by Owner. 
The failure of either party to insist in one or more instances upon the performance of any 
term or condition of this Contract shall not be construed as a waiver of future performance 
of any such term or condition, and the obligations of either party with respect thereto shall 
continue in full force and effect. 

8. CONFIDENTIAL INFORMATION: All information obtained by Contractor from Owner 
related in any way to the Contract or work to be performed there under is confidential and 
proprietary to Owner. Contractor shall not use or re-disclose such confidential information 
for any purpose other than the performance of the Contract. Owner shall retain ownership 
of all confidential information disclosed to the Contractor and upon written request by Owner, 
Contractor shall return to CIHA all such confidential information. The return of the 
information shall not terminate any of Contractor’s obligations hereunder. Contractor shall 
be responsible for any breach by its employees or subcontractors of this section and the 
resulting damages. 

9. INSPECTION AND RETENTION OF RECORDS: Contractor shall, at all times during 
normal business hours and as often as Owner may deem necessary, make available to 
Owner for examination all of its records with respect to all matters covered by this Contract 
for a period of three (3) years after the date of Contractor’s complete performance thereof. 
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Upon request, and within a reasonable time, Contractor shall submit such other information 
and reports relating to its activities under this Contract to Owner, in such from and at such 
times as Owner may reasonably require. Contractor shall permit Owner to audit, examine 
and make copies of such records, and to make audits of all invoices, materials, payrolls, 
records of personnel and other data relating to all matters covered by this Contract.  Owner 
may, at its option, permit Contractor to submit its records to Owner in lieu of the retention 
requirements of this section. 

10. TITLES: The titles given to the articles and paragraphs of this Contract are for ease of 
reference only and shall not be relied upon or cited for any other purpose. 

11. OWNERSHIP; PUBLICATION; REPRODUCTION; USE OF MATERIAL: Except as 
otherwise provided herein, all data, documents and other copyrightable materials produced 
by Contractor under this Contract shall be the property of Owner, which shall retain the 
exclusive right to publish, disclose, distribute and otherwise use, in whole or in part, any 
such data, documents or other materials. Exclusive rights shall not be attributed to portions 
of such materials presently in the public domain or which are not subject to copyright. 

12. VALUE ENGINEERING: Contractor is encouraged to develop, prepare and submit Value 
Engineering Change Proposals (VECP) voluntarily.  

13. JOINT DRAFTING: The parties expressly agree that this Contract was jointly drafted, and 
that they both had opportunity to negotiate terms and to obtain the assistance of counsel in 
reviewing the Contract prior to execution. This Contract shall be construed neither against 
nor in favor of either party but shall be construed in a neutral manner. 

14. PUBLICITY: Contractor, its employees, agents, and subcontractors shall not use Owner’s 
name in any advertising, publications, promotional materials or publicity release concerning 
the Contract or work performed thereunder unless approved in advance by Owner in writing.  

15. FORCE MAJEURE: Owner and Contractor shall not be liable for their respective failure to 
perform any of their obligations under the Contract if prevented from performing such 
obligations by a cause beyond their reasonable control which, by the use of due diligence, 
Owner or Contractor, as the case may be, shall not have been able to overcome, including 
but not limited to, acts of God, natural disaster, civil commotion, quarantine, fire, labor 
disputes or any action or non-action of the United States government, and including changes 
in existing legislation affecting the subject matter of this Contract. 

16. JURISDICTION/VENUE: This Contract shall be governed by and construed in accordance 
with the laws of the state of Alaska. Venue of any action or dispute resolution proceeding 
shall be Anchorage, Alaska. 

17. ATTORNEYS’ FEES/COSTS: In the event of litigation between the parties relating to or 
arising out of this Contract, the prevailing party shall be entitled to full reasonable cost and 
attorney’s fees. 

18. TERMINATION: In addition to other available grounds for termination described in this 
Contract, Owner reserves the right to terminate the Contract for default in the event 
Contractor fails to completely satisfy all material terms, conditions and requirements 
contained herein at any time, including improper subcontracting, violation of any regulation 
or law applicable under the Contract, failure to pay or to ensure workers are paid required 
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wage rates, and false certification as to subcontracting with American Indian/Alaska Native 
enterprises or organizations. In such event, Contractor and its sureties shall be liable for any 
damage to Owner resulting from such failures, whether or not Contractor’s right to proceed 
with the work is terminated. This liability includes, but is not limited to, any increased cost 
incurred by Owner in completing the work. 

19. ENTIRE AGREEMENT; BINDING EFFECT: This Contract, together with all exhibits, forms, 
attachments and addenda, contains the entire and integrated agreement between the 
parties hereto, superseding in all respects any and all prior oral or written negotiations, 
representations, agreements or understandings.  

20. MODIFICATION: This Contract shall not be modified or amended except by an instrument 
in writing signed by or on behalf of the parties hereto. Owner, may, at its discretion, amend 
this Contract to conform with federal, state or local government guidelines, policies and 
available funding amounts, or for other reasons. If such amendments result in a change in 
the funding, the scope of services or schedule, or the activities to be undertaken as part of 
this Contract, such modification will be incorporated only by written amendment signed by 
both Owner and Contractor.  

21. AVAILABILITY OF FUNDS: Payments under this Contract may require funds from future 
appropriations and are subject to future appropriations. If sufficient funds are not 
appropriated for payment required under this Contract, this Contract shall terminate without 
penalty to Owner. In such cases, Owner shall not be obligated to make payments under this 
Contract beyond those for completed work and which funds have previously been 
appropriated. 

22. SURVIVAL OF OBLIGATIONS: The obligation of the parties concerning indemnification, 
liability, confidentiality, reporting and release of information shall survive the completion, 
termination or expiration of this Contract.  

23. COUNTERPARTS: This Contract may be executed in any number of counterparts, each of 
which shall be deemed an original but all of which together shall constitute one and the 
same instrument.  

24. SEVERABLITY: If any provision or part of a provision of this Contract shall be determined 
to be void and unenforceable by a court of competent jurisdiction, the remainder of this 
Contract shall remain valid and enforceable.  

25. RETAINAGE: The Owner shall retain ten (10) percent of the amount of progress payments 
until completion and acceptance of all work under the contract or until such time as the 
Owner determines that performance and progress are satisfactory. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contract in and hereby agree to 
its terms and conditions.  This Contract is effective the date of the signature of CIHA herein.   
 
 
CONTRACTOR:     OWNER: 
 
__________________________   __________________________ 
[NAME OF CONTRACTOR]     COOK INLET HOUSING AUTHORITY 
       
_________________________   __________________________ 
Print Name      Print Name 
 
_________________________   __________________________ 
Title  Title 
 
_________________________   __________________________ 
Date       Date 
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PERFORMANCE BOND 

CORDOVA ST WATER LINE EXTENSION  
ITB # 26T-DV-114 

 
 

 
KNOW ALL PEOPLE BY THESE PRESENTS: That we, ____________________________ as 
PRINCIPAL, and_____________________________________ as SURETY, are held firmly 
bound unto _________________________________________________________________ 
as Obligee, (hereinafter call the “OWNER”), in the penal sum 
of______________________________________________________($__________________), 
for the payment which sum we bind ourselves, our heirs, executors, administrators, and 
successors, jointly and severally. 
 
WHEREAS, the Principal has entered into a certain Contract with OWNER, dated 
____________________ 2026, a copy of which is hereto attached and made a part of hereof. 
 
 
NOW, THEREFORE, the condition of this obligation is such that if the Principal shall in all respects 
fully perform the Contract and all duly authorized modifications thereof, during its original form 
and any extensions thereof that may be granted and during any guarantee period for which the 
Contract provides, and if the Principal shall fully satisfy all claims arising out of the prosecution of 
the work under the Contract and shall fully indemnify OWNER for all expenses which it may incur 
by reason for such claims, including its attorney's fees and court costs, and if the Principal shall 
make full payment to all persons supplying labor, services, materials, or equipment in the 
prosecution of the Work under the Contract, in default of which such persons shall have a direct 
right to action hereupon; and if the Principal shall pay or cause to be paid all sales and use taxes 
payable as a result of the performance of the Contract as well as payment of gasoline and special 
motor fuels taxes in the performance of the Contract and all motor vehicle fees required for 
commercial motor vehicles used in connection with the performance of the Contract, then this 
obligation shall be void; otherwise, it shall remain in full force and effect. No modification of the 
Contract or extension of the term thereof, or any forbearance on the part of OWNER shall in any 
way release the Principal or the Surety from liability hereunder. Notice to the Surety of any such 
modification, extension, or forbearance is hereby waived. 
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_____________________________________ __________________________________ 
        (Corporate Principal) 
 
 
       __________________________________ 
  CORPORATE      (Business Address)  
        SEAL    __________________________________ 

 
 
 

       By:________________________________ 
 
_____________________________________ ___________________________________ 
ATTEST: 
_____________________________________ ___________________________________ 
        (Corporate Surety) 
  CORPORATE    ___________________________________ 
         SEAL    ___________________________________ 

   
 

 
_____________________________________ ___________________________________ 
 
 
(Power-of-Attorney for person signing for Surety Company must be attached to bond.) 
 

CERTIFICATE AS TO CORPORATE PRINCIPAL 
 

I, ___________________________________________, certify that I am the 
_____________________________ (title) of the corporation named as Principal in the within 
bond; that ___________________, who signed in the said bond on behalf of the Principal was 
then _____________________of said corporation; that I know this signature, and his/her 
signature thereto is genuine; and that said bond was duly signed, sealed, and attested to for 
and in behalf of said corporation by authority of its governing body. 
 
 

     Corporate 
Seal 

 
 

       ___________________________________ 
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IN WITNESS WHEREOF; the aforesaid Principal and Surety have executed this instrument and 
affixed their seals hereto, this ________ day of ______________________________, 2026. 
 
 
 

 
 

  
                                                                                                                                              (Seal) 
 
                                                                                    __________________________________
 
 
 
  

(Individual Principal) 
________________________________ 
Witness 
 
 
 
 
 

    (Seal) 
                                                                                   ___________________________________ 

(Corporate Surety) 
________________________________ 
Witness 
 
 
 
 
 
The rate of premium on this bond is $______________, per thousand 
The total amount of premium charges is $______________ 
(The above is to be filled in by Surety Company.) 
 
. 
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Payment Bond 
U.S. Department of Housing 
and Urban Development 
Office of Housing  
Federal Housing Commissioner 

Know AII Men By These Presents, that we, 
of  __ 

as Principal(hereinafter called the Principal)and , 

a   as Surety {hereinafter called the Surety) are held and firmly bound 

unto   as Obligee, (hereinafter called the "Owner"), for the use and 

benefit of claimants as hereinafter defined, in the sum of Dollars ($ ), 
lawful money of the United States of America, for the payment of which Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

Whereas, Principal has entered into a Construction Contract dated   with Owner for the construction of a Housing 
Project designated as _______________________________________________________a copy of which Construction Contract is by reference made 
a part hereof; and is hereinafter referred to as the Contract. 

Now, therefore, the conditions of this obligation is such that, if 
Principal shall promptly make payment to all claimants as hereinafter 
defined, for all labor and material used or reasonably required for use in 
the performance of the Contract, then this obligation shall be void; 
otherwise it shall remain in full force and effect, subject, however, to the 
following conditions: 

1. A Claimant is defined as one having a direct contract with the
Principal or with a subcontractor of the Principal for labor, material, or
both, used or reasonably required for use in the performance of the
contract, labor and material being construed to include that part of
water, gas, power, light, heat, oil, gasoline, telephone service or rental of
equipment directly applicable to the Contract.

2. The above name Principal and Surety hereby jointly and severally
agree with the Owner that every claimant as herein defined, who has not
been paid in full before the expiration of a period of ninety (90) days
after the date on which the last of such claimant's work or labor was
done or performed, or materials were furnished by such claimant, may
sue on this bond for the use of such claimant, prosecute the suit to final
judgment for such sum or sums as may be justly due claimant, and have
execution thereon. The Owner shall not be liable for the payment of any
costs or expenses of any such suit.

3. No suit or action shall be commenced hereunder by any claimant:

a) Unless claimant, other than one having direct contract with the
Principal, shall have given written notice to any two of the following: 
The Principal, the Owner, or the Surety above named, within ninety 

(90) days after such claimant did or performed the last of the work or
labor, or furnished the last of the materials for which said claim is made,
stating with substantial accuracy the amount claimed and the name of
the party to whom the materials were furnished, or for whom the work
or labor was done or performed. Such notice shall be served by mailing
the same by registered mail or certified mail, postage prepaid, in an
envelope addressed to the Principal, Owner or Surety, at any place
where an office is regularly maintained for the transaction of business,
or served in any manner in which legal process may be served in the state
in which the aforesaid project is located, save that such service need not
be made by a public officer.

b) After the expiration of one (1) year following the date on which
Principal ceased work on said Contract, it being understood, however, 
that if any limitation embodied in this bond is prohibited by any law 
controlling the construction hereof, such limitation shall be deemed to 
be amended so as to be equal to the minimum period of limitation 
permitted by such law. 

c) Other than in a state court of competent jurisdiction in and for the
county or other political subdivision of the state in which the project, or 
any part thereof, is situated, or in the United States District Court for the 
district in which the project, or any part thereof, is situated, and not 
elsewhere. 
4. The amount of this bond shall be reduced by and to the extent of any
payment or payments made in good faith hereunder, inclusive of the
payment by Surety of mechanics' liens which may be filed of record
against said improvement, whether or not claim for the amount of such
lien be presented under and against this bond.

Signed and Sealed this  day of ,20____ 

Witness as to Principal: (Seal) 
(Principal) 

By: 

__________________________________________________________________________________________________________ 
 

form HUD-50052-A (11/89) 

(This Bond is issued simultaneously with Performance Bond in favor of 
Owner conditioned on the full and faithful performance of the contract) 
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$______________________________ 

______________________________________________ 

(Surety) 

PAYMENT BOND 

No.___________________________ 

On Behalf of 

_________________________________________________ 

          To 

          _________________________________________________ 

      _________________________________________________ 

_________________________________________________ 

Date_________________________________, 20________ 

Expires________________________________, 20_______ 
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General Conditions for Construction 
Contracts - Public Housing Programs 

U.S. Department of Housing and Urban 
Development 
Office of Public and Indian Housing 
OMB Approval No. 2577-0157 (exp. 1/31/2027) 

Applicability. This form is applicable to any 

construction/development contract greater than $250,000. 

Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing instructions, 

searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Comments 

regarding the accuracy of this burden estimate and any suggestions for reducing this burden can be sent to the Reports Management Officer, Office of 

Policy Development and Research, REE, Department of Housing and Urban Development, 451 7th St SW, Room 4176, Washington, DC 20410-5000. 

When providing comments, please refer to OMB Approval No. 2577-0157. This form includes those clauses required by OMB's common rule on grantee 

procurement, implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and 

its amendment by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 75. The form is required for construction 

contracts awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If 

the form were not used, PHAs would be unable to enforce their contracts. Responses to the collection of information are required to obtain a benefit or to 

retain a benefit. The information requested does not lend itself to confidentiality. HUD may not conduct or sponsor, and a person is not required to respond 

to a collection of information unless it displays a currently valid OMB number. 

Clause Page Clause Page
1. Definitions 2 Administrative Requirements
2. Contractor’s Responsibility for Work 2 25. Contract Period 9
3. Architect’s Duties, Responsibilities and Authority 2 26. Order of Precedence 9
4. Other Contracts 3 27. Payments 9

Construction Requirements 28. Contract Modifications 10
5. Preconstruction Conference and Notice to Proceed 3 29. Changes 10
6. Construction Progress Schedule 3 30. Suspension of Work 11
7. Site Investigation and Conditions Affecting the Work 3 31. Disputes 11
8. Differing Site Conditions 4 32. Default 11
9. Specifications and Drawings for Construction 4 33. Liquidated Damages 12
10. As-Built Drawings 5 34. Termination of Convenience 12
11. Material and Workmanship 5 35. Assignment of Contract 12
12. Permits and Codes 5 36. Insurance 12
13. Health, Safety, and Accident Prevention 6 37. Subcontracts 13

14. Temporary Heating 6
38. Subcontracting with Small and Minority Firms, Women’s
Business Enterprise, and Labor Surplus Area Firms 13

15. Availability and Use of Utility Services 6 39. Equal Employment Opportunity 13

16. Protection of Existing Vegetation, Structures, Equipment,
Utilities, and Improvements 6

40. Employment, Training, and Contracting Opportunities for Low-
Income Persons, Section 3 of the Housing and Urban Development 
Act of 1968 14

17. Temporary Buildings and Transportation Materials 7 41. Interest of Members of Congress 15

18. Clean Air and Water 7
42. Interest of Members, Officers, or Employees and Former
Members, Officers, or Employees 15

19. Energy Efficiency 7 43. Limitations on Payments Made to Influence 15
20. Inspection and Acceptance of Construction 7 44. Royalties and Patents 15
21. Use and Possession Prior to Completion 8 45. Examination and Retention of Contractor’s Records 15
22. Warranty of Title 8 46. Labor Standards-Davis-Bacon and Related Acts 15
23. Warranty of 8 47. Non-Federal Prevailing Wage Rates 19
24. Prohibition Against Liens 9 48. Procurement of Recovered Materials 19
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1. Definitions (a) The Contractor shall furnish all necessary labor,

materials, tools, equipment, and transportation necessary
(a) “Architect” means the person or other entity engaged by for performance of the work. The Contractor shall also

the PHA to perform architectural, engineering, design, furnish all necessary water, heat, light, and power not

and other services related to the work as provided for in made available to the Contractor by the PHA pursuant to

the contract. When a PHA uses an engineer to act in this the clause entitled Availability and Use of Utility Services
capacity, the terms “architect” and “engineer” shall be herein.

synonymous. The Architect shall serve as a technical (b) The Contractor shall perform on the site, and with its own
representative of the Contracting Officer. The Architect’s organization, work equivalent to at least [ ] (12 percent 
authority is as set forth elsewhere in this contract. unless otherwise indicated) of the total amount of work to 

(b) “Contract” means the contract entered into between the be performed under the order. This percentage may be 

PHA and the Contractor. It includes the forms of Bid, the reduced by a supplemental agreement to this order if, 

Bid Bond, the Performance and Payment Bond or Bonds during performing the work, the Contractor requests a 

or other assurance of completion, the Certifications, reduction and the Contracting Officer determines that the 
Representations, and Other Statements of Bidders (form reduction would be to the advantage of the PHA. 

HUD-5370), these General Conditions of the Contract for (c) At all times during performance of this contract and until

Construction (form HUD-5370), the applicable wage rate the work is completed and accepted, the Contractor shall

determinations from the U.S. Department of Labor, any directly superintend the work or assign and have on the

special conditions included elsewhere in the contract, the work site a competent superintendent who is satisfactory

specifications, and drawings. It includes all formal to the Contracting Officer and has authority to act for the
changes to any of those documents by addendum, Contractor.

change order, or other modification. (d) The Contractor shall be responsible for all damages to
(c) “Contracting Officer” means the person delegated the au- persons or property that occur as a result of the

thority by the PHA to enter into, administer, and/or Contractor’s fault or negligence, and shall take proper

terminate this contract and designated as such in writing safety and health precautions to protect the work, the
to the Contractor. The term includes any successor workers, the public, and the property of others. The

Contracting Officer and any duly authorized Contractor shall hold and save the PHA, its officers and

representative of the Contracting Officer also designated agents, free and harmless from liability of any nature

in writing. The Contracting Officer shall be deemed the occasioned by the Contractor’s performance. The
authorized agent of the PHA in all dealings with the Contractor shall also be responsible for all materials

Contractor. delivered and work performed until completion and
(d) “Contractor” means the person or other entity entering acceptance of the entire work, except for any completed

into the contract with the PHA to perform all of the work unit of work which may have been accepted under the

required under the contract. contract.

(e) “Drawings” means the drawings enumerated in the (e) The Contractor shall lay out the work from base lines and
schedule of drawings contained in the Specifications and bench marks indicated on the drawings and be
as described in the contract clause entitled Specifications responsible for all lines, levels, and measurements of all

and Drawings for Construction herein. work executed under the contract. The Contractor shall
(f) “HUD” means the United States of America acting through verify the figures before laying out the work and will be

the Department of Housing and Urban Development held responsible for any error resulting from its failure to
including the Secretary, or any other person designated to do so.
act on its behalf. HUD has agreed, subject to the provisions of an (f) The Contractor shall confine all operations (including Annual

Contributions Terms and Conditions (ACC), to storage of materials) on PHA premises to areas

provide financial assistance to the PHA, which includes authorized or approved by the Contracting Officer.
assistance in financing the work to be performed under (g) The Contractor shall at all times keep the work area,
this contract. As defined elsewhere in these General including storage areas, free from accumulations of

Conditions or the contract documents, the determination waste materials. After completing the work and before
of HUD may be required to authorize changes in the work final inspection, the Contractor shall (1) remove from the

or for release of funds to the PHA for payment to the premises all scaffolding, equipment, tools, and materials

Contractor. Notwithstanding HUD’s role, nothing in this (including rejected materials) that are not the property of

contract shall be construed to create any contractual the PHA and all rubbish caused by its work; (2) leave the

relationship between the Contractor and HUD. work area in a clean, neat, and orderly condition
(g) “Project” means the entire project, whether construction satisfactory to the Contracting Officer; (3) perform all

or rehabilitation, the work for which is provided for in specified tests; and, (4) deliver the installation in

whole or in part under this contract. complete and operating condition.

(h) “PHA” means the Public Housing Agency organized (h) The Contractor’s responsibility will terminate when all
under applicable state laws which is a party to this work has been completed, the final inspection made, and

contract. the work accepted by the Contracting Officer. The

(j) “Specifications” means the written description of the Contractor will then be released from further obligation
technical requirements for construction and includes the except as required by the warranties specified elsewhere

criteria and tests for determining whether the in the contract.

requirements are met.
(l) “Work” means materials, workmanship, and manufacture 3. Architect’s Duties, Responsibilities, and Authority

and fabrication of components.

(a) The Architect for this contract, and any successor, shall

2. Contractor’s Responsibility for Work be designated in writing by the Contracting Officer.

Previous editions are obsolete Page 2 of 19 form HUD-5370 (1/2014) 
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(b) The Architect shall serve as the Contracting Officer’s

technical representative with respect to architectural, 6. Construction Progress
Schedule engineering, and design matters related to the work

performed under the contract. The Architect may provide (a) The Contractor shall, within five days after the work

direction on contract performance. Such direction shall be commences on the contract or another period of time

within the scope of the contract and may not be of a determined by the Contracting Officer, prepare and
nature which: (1) institutes additional work outside the submit to the Contracting Officer for approval three copies

scope of the contract; (2) constitutes a change as defined of a practicable schedule showing the order in which the

in the Changes clause herein; (3) causes an increase or Contractor proposes to perform the work, and the dates
decrease in the cost of the contract; (4) alters the on which the Contractor contemplates starting and

Construction Progress Schedule; or (5) changes any of completing the several salient features of the work

the other express terms or conditions of the contract. (including acquiring labor, materials, and equipment). The
(c) The Architect’s duties and responsibilities may include but schedule shall be in the form of a progress chart of

shall not be limited to: suitable scale to indicate appropriately the percentage of

(1) Making periodic visits to the work site, and on the work scheduled for completion by any given date during
basis of his/her on-site inspections, issuing written the period. If the Contractor fails to submit a schedule

reports to the PHA which shall include all observed within the time prescribed, the Contracting Officer may

deficiencies. The Architect shall file a copy of the withhold approval of progress payments or take other

report with the Contractor’s designated representative remedies under the contract until the Contractor submits

at the site; the required schedule.
(2) Making modifications in drawings and technical (b) The Contractor shall enter the actual progress on the

specifications and assisting the Contracting Officer in chart as required by the Contracting Officer, and

the preparation of change orders and other contract immediately deliver three copies of the annotated
modifications for issuance by the Contracting Officer; schedule to the Contracting Officer. If the Contracting

(3) Reviewing and making recommendations with respect Officer determines, upon the basis of inspection

to - (i) the Contractor’s construction progress conducted pursuant to the clause entitled Inspection and
schedules; (ii) the Contractor’s shop and detailed Acceptance of Construction, herein that the Contractor is

drawings; (iii) the machinery, mechanical and other not meeting the approved schedule, the Contractor shall
equipment and materials or other articles proposed take steps necessary to improve its progress, including

for use by the Contractor; and, (iv) the Contractor’s those that may be required by the Contracting Officer,

price breakdown and progress payment estimates; without additional cost to the PHA. In this circumstance,
and, the Contracting Officer may require the Contractor to

(4) Assisting in inspections, signing Certificates of increase the number of shifts, overtime operations, days

Completion, and making recommendations with of work, and/or the amount of construction plant, and to

respect to acceptance of work completed under the submit for approval any supplementary schedule or

contract. schedules in chart form as the Contracting Officer deems

necessary to demonstrate how the approved rate of
4. Other Contracts progress will be regained.

(c) Failure of the Contractor to comply with the requirements

The PHA may undertake or award other contracts for of the Contracting Officer under this clause shall be
additional work at or near the site of the work under this grounds for a determination by the Contracting Officer that

contract. The Contractor shall fully cooperate with the the Contractor is not prosecuting the work with sufficient

other contractors and with PHA employees and shall diligence to ensure completion within the time

carefully adapt scheduling and performing the work under specified in the Contract. Upon making this

this contract to accommodate the additional work, heeding determination, the Contracting Officer may terminate the
any direction that may be provided by the Contracting Contractor’s right to proceed with the work, or any
Officer. The Contractor shall not commit or permit any act separable part of it, in accordance with the Default clause
that will interfere with the performance of work by any of this contract.
other contractor or by PHA employees 

7. Site Investigation and Conditions Affecting the Work
Construction Requirements  

(a) The Contractor acknowledges that it has taken steps

of the work,  and that it has  investigated   and satisfied  itself

(a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall

attend a preconstruction conference with representatives

of the PHA, its Architect, and other interested parties

convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the

construction operation and all other requirements of the

contract. The PHA will provide the Contractor with the

date, time, and place of the conference.
(b) The contractor shall begin work upon receipt of a written

Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to

receiving such notice.

reasonably  necessary  to ascertain  the nature and location as  to
the general and local conditions which can affect the work or its

cost, including but not limited to, (1) conditions  bearing upon

transportation, disposal,  handling, and storage of materials; (2)
the availability of labor, water, electric power, and roads;(3)

uncertainties of weather, river stages, tides, or similar physical

conditions at the site; (4) the  conformation and conditions of the
ground; and (5) the character of equipment and facilities needed

preliminary to and during work performance.  The Contractor

also  acknowledges  that it has satisfied itself as  to the character,

quality, and quantity of surface  and subsurface  materials  or

obstacles  to be encountered  insofar as  this information is
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reasonably ascertainable from an inspection of the site, promptly submitted to the Contracting Officer, who shall 

including all exploratory work done by the PHA, as well 
as from the drawings and specifications made a part of 

this contract. Any failure of the Contractor to take the 

actions described and acknowledged in this paragraph 

will not relieve the Contractor from responsibility for 
estimating properly the difficulty and cost of successfully 

performing the work, or for proceeding to successfully 

perform the work without additional expense to the PHA. 

(b) The PHA assumes no responsibility for any conclusions

or interpretations made by the Contractor based on the

information made available by the PHA. Nor does the

PHA assume responsibility for any understanding

reached or representation made concerning conditions

which can affect the work by any of its officers or agents

before the execution of this contract, unless that

understanding or representation is expressly stated in

this contract.

8. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions

are disturbed, give a written notice to the Contracting Officer

of (1) subsurface or latent physical conditions at the site which

differ materially from those indicated in this contract, or (2)

unknown physical conditions at the site(s), of an unusual

nature, which differ materially from those ordinarily

encountered and generally recognized as inhering in work of

the character provided for in the contract.

(b) The Contracting Officer shall investigate the site

conditions promptly after receiving the notice. Work shall not

proceed at the affected site, except at the

Contractor’s risk, until the Contracting Officer has 

provided written instructions to the Contractor. If the 

conditions do materially so differ and cause an increase 

or decrease in the Contractor’s cost of, or the time 

required for, performing any part of the work under this 

contract, whether or not changed as a result of the 

conditions, the Contractor shall file a claim in writing to 

the PHA within ten days after receipt of such instructions 

and, in any event, before proceeding with the work. An 

equitable adjustment in the contract price, the delivery 

schedule, or both shall be made under this clause and 

the contract modified in writing accordingly. 

(c) No request by the Contractor for an equitable

adjustment to the contract under this clause shall be

allowed, unless the Contractor has given the written notice

required; provided, that the time prescribed in (a) above for

giving written notice may be extended by the Contracting

Officer.

(d) No request by the Contractor for an equitable adjustment

to the contract for differing site conditions shall be allowed if

made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the

drawings and specifications and shall at all times give

the Contracting Officer access thereto. Anything

mentioned in the specifications and not shown on the

drawings, or shown on the drawings and not mentioned

in the specifications, shall be of like effect as if shown or

mentioned in both. In case of difference between

drawings and specifications, the specifications shall

govern. In case of discrepancy in the figures, in the

drawings, or in the specifications, the matter shall be

promptly make a determination in writing. Any adjustment 

by the Contractor without such a determination shall be at 

its own risk and expense. The Contracting Officer shall 

furnish from time to time such detailed drawings and other 

information as considered necessary, unless 

otherwise provided. 

(b) Wherever in the specifications or upon the drawings the

words “directed”, “required”, “ordered”, “designated”,

“prescribed”, or words of like import are used, it shall be

understood that the “direction”, “requirement”, “order”,

“designation”, or “prescription”, of the Contracting Officer is

intended and similarly the words “approved”, “acceptable”,

“satisfactory”, or words of like import shall mean “approved

by”, or “acceptable to”, or “satisfactory to” the Contracting

Officer, unless otherwise expressly stated.

(c) Where “as shown” “as indicated”, “as detailed”, or words

of similar import are used, it shall be understood that the

reference is made to the drawings accompanying this 

contract unless stated otherwise. The word “provided” as 

used herein shall be understood to mean “provide 

complete in place” that is “furnished and installed”. 

(d) “Shop drawings” means drawings, submitted to the PHA

by the Contractor, subcontractor, or any lower tier

subcontractor, showing in detail (1) the proposed fabrication

and assembly of structural elements and (2) the installation

(i.e., form, fit, and attachment details) of materials of

equipment. It includes drawings, diagrams, layouts,

schematics, descriptive literature, illustrations, schedules,

performance and test data, and similar materials furnished by

the Contractor to explain in detail specific portions of the work

required by the contract. The PHA may duplicate, use, and

disclose in any manner and for any purpose shop drawings

delivered under this contract.

(e) If this contract requires shop drawings, the Contractor

shall coordinate all such drawings, and review them for

accuracy, completeness, and compliance with other contract

requirements and shall indicate its approval thereon as

evidence of such coordination and review. Shop drawings

submitted to the Contracting Officer without evidence of the

Contractor’s approval may be returned for resubmission.

The Contracting Officer will indicate an approval or

disapproval of the shop drawings and if not approved as

submitted shall indicate the PHA’s reasons therefore. Any

work done before such approval shall be at the Contractor’s

risk. Approval by the Contracting Officer shall not relieve the

Contractor from responsibility for any errors or omissions in

such drawings, nor from responsibility for complying with the

requirements of this contract, except with respect to

variations described and approved in accordance with (f)

below.

(f) If shop drawings show variations from the contract

requirements, the Contractor shall describe such variations in

writing, separate from the drawings, at the time of

submission. If the Architect approves any such variation and

the Contracting Officer concurs, the Contracting Officer shall

issue an appropriate modification to the contract, except that,

if the variation is minor or does not involve a change in price

or in time of performance, a modification need not be issued.

(g) It shall be the responsibility of the Contractor to make

timely requests of the PHA for such large scale and full size

drawings, color schemes, and other additional information,

not already in his possession, which shall be

Previous editions are obsolete Page 4 of 19 form HUD-5370 (1/2014) 
Replaces form HUD-5370-A 

CORDOVA ST WATER LINE EXTENSION 
COOK INLET HOUSING AUTHORITY

GENERAL CONDITIONS
Page 34 of 69



required in the planning and production of the work. Such machinery and mechanical and other equipment. 

requests may be submitted as the need arises, but each When required by this contract or by the Contracting 
such request shall be filed in ample time to permit Officer, the Contractor shall also obtain the 

appropriate action to be taken by all parties involved so Contracting Officer’s approval of the material or 
as to avoid delay. articles which the Contractor contemplates 

incorporating into the work. When requesting 

approval, the Contractor shall provide full information 

concerning the material or articles. Machinery, 
equipment, material, and articles that do not have the 

required approval shall be installed or used at the risk 

of subsequent rejection. 
(2) When required by the specifications or the

Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates

related to them) for approval at the Contractor’s
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on

the container, the material or product represented, its

place of origin, the name of the producer, the

Contractor’s name, and the identification of the
construction project for which the material or product 

(h) The Contractor shall submit to the Contracting Officer for

approval four copies (unless otherwise indicated) of all shop

drawings as called for under the various headings of these

specifications. Three sets (unless otherwise indicated) of all

shop drawings, will be retained by the PHA and one set will be

returned to the Contractor. As required by the Contracting

Officer, the Contractor, upon completing the work under this

contract, shall furnish a complete set of all shop drawings as

finally approved. These drawings shall show all changes and

revisions made up to the time the work is completed and

accepted.

(i) This clause shall be included in all subcontracts at any tier. It

shall be the responsibility of the Contractor to ensure that all

shop drawings prepared by subcontractors are submitted to

the Contracting Officer.

10. As-Built Drawings is intended to be used. 

(3) Certificates shall be submitted in triplicate, describing

(a) “As-built drawings,” as used in this clause, means each sample submitted for approval and certifying
drawings submitted by the Contractor or subcontractor at that the material, equipment or accessory complies

any tier to show the construction of a particular structure with contract requirements. The certificates shall

or work as actually completed under the contract. “As-built include the name and brand of the product, name of

drawings” shall be synonymous with “Record manufacturer, and the location where produced.

drawings.” (4) Approval of a sample shall not constitute a waiver of
(b) As required by the Contracting Officer, the Contractor the PHA right to demand full compliance with contract

shall provide the Contracting Officer accurate information requirements. Materials, equipment and accessories 

to be used in the preparation of permanent as-built may be rejected for cause even though samples have 

drawings. For this purpose, the Contractor shall record on been approved. 

one set of contract drawings all changes from the (5) Wherever materials are required to comply with
installations originally indicated, and record final locations recognized standards or specifications, such
of underground lines by depth from finish grade and by specifications shall be accepted as establishing the

accurate horizontal offset distances to permanent surface technical qualities and testing methods, but shall not

improvements such as buildings, curbs, or edges of govern the number of tests required to be made nor

walks. modify other contract requirements. The Contracting

(c) This clause shall be included in all subcontracts at any Officer may require laboratory test reports on items
tier. It shall be the responsibility of the Contractor to submitted for approval or may approve materials on

ensure that all as-built drawings prepared by the basis of data submitted in certificates with

subcontractors are submitted to the Contracting Officer. samples. Check tests will be made on materials

delivered for use only as frequently as the Contracting 
11. Material and Workmanship Officer determines necessary to insure compliance of 

materials with the specifications. The Contractor will  

(a) All equipment, material, and articles furnished under this assume all costs of retesting materials which fail to 

contract shall be new and of the most suitable grade for meet contract requirements and/or testing materials 

the purpose intended, unless otherwise specifically offered in substitution for those found deficient. 

provided in this contract. References in the contract to (6) After approval, samples will be kept in the Project

equipment, material, articles, or patented processes by office until completion of work. They may be built into
trade name, make, or catalog number, shall be regarded the work after a substantial quantity of the materials

as establishing a standard of quality and shall not be they represent has been built in and accepted.
construed as limiting competition. The Contractor may, at (c) Requirements concerning lead-based paint. The
its option, use any equipment, material, article, or Contractor shall comply with the requirements concerning

process that, in the judgment of, and as approved by the lead-based paint contained in the Lead-Based Paint
Contracting Officer, is equal to that named in the Poisoning Prevention Act (42 U.S.C. 4821-4846) as

specifications, unless otherwise specifically provided in implemented by 24 CFR Part 35.

this contract.
(b) Approval of equipment and materials. 12. Permits and Codes
(1) The Contractor shall obtain the Contracting Officer’s

approval of the machinery and mechanical and other (a) The Contractor shall give all notices and comply with all

equipment to be incorporated into the work. When applicable laws, ordinances, codes, rules and regulations.

requesting approval, the Contractor shall furnish to the Notwithstanding the requirement of the Contractor to

Contracting Officer the name of the manufacturer, the comply with the drawings and specifications in the
model number, and other information concerning the contract, all work installed shall comply with all applicable

performance, capacity, nature, and rating of the codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall 

examine the drawings and the specifications for 14. Temporary Heating
compliance with applicable codes and regulations 

bearing on the work and shall immediately report any The Contractor shall provide and pay for temporary
discrepancy it may discover to the Contracting Officer. heating, covering, and enclosures necessary to properly

Where the requirements of the drawings and protect all work and materials against damage by

specifications fail to comply with the applicable code or dampness and cold, to dry out the work, and to facilitate

regulation, the Contracting Officer shall modify the the completion of the work. Any permanent heating

contract by change order pursuant to the clause entitled equipment used shall be turned over to the PHA in the

Changes herein to conform to the code or regulation. condition and at the time required by the specifications.

(b) The Contractor shall secure and pay for all permits, fees,

and licenses necessary for the proper execution and 15. Availability and Use of Utility Services
completion of the work. Where the PHA can arrange for

the issuance of all or part of these permits, fees and (a) The PHA shall make all reasonably required amounts of

licenses, without cost to the Contractor, the contract utilities available to the Contractor from existing outlets

amount shall be reduced accordingly. and supplies, as specified in the contract. Unless

otherwise provided in the contract, the amount of each
13. Health, Safety, and Accident Prevention utility service consumed shall be charged to or paid for by

the Contractor at prevailing rates charged to the PHA or, 

(a) In performing this contract, the Contractor shall: where the utility is produced by the PHA, at reasonable 

(1) Ensure that no laborer or mechanic shall be required rates determined by the Contracting Officer. The 

to work in surroundings or under working conditions Contractor shall carefully conserve any utilities furnished 

which are unsanitary, hazardous, or dangerous to without charge. 
his/her health and/or safety as determined under (b) The Contractor, at its expense and in a manner

construction safety and health standards promulgated satisfactory to the Contracting Officer, shall install and

by the Secretary of Labor by regulation; maintain all necessary temporary connections and

(2) Protect the lives, health, and safety of other persons; distribution lines, and all meters required to measure the

(3) Prevent damage to property, materials, supplies, and amount of each utility used for the purpose of

equipment; and, determining charges. Before final acceptance of the work
(4) Avoid work interruptions. by the PHA, the Contractor shall remove all the

(b) For these purposes, the Contractor shall: temporary connections, distribution lines, meters, and

(1) Comply with regulations and standards issued by the associated paraphernalia.

Secretary of Labor at 29 CFR Part 1926. Failure to

comply may result in imposition of sanctions pursuant 16. Protection of Existing Vegetation, Structures,
to the Contract Work Hours and Safety Standards Act Equipment, Utilities, and Improvements
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and (a) The Contractor shall preserve and protect all structures,

(2) Include the terms of this clause in every subcontract equipment, and vegetation (such as trees, shrubs, and

so that such terms will be binding on each grass) on or adjacent to the work site, which are not to be
subcontractor. removed under this contract, and which do not

(c) The Contractor shall maintain an accurate record of unreasonably interfere with the work required under this

exposure data on all accidents incident to work performed contract.

under this contract resulting in death, traumatic injury, (b) The Contractor shall only remove trees when specifically

occupational disease, or damage to property, materials, authorized to do so, and shall avoid damaging vegetation

supplies, or equipment, and shall report this data in the that will remain in place. If any limbs or branches of trees

manner prescribed by 29 CFR Part are broken during performance of this contract, or by the
1904. careless operation of equipment, or by workmen, the

(d) The Contracting Officer shall notify the Contractor of any Contractor shall trim those limbs or branches with a clean
noncompliance with these requirements and of the cut and paint the cut with a tree-pruning compound as

corrective action required. This notice, when delivered to directed by the Contracting Officer.

the Contractor or the Contractor’s representative at the (c) The Contractor shall protect from damage all existing

site of the work, shall be deemed sufficient notice of the improvements and utilities (1) at or near the work site and
noncompliance and corrective action required. After (2) on adjacent property of a third party, the locations of

receiving the notice, the Contractor shall immediately which are made known to or should be known by the

take corrective action. If the Contractor fails or refuses to Contractor. Prior to disturbing the ground at the

take corrective action promptly, the Contracting Officer construction site, the Contractor shall ensure that all

may issue an order stopping all or part of the work until underground utility lines are clearly marked.

satisfactory corrective action has been taken. The (d) The Contractor shall shore up, brace, underpin, secure,
Contractor shall not base any claim or request for and protect as necessary all foundations and other parts

equitable adjustment for additional time or money on any of existing structures adjacent to, adjoining, and in the
stop order issued under these circumstances. vicinity of the site, which may be affected by the

(e) The Contractor shall be responsible for its subcontractors’ excavations or other operations connected with the

compliance with the provisions of this clause. The construction of the project.
Contractor shall take such action with respect to any (e) Any equipment temporarily removed as a result of work

subcontract as the PHA, the Secretary of Housing and under this contract shall be protected, cleaned, and
Urban Development, or the Secretary of Labor shall replaced in the same condition as at the time of award of

direct as a means of enforcing such provisions. this contract.
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(f) New work which connects to existing work shall The contactor shall comply with the Clean Air Act, as 

correspond in all respects with that to which it connects amended, 42 USC 7401 et seq., the Federal Water 

and/or be similar to existing work unless otherwise Pollution Control Water Act, as amended, 33 U.S.C. 1251 

required by the specifications. et seq., and standards issued pursuant thereto in the 
(g) No structural members shall be altered or in any way facilities in which this contract is to be performed. 
weakened without the written authorization of the

Contracting Officer, unless such work is clearly specified 19. Energy Efficiency
in the plans or specifications. 

(h) If the removal of the existing work exposes discolored or The Contractor shall comply with mandatory standards 
unfinished surfaces, or work out of alignment, such and policies relating to energy efficiency which are 

surfaces shall be refinished, or the material replaced as contained in the energy conservation plan issued in 

necessary to make the continuous work uniform and compliance with the Energy Policy and Conservation Act 
harmonious. This, however, shall not be construed to (Pub.L. 94-163) for the State in which the work under the 

require the refinishing or reconstruction of dissimilar contract is performed. 

finishes previously exposed, or finished surfaces in good

condition, but in different planes or on different levels 20. Inspection and Acceptance of
Construction when brought together by the removal of intervening

work, unless such refinishing or reconstruction is (a) Definitions. As used in this clause -
specified in the plans or specifications. (1) “Acceptance” means the act of an authorized

(i) The Contractor shall give all required notices to any representative of the PHA by which the PHA approves

adjoining or adjacent property owner or other party before and assumes ownership of the work performed under this 
the commencement of any work. contract. Acceptance may be partial or complete. 

(j) The Contractor shall indemnify and save harmless the (2) “Inspection” means examining and testing the work
PHA from any damages on account of settlement or the performed under the contract (including, when

loss of lateral support of adjoining property, any damages appropriate, raw materials, equipment, components, and 

from changes in topography affecting drainage, and from intermediate assemblies) to determine whether it 
all loss or expense and all damages for which the PHA conforms to contract requirements. 

may become liable in consequence of such injury or (3) “Testing” means that element of inspection that

damage to adjoining and adjacent structures and their determines the properties or elements, including 
premises. functional operation of materials, equipment, or their 

(k) The Contractor shall repair any damage to vegetation, components, by the application of established scientific 

structures, equipment, utilities, or improvements, principles and procedures. 

including those that are the property of a third party, (b) The Contractor shall maintain an adequate inspection

resulting from failure to comply with the requirements of system and perform such inspections as will ensure that
this contract or failure to exercise reasonable care in the work performed under the contract conforms to

performing the work. If the Contractor fails or refuses to contract requirements. All work is subject to PHA
repair the damage promptly, the Contracting Officer may inspection and test at all places and at all reasonable

have the necessary work performed and charge the cost times before acceptance to ensure strict compliance with

to the Contractor. the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the
17. Temporary Buildings and Transportation of Materials PHA and do not: (1) relieve the Contractor of

responsibility for providing adequate quality control

(a) Temporary buildings (e.g., storage sheds, shops, offices, measures; (2) relieve the Contractor of responsibility for

sanitary facilities) and utilities may be erected by the loss or damage of the material before acceptance; (3)
Contractor only with the approval of the Contracting constitute or imply acceptance; or, (4) affect the
Officer and shall be built with labor and materials continuing rights of the PHA after acceptance of the

furnished by the Contractor without expense to the PHA. completed work under paragraph (j) below.
The temporary buildings and utilities shall remain the (d) The presence or absence of the PHA inspector does not
property of the Contractor and shall be removed by the relieve the Contractor from any contract requirement, nor

Contractor at its expense upon completion of the work. is the inspector authorized to change any term or
With the written consent of the Contracting Officer, the condition of the specifications without the Contracting

buildings and utilities may be abandoned and need not Officer’s written authorization. All instructions and

be removed. approvals with respect to the work shall be given to the

(b) The Contractor shall, as directed by the Contracting Contractor by the Contracting Officer.
Officer, use only established roadways, or use temporary (e) The Contractor shall promptly furnish, without additional

roadways constructed by the Contractor when and as charge, all facilities, labor, and material reasonably
authorized by the Contracting Officer. When materials are needed for performing such safe and convenient

transported in prosecuting the work, vehicles shall not be inspections and tests as may be required by the

loaded beyond the loading capacity recommended by the Contracting Officer. The PHA may charge to the
manufacturer of the vehicle or prescribed by any federal, Contractor any additional cost of inspection or test when

state, or local law or regulation. When it is necessary to work is not ready at the time specified by the Contractor

cross curbs or sidewalks, the Contractor shall protect them for inspection or test, or when prior rejection makes
from damage. The Contractor shall repair or pay for the reinspection or retest necessary. The PHA shall perform

repair of any damaged curbs, sidewalks, or roads. all inspections and tests in a manner that will not

unnecessarily delay the work. Special, full size, and
18. Clean Air and Water performance tests shall be performed as described in the

contract.
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occupied without proper remuneration therefore. If prior 
possession or use by the PHA delays the progress of the 
work or causes additional expense to the Contractor, an 
equitable adjustment shall be made in the contract price or 
the time of completion, and the contract shall be modified in 
writing accordingly. 

22. Warranty of Title

The Contractor warrants good title to all materials,
supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all
improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other
person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto.

23. Warranty of

(f) The PHA may conduct routine inspections of the
construction site on a daily basis.

(g)  The Contractor shall, without charge, replace or correct
work found by the PHA not to conform to contract
requirements, unless the PHA decides that it is in its
interest to accept the work with an appropriate
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from
the premises.

(h)  If the Contractor does not promptly replace or correct
rejected work, the PHA may (1) by contract or otherwise,
replace or correct the work and charge the cost to the
Contractor, or (2) terminate for default the Contractor’s
right to proceed.

(i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncovered at the expense of the Contractor. If
at any time before final acceptance of the entire work, the
Construction PHA considers it necessary or advisable, to examine
work already completed by removing or tearing it out, the
Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

(j) The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the
inspection. Unless otherwise specified in the contract, the
PHA shall accept, as soon as practicable after completion
and inspection, all work required by the contract or that
portion of the work the Contracting Officer determines and
designates can be accepted separately. Acceptance shall
be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the PHA’s right
under any warranty or guarantee.

21. Use and Possession Prior to Completion
(a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take
possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the
Contractor of responsibility for complying with the terms of
the contract. The PHA’s possession or use shall not be
deemed an acceptance of any work under the contract.
(b) While the PHA has such possession or use, the
Contractor shall be relieved of the responsibility for (1) the
loss of or damage to the work resulting from the PHA’s
possession or use, notwithstanding the terms of the
clause entitled Permits and Codes herein; (2) all
maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

(a) In addition to any other warranties in this contract, the
Contractor warrants, except as provided in paragraph (j) of
this clause, that work performed under this contract conforms
to the contract requirements and is free of any defect in
equipment, material, or workmanship performed by the
Contractor or any subcontractor or supplier at any tier. This
warranty shall continue for a period of  __________ (one
year unless otherwise indicated) from the date of final
acceptance of the work. If the PHA takes possession of any
part of the work before final acceptance, this warranty shall
continue for a period of (one year unless otherwise indicated)
from the date that the PHA takes
possession.

(b) The Contractor shall remedy, at the Contractor’s
expense, any failure to conform, or any defect. In
addition, the Contractor shall remedy, at the Contractor’s
expense, any damage to PHA-owned or controlled real or
personal property when the damage is the result of—
(1) The Contractor’s failure to conform to contract require-  

merits; or
(2) Any defects of equipment, material, workmanship or

design furnished by the Contractor.
(c) The Contractor shall restore any work damaged in

fulfilling the terms and conditions of this clause. The
Contractor’s warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in writing,
within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or
damage within a reasonable time after receipt of notice, the
PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the
Contractor’s expense.

(f) With respect to all warranties, express or implied, from
subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,
the Contractor shall:
(1) Obtain all warranties that would be given in normal

commercial practice;
(2) Require all warranties to be executed in writing, for the

benefit of the PHA; and,
(3) Enforce all warranties for the benefit of the PHA.

(g) In the event the Contractor’s warranty under paragraph
(a) of this clause has expired, the PHA may bring suit at its
own expense to enforce a subcontractor’s, manufacturer’s
or supplier’s warranty.
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Administrative Requirements 

(h) Unless a defect is caused by the negligence of the basis for determining progress payments. The breakdown 

Contractor or subcontractor or supplier at any tier, the shall be approved by the Contracting Officer and must be 

Contractor shall not be liable for the repair of any defect of acceptable to HUD. If the contract covers more than one 

material or design furnished by the PHA nor for the repair project, the Contractor shall furnish a separate 
of any damage that results from any defect in PHA breakdown for each. The values and quantities employed 

furnished material or design. in making up this breakdown are for determining the 

(i) Notwithstanding any provisions herein to the contrary, the amount of progress payments and shall not be construed 

establishment of the time periods in paragraphs (a) and as a basis for additions to or deductions from the contract 

(c) above relate only to the specific obligation of the price. The Contractor shall prorate its overhead and profit 
Contractor to correct the work, and have no relationship over the construction period of the contract. 

to the time within which its obligation to comply with the (d) The Contractor shall submit, on forms provided by the

contract may be sought to be enforced, nor to the time PHA, periodic estimates showing the value of the work

within which proceedings may be commenced to performed during each period based upon the approved

establish the Contractor’s liability with respect to its 

obligation other than specifically to correct the work. submitted not later than ___________  days in advance of 

the date set for payment and are subject to correction and 
revision as required. The estimates must be approved by 

the Contracting Officer with the concurrence of the 

Architect prior to payment. If the contract covers more 

than one project, the Contractor shall furnish a 

(j) This warranty shall not limit the PHA’s rights under the

Inspection and Acceptance of Construction clause of this

contract with respect to latent defects, gross mistakes or
fraud.

24. Prohibition Against Liens separate progress payment estimate for each. 

(e) Along with each request for progress payments and the

The Contractor is prohibited from placing a lien on the required estimates, the Contractor shall furnish the

PHA’s property. This prohibition shall apply to all following certification, or payment shall not be made: I
subcontractors at any tier and all materials suppliers. hereby certify, to the best of my knowledge and belief,

that:

(1) The amounts requested are only for performance in

accordance with the specifications, terms, and
25. Contract Period conditions of the contract; 

(2) Payments to subcontractors and suppliers have been

made from previous payments received under the

this contract within calendar days of the contract, and timely payments will be made from the
effective date of the contract, or within the time schedule proceeds of the payment covered by this certification,

established in the notice to proceed issued by the in accordance with subcontract agreements; and,
Contracting Officer. (3) This request for progress payments does not include

any amounts which the prime contractor intends to

withhold or retain from a subcontractor or supplier in

subcontract. 

Name: 

Title: 

Date: 

(f) Except as  otherwise  provided in State law, the PHA  shall

26. Order of Provisions
accordance with the terms and conditions of the
In the event of a conflict between these General
Conditions and the Specifications, the General
Conditions shall prevail. In the event of a conflict between the
contract and any applicable state or local law or regulation, the
state or local law or regulation shall prevail; provided that such
state or local law or regulation does not conflict with, or is less
restrictive than applicable federal law, regulation, or Executive
Order. In the event of such a conflict, applicable federal law,
regulation, and Executive Order shall prevail.

27. Payments
Retain ten (10) percent  of the amount of progress

retain ten (10) percent of payments  until completion and

acceptance  of all work under the contract;  except,  that if

upon completion of fifty (50) percent of the work, the

Contracting  Officer,  after consulting with the Architect,

determines  that the Contractor’s performance and progress

are satisfactory, the PHA  may make  the remaining 
payments  in full for the work subsequently completed.  If the

Contracting  Officer  subsequently determines that the

Contractor’s performance and progress are  unsatisfactory, 
the PHA  shall reinstate the ten (10) percent (or other

percentage  as  provided in State law) retainage  until such

time as  the Contracting  Officer  determines  that

performance  and progress  are  satisfactory.

(g) The Contracting Officer may authorize material delivered

(a) The PHA shall pay the Contractor the price as provided in
this contract.

(b) The PHA shall make progress payments approximately
every 45 days as the work proceeds, on estimates of
work accomplished which meets the standards of quality
established under the contract, as approved by the
Contracting Officer. The PHA may, subject to written
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are
qualified small businesses.

(c) Before the first progress payment under this contract, the
Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract
price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at locations other than responsibilities of the parties (e.g., change in the PHA 

the site may also be taken into consideration if the address). All other contract modifications shall be in the 

Contractor furnishes satisfactory evidence that (1) it has form of supplemental agreements signed by the 

acquired title to such material; (2) the material is properly Contractor and the Contracting Officer. 
stored in a bonded warehouse, storage yard, or similar (c) When a proposed modification requires the approval of
suitable place as may be approved by the Contracting HUD prior to its issuance (e.g., a change order that

Officer; (3) the material is insured to cover its full value; exceeds the PHA’s approved threshold), such
and (4) the material will be used to perform this contract. modification shall not be effective until the required

Before any progress payment which includes delivered approval is received by the PHA.

material is made, the Contractor shall furnish such 

documentation as the Contracting Officer may require to 29. Changes
assure the protection of the PHA’s interest in such 

materials. The Contractor shall remain responsible for (a) The Contracting Officer may, at any time, without notice

such stored material notwithstanding the transfer of title to the sureties, by written order designated or indicated
to the PHA. to be a change order, make changes in the work within

(h) All material and work covered by progress payments the general scope of the contract including changes:
made shall, at the time of payment become the sole (1) In the specifications (including drawings and designs);

property of the PHA, but this shall not be construed as (1) (2) In the method or manner of performance of the work;

relieving the Contractor from the sole responsibility for all (3) PHA-furnished facilities, equipment, materials,

material and work upon which payments have been made services, or site; or,
or the restoration of any damaged work; or, (2) waiving the (4) Directing the acceleration in the performance of the

right of the PHA to require the fulfillment of all of the terms work.

of the contract. In the event the work of the Contractor has (b) Any other written order or oral order (which, as used in
been damaged by other contractors or persons other than this paragraph (b), includes direction, instruction,

employees of the PHA in the course of their employment, interpretation, or determination) from the Contracting

the Contractor shall restore such damaged work without Officer that causes a change shall be treated as a

cost to the PHA and to seek redress for its damage only change order under this clause; provided, that the

from those who directly Contractor gives the Contracting Officer written notice
caused it. stating (1) the date, circumstances and source of the

(i) The PHA shall make the final payment due the Contractor order and (2) that the Contractor regards the order as a

under this contract after (1) completion and final change order.

acceptance of all work; and (2) presentation of release of (c) Except as provided in this clause, no order, statement or

all claims against the PHA arising by virtue of this contract, conduct of the Contracting Officer shall be treated as a

other than claims, in stated amounts, that the Contractor change under this clause or entitle the Contractor to an
has specifically excepted from the operation of the release. equitable adjustment.

Each such exception shall embrace no more than one (d) If any change under this clause causes an increase or
claim, the basis and scope of which shall be clearly decrease in the Contractor’s cost of, or the time required
defined. The amounts for such excepted claims shall not for the performance of any part of the work under this

be included in the request for final payment. A release may contract, whether or not changed by any such order, the

also be required of the assignee if the Contractor’s claim to Contracting Officer shall make an equitable adjustment
amounts payable under this contract and modify the contract in writing. However, except for a

has been assigned. adjustment based on defective specifications, no proposal
(j) Prior to making any payment, the Contracting Officer may for any change under paragraph (b) above shall be

require the Contractor to furnish receipts or other allowed for any costs incurred more than 20 days (5 days

evidence of payment from all persons performing work for oral orders) before the Contractor gives written notice
and supplying material to the Contractor, if the as required. In the case of defective specifications for
Contracting Officer determines such evidence is which the PHA is responsible, the equitable adjustment

necessary to substantiate claimed costs. shall include any increased cost reasonably incurred by

(k) The PHA shall not; (1) determine or adjust any claims for the Contractor in attempting to comply with

payment or disputes arising there under between the the defective specifications.
Contractor and its subcontractors or material suppliers; (e) The Contractor must assert its right to an adjustment
or, (2) withhold any moneys for the protection of the under this clause within 30 days after (1) receipt of a

subcontractors or material suppliers. The failure or written change order under paragraph (a) of this clause,
refusal of the PHA to withhold moneys from the or (2) the furnishing of a written notice under paragraph

Contractor shall in nowise impair the obligations of any (b) of this clause, by submitting a written statement

surety or sureties under any bonds furnished under this describing the general nature and the amount of the

contract. proposal. If the facts justify it, the Contracting Officer may

extend the period for submission. The proposal may be
28. Contract Modifications included in the notice required under paragraph (b)

above. No proposal by the Contractor for an equitable 

(a) Only the Contracting Officer has authority to modify any adjustment shall be allowed if asserted after final 

term or condition of this contract. Any contract payment under this contract. 
modification shall be authorized in writing. (f) The Contractor’s written proposal for equitable

(b) The Contracting Officer may modify the contract adjustment shall be submitted in the form of a lump sum

unilaterally (1) pursuant to a specific authorization stated proposal supported with an itemized breakdown of all

in a contract clause (e.g., Changes); or (2) for increases and decreases in the contract in at least the

administrative matters which do not change the rights or following details:
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(1) Direct Costs. Materials (list individual items, the been so suspended, delayed, or interrupted by any other 

quantity and unit cost of each, and the aggregate cause, including the fault or negligence of the Contractor 
cost); Transportation and delivery costs associated or for which any equitable adjustment is provided for or 

with materials; Labor breakdowns by hours or unit excluded under any other provision of this contract. 
costs (identified with specific work to be performed); (c) A claim under this clause shall not be allowed (1) for any

Construction equipment exclusively necessary for the costs incurred more than 20 days before the Contractor

change; Costs of preparation and/ or revision to shop shall have notified the Contracting Officer in writing of
drawings resulting from the change; Worker’s the act or failure to act involved (but this requirement

Compensation and Public Liability Insurance; shall not apply as to a claim resulting from a suspension
Employment taxes under FICA and FUTA; and, Bond order); and, (2) unless the claim, in an amount stated, is
Costs when size of change warrants revision. asserted in writing as soon as practicable after the

(2) Indirect Costs. Indirect costs may include overhead, termination of the suspension, delay, or interruption, but

general and administrative expenses, and fringe not later than the date of final payment under the

benefits not normally treated as direct costs. contract.

(3) Profit. The amount of profit shall be negotiated and

may vary according to the nature, extent, and 31. Disputes
complexity of the work required by the change. The

allowability of the direct and indirect costs shall be (a) “Claim,” as used in this clause, means a written demand
determined in accordance with the Contract Cost or written assertion by one of the contracting parties

Principles and Procedures for Commercial Firms in Part seeking, as a matter of right, the payment of money in a
31 of the Federal Acquisition Regulation (48 CFR 1-31), sum certain, the adjustment or interpretation of contract

as implemented by HUD Handbook 2210.18, in effect on terms, or other relief arising under or relating to the

the date of this contract. The Contractor shall not be contract. A claim arising under the contract, unlike a
allowed a profit on the profit received by any claim relating to the contract, is a claim that can be

subcontractor. Equitable adjustments for deleted work resolved under a contract clause that provides for the

shall include a credit for profit and may include a credit for relief sought by the claimant. A voucher, invoice, or other
indirect costs. On proposals covering both increases and routine request for payment that is not in dispute when

decreases in the amount of the contract, the application of submitted is not a claim. The submission may be
indirect costs and profit shall be on the net-change in converted to a claim by complying with the requirements

direct costs for the Contractor or subcontractor of this clause, if it is disputed either as to liability or

performing the work. amount or is not acted upon in a reasonable time.

(g) The Contractor shall include in the proposal its request (b) Except for disputes arising under the clauses entitled
for time extension (if any), and shall include sufficient Labor Standards - Davis Bacon and Related Acts, herein,

information and dates to demonstrate whether and to all disputes arising under or relating to this contract,

what extent the change will delay the completion of the including any claims for damages for the alleged breach
contract in its entirety. thereof which are not disposed of by agreement, shall be

(h) The Contracting Officer shall act on proposals within 30 resolved under this clause.

days after their receipt, or notify the Contractor of the (c) All claims by the Contractor shall be made in writing and

date when such action will be taken. submitted to the Contracting Officer for a written decision.

(i) Failure to reach an agreement on any proposal shall be a A claim by the PHA against the Contractor shall be
dispute under the clause entitled Disputes herein. subject to a written decision by the Contracting Officer.

Nothing in this clause, however, shall excuse the (d) The Contracting Officer shall, within 60 (unless otherwise

Contractor from proceeding with the contract as changed. indicated) days after receipt of the request, decide the

(j) Except in an emergency endangering life or property, no claim or notify the Contractor of the date by which the

change shall be made by the Contractor without a prior decision will be made.

order from the Contracting Officer. (e) The Contracting Officer’s decision shall be final unless

the Contractor (1) appeals in writing to a higher level in
30. Suspension of Work the PHA in accordance with the PHA’s policy and

procedures, (2) refers the appeal to an independent

(a) The Contracting Officer may order the Contractor in mediator or arbitrator, or (3) files suit in a court of
writing to suspend, delay, or interrupt all or any part of the competent jurisdiction. Such appeal must be made within
work of this contract for the period of time that the (30 unless otherwise indicated) days after receipt of the

Contracting Officer determines appropriate for the Contracting Officer’s decision.

convenience of the PHA. (f) The Contractor shall proceed diligently with performance
(b) If the performance of all or any part of the work is, for an of this contract, pending final resolution of any request for

unreasonable period of time, suspended, delayed, or relief, claim, appeal, or action arising under or relating to
interrupted (1) by an act of the Contracting Officer in the the contract, and comply with any decision of the

administration of this contract, or (2) by the Contracting Contracting Officer.

Officer’s failure to act within the time specified (or within a 
reasonable time if not specified) in this contract an 32. Default
adjustment shall be made for any increase in the cost of 

performance of the contract (excluding profit) necessarily (a) If the Contractor refuses or fails to prosecute the work, or

caused by such unreasonable suspension, delay, or any separable part thereof, with the diligence that will

interruption and the contract modified in writing insure its completion within the time specified in this

accordingly. However, no adjustment shall be made contract, or any extension thereof, or fails to complete
under this clause for any suspension, delay, or said work within this time, the Contracting Officer may, by

interruption to the extent that performance would have written notice to the Contractor, terminate the right to
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completion of the work together with any increased costs 
occasioned the PHA in completing the work. 

(c) If the PHA does not terminate the Contractor’s right to
proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

34. Termination for

proceed with the work (or separable part of the work) that 
has been delayed. In this event, the PHA may take over 
the work and complete it, by contract or otherwise, and 
may take possession of and use any materials, 
equipment, and plant on the work site necessary for 
completing the work. The Contractor and its sureties shall 
be liable for any damage to the PHA resulting from the 
Convenience Contractor’s refusal or failure to complete the 
work within the specified time, whether or not the 
Contractor’s right to proceed with the work is terminated. 
This liability includes any increased costs incurred by the 
PHA in completing the work. 

(b) The Contractor’s right to proceed shall not be terminated
or the Contractor charged with damages under this
clause if—

(1) The delay in completing the work arises from
unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of
such causes include (i) acts of God, or of the public
enemy, (ii) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
(iii) acts of another contractor in the performance of a
contract with the PHA, (iv) fires, (v) floods, (vi)
epidemics, (vii) quarantine restrictions, (viii) strikes,
(ix) freight embargoes, (x) unusually severe weather,
or (xi) delays of subcontractors or suppliers at any tier 
arising from unforeseeable causes beyond the control 
and without the fault or negligence of both the 
Contractor and the subcontractors or suppliers; and 

(2) The Contractor, within days (10 days unless otherwise
indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the
Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
action, time for completing the work shall be extended
by written modification to the contract. The findings of
the Contracting Officer shall be reduced to a written
decision which shall be subject to the provisions of the
Disputes clause of this contract.

(c) If, after termination of the Contractor’s right to proceed, it

(a) The Contracting Officer may terminate this contract in
whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of
the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Termination
specifying the extent to which the performance of the work
under the contract is terminated, and the date upon which
such termination becomes effective.

(b) If the performance of the work is terminated, either in
whole or in part, the PHA shall be liable to the Contractor
for reasonable and proper costs resulting from such
termination upon the receipt by the PHA of a properly
presented claim setting out in detail: (1) the total cost of the
work performed to date of termination less the total amount
of contract payments made to the Contractor; (2) the cost
(including reasonable profit) of settling and paying claims
under subcontracts and material orders for work performed
and materials and supplies delivered to the site, payment
for which has not been made by the PHA to the Contractor
or by the Contractor to the subcontractor or supplier; (3)
the cost of preserving and protecting the work already
performed until the PHA or assignee takes possession
thereof or assumes responsibility therefore; (4) the actual
or estimated cost of legal and accounting services
reasonably necessary to prepare and present the
termination claim to the PHA; and (5) an amount
constituting a reasonable profit on the value of the work
performed by the Contractor.

(c) The Contracting Officer will act on the Contractor’s claim
within days (60 days unless otherwise indicated) of receipt
of the Contractor’s claim.

(d) Any disputes with regard to this clause are expressly made
subject to the provisions of the Disputes clause of this
contract.

35. Assignment of Contract
is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had
been for convenience of the PHA.

33. Liquidated Damages

The Contractor shall not assign or transfer any interest in
this contract; except that claims for monies due or to 

become due from the PHA under the contract may be 
assigned to a bank, trust company, or other financial 

institution. Such assignments of claims shall only be 
made with the written concurrence of the Contracting 
Officer. If the Contractor is a partnership, this contract 
shall inure to the benefit of the surviving or remaining 
member(s) of such partnership as approved by the 
Contracting Officer.  

36. Insurance

(a) If the Contractor fails to complete the work within the time
specified in the contract, or any extension, as specified in
the clause entitled Default of this contract, the Contractor
shall pay to the PHA as liquidated damages, the sum of
$ ____________ Contracting Officer insert amount for
each day of delay. If different completion dates are
specified in the contract for separate parts or stages of the
work, the amount of liquidated damages shall be assessed
on those parts or stages which are delayed. To the extent
that the Contractor’s delay or nonperformance is excused
under another clause in this contract, liquidated damages
shall not be due the PHA. The Contractor remains liable
for damages caused other than by delay.

(b) If the PHA terminates the Contractor’s right to proceed, the
resulting damage will consist of liquidated damages until
such reasonable time as may be required for final

(a) Before commencing work, the Contractor and each
subcontractor shall furnish the PHA with certificates of
insurance showing the following insurance is in force and
will insure all operations under the Contract:
(1) Workers’ Compensation, in accordance with state or

Territorial Workers’ Compensation laws.
(2) Commercial General Liability with a combined single

limit for bodily injury and property damage of not less
than $  __________  [Contracting Officer insert
amount]
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(2) “Subcontractor” means any supplier, vendor, or firm
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

per occurrence to protect the Contractor and each 
subcontractor against claims for bodily injury or death 
and damage to the property of others. This shall cover 
the use of all equipment, hoists, and vehicles 
on the site(s) not covered by Automobile Liability 
under (3) below. If the Contractor has a "claims made” 
policy, then the following additional requirements 
apply: the policy must provide a “retroactive date” 
which must be on or before the 
execution date of the Contract; and the extended 
reporting period may not be less than five years 
following the completion date of the Contract. 

(b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred from participating in contracting
programs by any agency of the United States Government
or of the state in which the work under this contract is to
be performed.

(c) The Contractor shall be as fully responsible for the acts or
(3) Automobile Liability on owned and non -owned motor

vehicles used on the site(s) or in connection therewith
for a combined single limit for bodily injury and

omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts
or omissions of persons directly employed by the
Contractor.property damage of not less than $   _________ __.

[Contracting Officer insert amount] per occurrence. (d) The Contractor shall insert appropriate clauses in all
subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable
to the work of subcontractors.

(e) Nothing contained in this contract shall create any
contractual relationship between any subcontractor and
the PHA or between the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,
Women’s Business Enterprise, and Labor Surplus 
Area Firms

The Contractor shall take the following steps to ensure
that, whenever possible, subcontracts are awarded to

small business firms, minority firms, women’s business
enterprises, and labor surplus area firms:

(b) Before commencing work, the Contractor shall furnish the
PHA with a certificate of insurance evidencing that Builder’s
Risk (fire and extended coverage) Insurance on
all work in place and/or materials stored at the building
site(s), including foundations and building equipment, is
in force. The Builder’s Risk Insurance shall be for the benefit
of the Contractor and the PHA as their interests
may appear and each shall be named in the policy or policies
as an insured. The Contractor in installing equipment
supplied by the PHA shall carry insurance on such
equipment from the time the Contractor takes possession
thereof until the Contract work is accepted by the PHA. The
Builder’s Risk Insurance need not be
carried on excavations, piers, footings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall furnish
coverage at all times for the full cash value of all completed
construction, as well as materials in place and/or stored at
the site(s), whether or not partial payment has been made
by the PHA. The Contractor may terminate this insurance on
buildings as of the date taken over for occupancy by the
PHA. The Contractor is not required to carry Builder’s Risk
Insurance for modernization work which does not involve
structural alterations or additions and where the PHA’s
existing fire and extended coverage policy can be endorsed
to include such work.

(c) All insurance shall be carried with companies which are
financially responsible and admitted to do business in the
State in which the project is located. If any such insurance is
due to expire during the construction period, the Contractor
(including subcontractors, as applicable) shall not permit the
coverage to lapse and shall furnish evidence of coverage to
the Contracting Officer. All certificates of insurance, as
evidence of coverage, shall provide that no coverage may
be canceled or non-renewed by the insurance company until
at least 30 days prior written notice has been given to the
Contracting Officer.

37. Subcontracts

(a) Definitions. As used in this contract -
(1) “Subcontract” means any contract, purchase order, or

other purchase agreement, including modifications and
change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials, equipment,
and services for the performance of the prime contract or
a subcontract.

(a) Placing qualified small and minority businesses and
women’s business enterprises on solicitation lists;
(b) Ensuring that small and minority businesses and
women’s business enterprises are solicited whenever they
are potential sources;
(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and women’s
business enterprises;
(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by small
and minority businesses and women’s business enterprises;
and
(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business Development
Agency of the U.S. Department of
Commerce, and State and local governmental small business
agencies.

39. Equal Employment Opportunity
During the performance of this contract, the
Contractor/Seller agrees as follows:

(a) The Contractor/Seller shall not discriminate against any
employee or applicant for employment because of of race color,
religion, sex, sexual orientation, gender identity, disability, or
national origin.

(b) The Contractor/Seller shall take affirmative action to ensure
that applicants are employed, and that employees are treated
during employment without regard to their race,
color, religion, sex, sexual orientation, gender identity, 
disability, or national origin. Such action shall 
include, but not be limited to, (1) employment, (2) upgrading 
demotion, (4) transfer, (5) recruitment or 

recruitment advertising, (6) layoff or termination, (7) rates of 
pay or other forms of compensation, and (8) selection for 
training,including apprenticeship  
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(c) The Contractor/Seller agrees to post in conspicuous places

available to employees and applicants for employment the notices

to be provided by the Contracting Officer setting forth the

provisions of this nondiscrimination clause.

(d) The Contractor/Seller shall, in all solicitations or

advertisements for employees placed by or on behalf of the

Contractor/Seller, state that all qualified applicants will receive

consideration for employment without regard to race, color,

religion, sex, or national origin.

(e) The Contractor/Seller shall send, to each labor union or

representative of workers with which it has a collective

bargaining agreement or other contract or understanding, the

notice to be provided by the Contracting Officer advising the

labor union or workers’ representative of the Contractor’s

commitments under this clause, and post copies of the notice

in conspicuous places available to employees and applicants

for employment.

(f) The Contractor/Seller shall comply with Executive Order

11246, as amended, and the rules, regulations, and orders of

the Secretary of Labor.

(g) The Contractor/Seller shall furnish all information and reports
required by Executive Order 11246, as amended, Section 503 of
the Rehabilitation Act of 1973, as amended, and by rules,
regulations, and orders of the Secretary of Labor, or pursuant
thereto. The Contractor/Seller shall permit

access to its books, records, and accounts by the 

Secretary of Labor for purposes of investigation to 

ascertain compliance with such rules, regulations, and 
orders. 

(h) In the event of a that the Contractor/Seller is in noncompliance
with the nondiscrimination clauses of this contract or with any of
such rules, regulations, or orders, this contract may be canceled,
terminated or suspended in whole or in part and the
contractor/seller may be declared ineligible for further
Government contracts in accordance with procedures authorized
in Executive Order 11246 of September 24, 1965, and such other
sanctions may be imposed and remedies invoked as provided in
Executive Order 11246 of September 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise
provided by law. 

(i)The contractor/seller will include the provisions of
paragraphs (a) through (h) in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provisions
will be binding upon each sub[contractor/seller] or vendor. The
[contractor/seller] will take such action with respect to any
subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions in
cluding sanctions for noncompliance: Provided, however, that
in the event the [contractor/seller] becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a
result of such direction, the [contractor/seller] may request the
United States to enter into such litigation to protect the
interests of the United States.

(j) Compliance with the requirements of this clause shall be

to the maximum extent consistent with, but not in

derogation of, compliance with section 7(b) of the Indian

Self-Determination and Education Assistance Act and the

Indian Preference clause of this contract.

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of
the Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to

the requirements of Section 3 of the Housing and Urban

Development Act of 1968, as amended, 12 U.S.C. 1701u (section

3). The purpose of section 3 is to ensure that employment and

other economic opportunities generated by HUD assistance or

HUD-assisted projects covered by Section 3, shall, to the greatest

extent feasible, be directed to low- and very low-income persons,

particularly persons who are recipients of HUD assistance for

housing. 

(b) The parties to this contract agree to comply with HUD's

regulations in 24 CFR Part 75, which implement Section 3. As

evidenced by their execution of this contract, the parties to this

contract certify that they are under no contractual or other

impediment that would prevent them from complying with the

Part 75 regulations.

(c) The contractor agrees to send to each labor organization

or representative of workers with which the contractor has a

collective bargaining agreement or other understanding, if any,

a notice advising the labor organization or workers'

representative of the contractor's commitments under this

section 3 clause and will post copies of the notice in

conspicuous places at the work site where both employees and

applicants for training and employment positions can see the

notice. The notice shall describe the Section 3 prioritization

requirements and shall state the minimum percentages of labor

hour requirements established in the Benchmark Notice (FR-

6085-N-04).

(d) The contractor agrees to include this section 3 clause in

every subcontract subject to compliance with regulations in 24

CFR Part 75, and agrees to take appropriate action, as

provided in an applicable provision of the subcontract or in this

section 3 clause, upon a finding that the subcontractor is in

violation of the regulations in 24 CFR Part 75. The contractor

will not subcontract with any subcontractor where the

contractor has notice or knowledge that the subcontractor has

been found in violation of the regulations in 24 CFR Part 75.

(e) Noncompliance with HUD's regulations in 24 CFR Part 75
may result in sanctions, termination of this contract for default,
and debarment or suspension from future HUD assisted
contracts.

(f) Contracts, subcontracts, grants, or subgrants subject to

Section 7(b) of the Indian Self-Determination and Education
Assistance Act (25 U.S.C. 5307(b)) or subject to tribal
preference requirements as authorized under 101(k) of the
Native American Housing Assistance and Self-Determination
Act (25 U.S.C. 4111(k)) must provide preferences in
employment, training, and business opportunities to Indians and
Indian organizations, and are therefore not subject to the
requirements of 24 CFR Part 75.
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41. Interest of Members of Congress

No member of or delegate to the Congress of the United
States of America shall be admitted to any share or part of
this contract or to any benefit that may arise therefrom.

42. Interest of Members, Officers, or Employees and
Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

(a) The PHA, HUD, or Comptroller General of the United States,
or any of their duly authorized representatives shall, until 3
years after final payment under this contract, have access to
and the right to examine any of the Contractor’s directly
pertinent books, documents, papers, or other records
involving transactions related to this contract for the purpose
of making audit, examination, excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier subcontracts
under this contract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this clause,
excludes purchase orders not exceeding
$10,000.

(c) The periods of access and examination in paragraphs (a)
and (b) above for records relating to (1) appeals under the
Disputes clause of this contract, (2) litigation or settlement of
claims arising from the performance of this contract, or
(3) costs and expenses of this contract to which the PHA,

HUD, or Comptroller General or any of their duly 
43. Limitations on Payments made to Influence Certain

Federal Financial Transactions
authorized representatives has taken exception shall 
continue until disposition of such appeals, litigation, 

claims, or exceptions. 

46. Labor Standards - Davis-Bacon and Related

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply to the development or construction work to be
performed under the contract.

(a) Minimum Wages.
(1) All laborers and mechanics employed under this
contract in the development or construction of the
project(s) involved will be paid unconditionally and not
less often than once a week, and without subsequent

(a) The Contractor agrees to comply with Section 1352 of
Title 31, United States Code which prohibits the use of
Acts Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any Federal
contract, grant, loan, or cooperative agreement.

(b) The Contractor further agrees to comply with the
requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal
transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the 
Secretary of Labor under the Copeland Act (29 CFR Part 
3)), the full amount of wages and bona fide fringe benefits 
(or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the 
wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of 
any contractual relationship which may be alleged to exist 
between the Contractor and such laborers and 
mechanics. Contributions made or costs reasonably 

44. Royalties and Patents
anticipated for bona fide fringe benefits under Section 1(b)

(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or 

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product
specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

mechanics, subject to the provisions of 29 CFR 
5.5(a)(1)(iv); also, regular contributions made or costs 
incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs which 
cover the regular weekly period, are deemed to be 
constructively made or incurred during such weekly 
period. Such laborers and mechanics shall be paid the 
appropriate wage rate and fringe benefits in the wage 
determination for the classification of work actually 
performed, without regard to skill, except as provided in 
29 CFR 5.5(a)(4). Laborers or mechanics performing 
work in more than one classification may be 
compensated at the rate specified for each classification 
for the time actually worked therein; provided, that the 

45. Examination and Retention of Contractor’s Records
employer’s payroll records accurately set forth the time 
spent in each classification in which work is performed. 
The wage determination (including any additional 
classification and wage rates conformed under 29 CFR 
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall 
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be posted at all times by the Contractor and its amount of any costs reasonably anticipated in 

subcontractors at the site of the work in a prominent and providing bona fide fringe benefits under a plan or 

accessible place where it can be easily seen by the program; provided, that the Secretary of Labor has 

workers. found, upon the written request of the Contractor, that 
(2) (i) Any class of laborers or mechanics, including the applicable standards of the Davis-Bacon Act have 

helpers, which is not listed in the wage been met. The Secretary of Labor may require the 
determination and which is to be employed under Contractor to set aside in a separate account assets 

the contract shall be classified in conformance with for the meeting of obligations under the plan or 

the wage determination. HUD shall approve an program. 
additional classification and wage rate and fringe (b) Withholding of funds. HUD or its designee shall, upon its

benefits therefor only when all the following criteria own action or upon written request of an authorized

have been met: (A) The work to be performed by representative of the Department of Labor, withhold or
the classification requested is not performed by a cause to be withheld from the Contractor under this

classification in the wage determination; and (B) contract or any other Federal contract with the same

The classification is utilized in the area by the prime Contractor, or any other Federally-assisted
construction industry; and (C) The proposed wage contract subject to Davis-Bacon prevailing wage

rate, including any bona fide fringe benefits, bears requirements, which is held by the same prime

a reasonable relationship to the wage rates Contractor, so much of the accrued payments or
contained in the wage advances as may be considered necessary to pay
determination. laborers and mechanics, including apprentices, trainees,

(ii) If the Contractor and the laborers and mechanics and helpers, employed by the Contractor or any

to be employed in the classification (if known), or subcontractor the full amount of wages required by the

their representatives, and HUD or its designee contract. In the event of failure to pay any laborer or
agree on the classification and wage rate mechanic, including any apprentice, trainee, or helper,
(including the amount designated for fringe employed or working in the construction or development

benefits where appropriate), a report of the action of the project, all or part of the wages required by the
taken shall be sent by HUD or its designee to the contract, HUD or its designee may, after written notice to

Administrator of the Wage and Hour Division, the Contractor, take such action as may be necessary to
Employee Standards Administration, U.S. cause the suspension of any further payment, advance,

Department of Labor, Washington, DC 20210. or guarantee of funds until such violations have ceased.
The Administrator, or an authorized HUD or its designee may, after written notice to the
representative, will approve, modify, or disapprove Contractor, disburse such amounts withheld for and on

every additional classification action within 30 days account of the Contractor or subcontractor to the

of receipt and so advise HUD or its designee or will respective employees to whom they are due.

notify HUD or its designee within the 30-day period (c) Payrolls and basic records.

that additional time is necessary. (1) Payrolls and basic records relating thereto shall be

(iii) In the event the Contractor, the laborers or maintained by the Contractor during the course of the
mechanics to be employed in the classification or work and preserved for a period of three years

their representatives, and HUD or its designee do thereafter for all laborers and mechanics working in
not agree on the proposed classification and wage the construction or development of the project. Such

rate (including the amount designated for fringe records shall contain the name, address, and social

benefits, where appropriate), HUD or its designee security number of each such worker, his or her

shall refer the questions, including the views of all correct classification, hourly rates of wages paid
interested parties and the recommendation of HUD (including rates of contributions or costs anticipated

or its designee, to the Administrator of the Wage for bona fide fringe benefits or cash equivalents
and Hour Division for determination. The thereof of the types described in section 1(b)(2)(B) of

Administrator, or an authorized representative, will the Davis-Bacon Act), daily and weekly number of

issue a determination within 30 days of receipt and hours worked, deductions made, and actual wages
so advise HUD or its designee or will notify HUD or paid. Whenever the Secretary of Labor has found,

its designee within the 30-day period that under 29 CFR 5.5(a)(1)(iv), that the wages of any

additional time is necessary. laborer or mechanic include the amount of costs
(iv) The wage rate (including fringe benefits where reasonably anticipated in providing benefits under a

appropriate) determined pursuant to plan or program described in section 1(b)(2)(B) of the
subparagraphs (a)(2)(ii) or (iii) of this clause shall Davis-Bacon Act, the Contractor shall maintain

be paid to all workers performing work in the records which show that the commitment to provide

classification under this contract from the first day such benefits is enforceable, that the plan or program

on which work is performed in classification. is financially responsible, and that the plan or
(3) Whenever the minimum wage rate prescribed in the program has been communicated in writing to the

contract for a class of laborers or mechanics includes laborers or mechanics affected, and records which

a fringe benefit which is not expressed as an hourly show the costs anticipated or the actual cost incurred
rate, the Contractor shall either pay the benefit as in providing such benefits. Contractors employing

stated in the wage determination or shall pay another apprentices or trainees under approved programs

bona fide fringe benefit or an hourly cash equivalent shall maintain written evidence of the registration of
thereof. apprenticeship programs and certification of trainee

(4) If the Contractor does not make payments to a trustee programs, the registration of the apprentices and
or other third person, the Contractor may consider as trainees, and the ratios and wage rates prescribed in

part of the wages of any laborer or mechanic the the applicable programs.
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(2) (i) The Contractor shall submit weekly for each week make such records available may be grounds for 

in which any contract work is performed a copy of debarment action pursuant to 29 CFR 5.12. 

all payrolls to the Contracting Officer for (d) (1) Apprentices. Apprentices will be permitted to work at

transmission to HUD or its designee. The payrolls less than the predetermined rate for the work they 
submitted shall set out accurately and completely performed when they are employed pursuant to and 

all of the information required to be maintained individually registered in a bona fide apprenticeship 

under subparagraph (c)(1) of this clause. This program registered with the U.S. Department of 

information may be submitted in any form desired. Labor, Employment and Training Administration, 

Optional Form WH-347 (Federal Stock Number Office of Apprenticeship and Training, Employer and 
029-005-00014-1) is available for this purpose and Labor Services (OATELS), or with a State 

may be purchased from the Superintendent of Apprenticeship Agency recognized by OATELS, or if a 

Documents, U.S. Government Printing Office, person is employed in his or her first 90 days of 

Washington, D.C. 20402. The Contractor is probationary employment as an apprentice in such an 

responsible for the submission of copies of apprenticeship program, who is not individually 

payrolls by all subcontractors. (Approved by the registered in the program, but who has been certified 

Office of Management and Budget under OMB by OATELS or a State Apprenticeship Agency (where 

Control Number 1214-0149.) appropriate) to be eligible for probationary 

(ii) Each payroll submitted shall be accompanied by a employment as an apprentice. The allowable ratio of 

“Statement of Compliance,” signed by the apprentices to journeymen on the job site in any craft 

Contractor or subcontractor or his or her agent classification shall not be greater than the ratio 
who pays or supervises the payment of the permitted to the Contractor as to the entire work force 

persons employed under the contract and shall under the registered program. Any worker listed on a 

certify the following: payroll at an apprentice wage rate, who is not 
(A) That the payroll for the payroll period contains registered or otherwise employed as stated in this 

the information required to be maintained paragraph, shall be paid not less than the applicable 

under paragraph (c) (1) of this clause and that wage rate on the wage determination for the 
such information is correct and complete; classification of work actually performed. In addition, 

(B) That each laborer or mechanic (including each any apprentice performing work on the job site in 

helper, apprentice, and trainee) employed on excess of the ratio permitted under the registered 
the contract during the payroll period has been program shall be paid not less than the applicable 

paid the full weekly wages earned, without wage rate on the wage determination for the work 

rebate, either directly or indirectly, and that no actually performed. Where a contractor is performing 
deductions have been made either directly or construction on a project in a locality other than that in 

indirectly from the full wages earned, other which its program is registered, the ratios and wage 

than permissible deductions as set forth in 29 rates (expressed in percentages of the journeyman’s 

CFR Part 3; and hourly rate) specified in the Contractor’s or 

(C) That each laborer or mechanic has been paid subcontractor’s registered program shall be observed. 

not less than the applicable wage rates and Every apprentice must be paid at not less than the rate 

fringe benefits or cash equivalents for the specified in the registered program for the apprentice’s 

classification of work performed, as specified level of progress, expressed as a percentage of the 
in the applicable wage determination journeyman hourly rate specified in the applicable 

incorporated into the contract. wage determination. Apprentices shall be paid fringe 
(iii) The weekly submission of a properly executed benefits in accordance with the provisions of the 

certification set forth on the reverse side of apprenticeship program. If the apprenticeship program 

Optional Form WH-347 shall satisfy the does not specify fringe benefits, apprentices must be 
requirements for submission of the “Statement of paid the full amount of fringe benefits listed on the 
Compliance” required by subparagraph (c)(2)(ii) of wage determination for the applicable classification. If 

this clause. the Administrator of the Wage and Hour Division 

(iv) The falsification of any of the above certifications determines that a different practice prevails for the 

may subject the Contractor or subcontractor to civil applicable apprentice classification, fringes shall be 

or criminal prosecution under Section 1001 of Title paid in accordance with that determination. In the 
18 and Section 3729 of Title 31 of the United event OATELS, or a State Apprenticeship Agency 

States Code. recognized by OATELS, withdraws approval of an 

(3) The Contractor or subcontractor shall make the apprenticeship program, the Contractor will no longer 

records required under subparagraph (c)(1) available be permitted to utilize apprentices at less than the 

for inspection, copying, or transcription by authorized applicable predetermined rate for the work performed 
representatives of HUD or its designee, the until an acceptable 
Contracting Officer, or the Department of Labor and program is approved. 

shall permit such representatives to interview (2) Trainees. Except as provided in 29 CFR 5.16,

employees during working hours on the job. If the trainees will not be permitted to work at less than the

Contractor or subcontractor fails to submit the predetermined rate for the work performed unless they

required records or to make them available, HUD or are employed pursuant to and individually registered in
its designee may, after written notice to the a program which has received prior approval,

Contractor, take such action as may be necessary to evidenced by formal certification by the U.S.

cause the suspension of any further payment, Department of Labor, Employment and Training

advance, or guarantee of funds. Furthermore, failure Administration. The ratio of trainees to journeymen on

to submit the required records upon request or to the job site shall not be greater than permitted under
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(2) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States

Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

(j) Contract Work Hours and Safety Standards Act. As used
in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.

(1) Overtime requirements. No contractor or
subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workweek in which the individual is
employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours
worked in excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated damages.
In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor responsible
therefor shall be liable for the unpaid wages. In addition,
such Contractor and
subcontractor shall be liable to the United States (in the
case of work done under contract for the District
of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the sum
of $27 for each calendar day on which such individual
was required or permitted to work in excess of the
standard workweek of 40 hours without
payment of the overtime wages required by
provisions set forth in subparagraph (j)(1) of this
clause. DOL posts current fines at: https://www.dol.gov/
whd/govcontracts/cwhssa.htm#cmp

(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own action
or upon written request of an authorized representative
of the Department of Labor withhold or cause to be
withheld, from any moneys payable on account of work
performed by the Contractor or subcontractor under any
such contract or any Federal contract with the same
prime Contractor, or any other Federally-assisted
contract subject to the Contract Work Hours and Safety
Standards Act, which is held
by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of
such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions set
forth in subparagraph (j)(2) of this clause.

(k) Subcontracts. The Contractor or subcontractor shall insert in
any subcontracts all the provisions contained in this clause,
and such other clauses as HUD or its designee may by
appropriate instructions require, and also a clause requiring
the subcontractors to include these provisions in any lower
tier subcontracts. The prime Contractor shall be responsible
for the compliance by any subcontractor or lower tier
subcontractor with all these provisions.

the plan approved by the Employment and Training 
Administration. Every trainee must be paid at not less 

than the rate specified in the approved program for the 
trainee’s level of progress, expressed as a percentage 

of the journeyman hourly rate specified in the 
applicable wage determination. Trainees shall be paid 

fringe benefits in accordance with the provisions of the 

trainee program. If the trainee program does not 

mention fringe benefits, trainees shall be paid the full 

amount of fringe benefits listed in the wage 
determination unless the Administrator of the Wage 

and Hour Division determines that there is an 
apprenticeship program associated with the 
corresponding journeyman wage rate in the wage 

determination which provides for less than full fringe 

benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and 

participating in a training plan approved by the 
Employment and Training Administration shall be paid 

not less than the applicable wage rate in the wage 

determination for the classification of work actually 

performed. In addition, any trainee performing work on 

the job site in excess of the ratio permitted under the 

registered program shall be paid not less than the 
applicable wage rate in the wage determination for the 

work actually performed. In the event the Employment 

and Training Administration withdraws approval of a 
training program, the Contractor will no longer be 

permitted to utilize trainees at less than the applicable 

predetermined rate for the work performed 

until an acceptable program is approved. 
(3) Equal employment opportunity. The utilization of

apprentices, trainees, and journeymen under this

clause shall be in conformity with the equal

employment opportunity requirements of Executive

Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR

Part 3, which are hereby incorporated by reference in this

contract.

(f) Contract termination; debarment. A breach of this contract

clause may be grounds for termination of the contract and

for debarment as a Contractor and a subcontractor as

provided in 29 CFR 5.12.

(g) Compliance with Davis-Bacon and related Act

requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,
and 5 are herein incorporated by reference in this

contract.
(h) Disputes concerning labor standards. Disputes arising out

of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.

Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29

CFR Parts 5, 6, and 7. Disputes within the meaning of

this clause include disputes between the Contractor (or

any of its subcontractors) and the PHA, HUD, the U.S.
Department of Labor, or the employees or their

representatives.

(i) Certification of eligibility.
(1) By entering into this contract, the Contractor certifies

that neither it (nor he or she) nor any person or firm

who has an interest in the Contractor’s firm is a
person or firm ineligible to be awarded contracts by

the United States Government by virtue of section

3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).
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47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and

any fringe benefits), determined under State or tribal law

to be prevailing, with respect to any employee in any

trade or position employed under the contract, is

inapplicable to the contract and shall not be enforced

against the Contractor or any subcontractor, with respect

to employees engaged under the contract whenever

such non-Federal prevailing wage rate exceeds:

(1) The applicable wage rate determined by the Secretary

of Labor pursuant to the Davis-Bacon Act (40 U.S.C. 

3141 et seq.) to be prevailing in the locality with 
respect to such trade; 

(b) An applicable apprentice wage rate based thereon

specified in an apprenticeship program registered with

the U.S. Department of Labor (DOL) or a DOL-  
recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified

in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste

Disposal Act, as amended by the Resource Conservation

and Recovery Act, the Contractor shall procure items

designated in guidelines of the Environmental Protection

Agency (EPA) at 40 CFR Part 247 that contain the highest

percentage of recovered materials practicable, consistent

with maintaining a satisfactory level of competition. The

Contractor shall procure items designated in the EPA

guidelines that contain the highest percentage of

recovered materials practicable unless the Contractor

determines that such items: (1) are not reasonably

available in a reasonable period of time; (2) fail to meet

reasonable performance standards, which shall be

determined on the basis of the guidelines of the National

Institute of Standards and Technology, if applicable to the

item; or (3) are only available at an

unreasonable price. 

( ) Paragraph (a) of this clause shall apply to items 

purchased under this contract where: (1) the 

Contractor purchases in excess of $10,000 of the item 

under this contract; or (2) during the preceding  

Federal fiscal year, the Contractor: (i) purchased any  

amount of the items for use under a contract that was  

funded with Federal appropriations and was with a  

Federal agency or a State agency or agency of a  

political subdivision of a State; and (ii) purchased a  

total of in excess of $10,000 of the item both under  

and outside that contract. 
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SUPPLEMENTARY CONDITIONS 
CORDOVA ST WATER LINE EXTENSION 

ITB # 26T-DV-114 
 
1. HUD 5370 

All reference to “HUD 5370” shall mean the General Conditions of the Contract for 
Construction, which is an edited version of HUD 5370 that has been adapted by Cook Inlet 
Housing Authority (CIHA) for use on this project. 
 

2. BUSINESS LICENSE AND EQUIPMENT 
The Contractor agrees, warrants, and represents that it has paid all required fees and is 
properly licensed and bonded to do business in the State of Alaska and within the local 
governing body in which the work is to be performed. The Contractor agrees, warrants, and 
represents that it will maintain all personnel and the equipment listed by Contractor in its bid 
in sufficient quantity and working order to timely perform all services required by this Contract. 
 

3. PERMITS, FEES, AND UTILITIES 
The Contractor shall secure and pay for all permits, fees, licenses, and inspections by 
government agencies necessary for proper execution and completion of the Work, except for 
the Municipality of Anchorage (MOA) building and Anchorage Water and Wastewater Utility 
(AWWU) permits and any required AWWU inspections which will be paid for by the Owner, 
that are customarily secured after execution of the Contract and legally required at the time 
bids are received or negotiations concluded. 
  

4. DRUG FREE WORKPLACE 
The unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance is prohibited on the premises of CIHA, including all properties, premises, and work 
sites. Appropriate disciplinary actions, which may include termination, will be taken against 
CIHA employees, contractors, and subcontractors for violations of the prohibition. 
 
"Controlled substance" for purposes of this statement means a controlled substance listed in 
Schedules I through V of Section 202 of the Controlled Substances Act (21 U.S.C. Section 
B12), and as further defined by federal regulations (21 C.F.R., Sections 1300.11 through 15.) 
 
The work to be performed under this contract requires that each employee directly engaged 
in the performance of work funded by CIHA shall abide by the terms of this statement and all 
related Federal Acts and shall notify CIHA of any criminal drug statute conviction for a violation 
occurring in the workplace no later than five (5) days after such conviction. 
 

5. VALUE ENGINEERING 
Contractor is encouraged to develop, prepare and submit Value Engineering Change 
Proposals (VECP) voluntarily.  
 

6. DOMESTIC PREFERENCES 
In accordance with Domestic Preferences for Procurements (2 CFR § 200.322), as 
appropriate and to the extent consistent with law, CIHA will, to the greatest extent practicable, 
provide a preference for the purchase, acquisition, or use of goods, products, or materials 
produced in the United States (including but not limited to iron, aluminum, steel, cement, and 
other manufactured products). 

For purposes of this section: 
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(1) “Produced in the United States” means, for iron and steel products, that all manufacturing 
processes, from the initial melting stage through the application of coatings, occurred in the 
United States. 

(2) “Manufactured products” means items and construction materials composed in whole or 
in part of non-ferrous metals such as aluminum; plastics and polymer-based products such 
as polyvinyl chloride pipe; aggregates such as concrete; glass, including optical fiber; and 
lumber. 
 

7. COORDINATION WITH COOK INLET HOUSING AUTHORITY 
The term "Contracting Officer" shall mean Gabriel Layman, President / CEO for CIHA. For 
purposes of this Contract, CIHA’s Project Manager, Sam Theis, will serve as the duly 
authorized representative of the Contracting Officer as Project Manager. Many times, there 
will be changes to the contract documents in the form of an RFI response or a submittal 
response. Consistent with CIHA’s contracting processes, CIHA Project Manager may approve 
these changes to the contract documents. 

The Contractor shall consult with the Project Manager to ensure that all work by Contractor 
under this Contract meets CIHA's requirements. Neither the Contracting Officer, the Contract 
Administrator, nor the Project Manager shall be personally liable to Contractor for any act or 
omission in the performance of his/her duties under this Contract. Should the Project Manager 
change at any time the Contractor will be notified in writing of the new Project Manager. 
 

8. JOBSITE SUPERINTENDENT 
Before starting work, the Contractor shall designate a competent authorized representative 
(also referred to as a “superintendent”) to represent and act with full authority for the 
Contractor. The proposed superintendent’s name, address, telephone number and 
qualifications shall be submitted in writing for approval to the Project Manager. The Contractor 
agrees that it will only utilize a superintendent expressly approved by the Owner. This 
requirement also applies to any proposed substitution of superintendents as well. Any 
proposed superintendent must have at least five (5) years of experience on similar size and 
type projects. This superintendent, or an assistant to the superintendent expressly approved 
of by the Owner, shall be present at the site of work at all times when work is actually in 
progress, and shall be responsible for full-time field supervision, coordination of 
subcontractors and suppliers, completion of the work and safety. The Contractor’s 
superintendent shall be supported by competent assistants as necessary. All such assistants 
must also be expressly approved by the Project Manager. All requirements, instructions and 
other communications given to the superintendent, or his/her assistant, by the Project 
Manager shall be as binding as if given directly to the Contractor. 

 
9. INCOMPLETE OR UNSATISFACTORY WORK, INCLUDING PUNCH LIST ITEMS 

Work found not to be in compliance with the Contract’s requirements, including any and all 
unsatisfactory work and punch list items, shall be corrected within ten (10) calendar days of 
written notice to the Contractor, or a lesser time as the Owner may determine appropriate. If 
the Contractor fails to fully and satisfactorily correct all nonconforming or unsatisfactory work, 
or punch list items within the time allowed by the Owner, the Owner shall have the right, 
without declaring default, to offset from the Contract price an amount deemed appropriate by 
the Owner for curing such nonconforming or unsatisfactory work or punch list items. The 
Owner shall then have the right to complete the work in any manner it sees fit. This offset shall 
take the form of a unilateral change order and will appear as a deduction on the Contractor’s 
next sequential Periodic Payment. Insufficient funds remaining for offset will result in a claim 
against the Contractor. This remedy, including the right of offset, is in addition to all other 
remedies available to the Owner under the Contract and law, and any decision by CIHA to 
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exercise such a remedy shall not operate to extinguish, limit or in any way waive the 
Contractor’s, and surety’s obligations to faithfully and fully perform all other duties and 
responsibilities existing under the Contract, including all warranty obligations. 

 
If the Owner requires the Contractor to work overtime, on weekends or on holidays in order 
to correct incomplete or nonconforming work, the Contractor must first notify the Owner in 
writing of the overtime schedule. If the Owner determines, in its sole discretion, that it is 
necessary to have CIHA staff present or on call during the Contractor’s overtime, the 
Contractor shall reimburse the Owner for all of its costs for such supervision or on call status, 
including but not limited to labor costs for CIHA staff at time and a half the regular staff rate.  
Should the Contractor fail to reimburse the Owner by the next progress payment requested 
by the Contractor, the Owner may deduct such reimbursement from the Contractor’s next 
progress payment. Insufficient funds remaining for offset will result in a claim against the 
Contractor. 

 
10. ALLOWABLE GENERAL REQUIREMENT COSTS AND CONTRACTOR FEE (PROFIT 

AND OVERHEAD) ON THE ORIGINAL WORK 
Any and all costs associated with general requirements shall not exceed 5% of the direct costs 
associated with the Work.  

 
Any and all profit plus overhead on the Work shall not exceed 5% of the costs associated with 
the Work. No profit and overhead shall be permitted on general requirement costs.  

 
11. ALLOWABLE GENERAL REQUIREMENT COSTS AND CONTRACTOR FEE (PROFIT 

AND OVERHEAD) ON CHANGE ORDERS AND EQUITABLE ADJUSTMENTS 
Any and all costs associated with general requirements permitted in the Form of Contract shall 
not exceed 5% of the direct costs associated with any change order or request for equitable 
adjustment.  

 
Any and all profit plus overhead permitted under the Form of Contract shall not exceed 5% of 
the costs associated with any change order or request for equitable adjustment. No profit and 
overhead shall be permitted on general requirement costs.  
 
Equitable adjustments for deleted work shall include a credit for profit plus overhead and 
general requirements in the stipulated percentages above. On proposals covering both 
increases and decreases to the contract amount, the application of profit plus overhead and 
general requirements shall be on the net-change in the direct costs for the Contractor and 
subcontractor performing the work. 

 
12. WARRANTY 

The maintenance and warranty period commences at final acceptance of the installation and 
shall remain in effect for one year. Final acceptance is granted only after a Substantial 
Completion inspection for a project area is requested by the Contractor and completed by the 
Owner, and the tasks of corrective action captured in the inspection punch-list are completed 
to the satisfaction of the Owner.  

 
The date of Final Completion shall be established in a Memorandum of Acceptance signed 
by the Owner and Contractor. 
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13. RETAINAGE 
The Owner shall retain ten (10) percent of the amount of progress payments until completion 
and acceptance of all work under the contract or until such time as the Owner determines that 
performance and progress are satisfactory. 
 

14. ADDITIONAL REQUIREMENTS 
a) Notice of Differing Site Conditions: The Contractor shall promptly, and before the 

conditions are disturbed, give written notice to the Contracting Officer of (1) subsurface or 
latent physical conditions at the site which differ materially from those indicated in this 
Contract, or (2) unknown physical conditions at the site(s), of an unusual nature, which 
differ materially from those ordinarily encountered and generally recognized as inhering in 
Work of the character provided for in the Contract. 

 
i) The Contracting Officer shall investigate the site conditions promptly after receiving 

the notice. Work shall not proceed at the affected site, except at the Contractor’s risk, 
until the Contracting Officer has provided written instructions to the Contractor. If the 
conditions do materially so differ and cause an increase or decrease in the 
Contractor’s cost of, or the time required for, performing any part of the work under 
this contract, whether or not changed as a result of the conditions, the Contractor shall 
file a claim in writing to the PHA within ten (10) days after receipt of such instructions 
and, in any event, before proceeding with the work. An equitable adjustment in the 
contract price, the delivery schedule, or both shall be made under this clause and the 
contract modified in writing accordingly. 

 
ii) No request by the Contractor for an equitable adjustment to the contract under this 

clause shall be allowed, unless the Contractor has given the written notice required; 
provided, that the time prescribed in (a) above for giving written notice may be 
extended by the Contracting Officer. 

 
iii) No request by the Contractor for an equitable adjustment to the contract for differing 

site conditions shall be allowed if made after final payment under this contract. 
 
iv) The Contractor’s obligation to give “prompt notice” of a differing site condition, as set 

forth above in 11.a, shall mean that the Contractor shall give written notice of the 
differing site condition to the Owner by hand delivery or email within twenty-four (24) 
hours of discovery. 

 
b) Submittals: The Contractor shall provide with each required submittal a certificate 

attesting that the products or materials to be provided are (1) currently and readily 
available, (2) not obsolete or discontinued, and (3) not to be discontinued or deleted from 
the supplier or manufacture’s stock within the next calendar year. 
 

c) Change Orders: Unless otherwise required, the Contractor shall, within seven (7) 
calendar days following receipt of a Request for Proposal (RFP) or Directive for changes 
in the Work submit in writing to the Project Manager a proposal for accomplishing such 
change or extra Work. The proposal shall set forth any increase or decrease in cost to the 
Owner in comparison to such cost had such change or extra work not been authorized.  
The proposal shall state the basis of compensation for all work in connection with any 
such changes or extra work. No proposal by the Contractor for an equitable adjustment 
shall be allowed if asserted after final payment under this Contract. If the facts justify it, 
after receipt of a written request from the Contractor within the seven (7) day period 

Page 53 of 69



CORDOVA ST WATER LINE EXTENSION  
COOK INLET HOUSING AUTHORITY   

SUPPLEMENTARY CONDITIONS   

identified above, the Project Manager may extend the period for submission of the 
Contractor's proposal.  
 
Sufficient detail shall be given in said proposal to permit thorough analysis of the proposal 
by the Project Manager. This detail must be provided regardless of the method used to 
determine the basis for compensation. Unless otherwise directed, the detail shall permit 
an analysis of all materials, labor, equipment and overhead costs as well as profit, and 
shall cover all Work involved in accomplishing the change, whether deleted, added or 
changed. 

 
d) Additional Basis for Default:  

i. In addition to the requirements set forth in the AIA Form of Contract, the Owner may 
declare the Contractor to be in default in any situation where it determines that the 
Contractor has breached any provision of this Contract including, but not limited to, 
any of the following reasons: 

 
(1) Failure of the Contractor to begin work within the time specified in the 

Contract or as otherwise specified by the Owner; 
 
(2) Failure of the Contractor to perform the work with sufficient labor, equipment, 

or material to ensure the timely completion of the work in accordance with 
the Contract’s requirements; 

 
(3) Unsatisfactory performance of the work; 
 
(4) Failure or refusal of the Contractor to remove material, or remove and replace 

any work rejected as defective or unsatisfactory; 
 
(5) Discontinuance of the work without approval by the Owner; 
 
(6) Failure of the Contractor to resume work, which has been discontinued, 

within a reasonable time after notice by the Owner to do so; 
 
(7) Insolvency or bankruptcy of the Contractor; 
 
(8) Any assignment of this Contract by the Contractor for the benefit of creditors; 
 
(9) Failure or refusal of the Contractor to, within ten (10) days of payment by the 

Owner, make payments or show cause why payment should not be made, of 
any amounts due by the Contractor for materials furnished, labor supplied or 
performed, for equipment rentals, or for utility services rendered;  

 
(10) Failure by the Contractor to protect, repair, or pay for any damages or injuries 

to persons or property; or 
 

(11) Failure by Contractor to remove from the job site any personnel of the 
Contractor or its subcontractors whom the Project Manager determines to be 
incompetent, dishonest, careless, inexperienced in work he is responsible for 
performing, negligent or uncooperative. 
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ii. The Owner may declare default and terminate the Contract, in whole or in part, for any 
reason set forth above or any other reason permitted under this Contract or by law, by 
providing written notice of such to the Contractor.  

 
iii. Should the Owner declare default and terminate the Contract in whole or in part for 

any reason set forth in this Article, the Owner may, in addition to any other rights and 
remedies provided in this Contract, procure, upon such terms as it deems proper, 
services similar or identical to those terminated, and the Contractor or the Contractor’s 
surety shall be liable to the Owner for all excess costs incurred by the Owner for 
obtaining such similar or identical work included within the terminated portion of the 
Contract. Such costs shall also include the Owner’s additional administrative, 
procurement, and labor costs necessarily incurred. 

 
iv. If the Contract is terminated for default the Owner may, in addition to any other rights 

and remedies provided in this Contract, require the Contractor to transfer title and 
deliver immediately, in a manner required by the Owner, such partially completed 
work, including where applicable, reports, working papers and other documents that 
the Contractor, or its agents or subcontractors, have produced or acquired in its 
performance of the Contract. Payment for partially completed work shall be made in 
an amount deemed reasonable and appropriate by the Owner. The Owner may 
withhold from such payment amounts deemed necessary by the Owner to offset 
against additional costs or loss reasonably anticipated to occur. 

 
v. The rights and remedies set forth in this Article are in addition to any and all other 

rights and remedies available to the Owner under this Contract and law. 
 
vi. The Owner’s failure to exercise any right or remedy provided under the Contract shall 

not constitute a waiver of the Owner’s rights and remedies in the event of any breach 
of Contract, default or subsequent event of breach of Contract or default. Consent or 
notice by the Owner for one event may not be construed as consent or notice in the 
future. 
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INDEMNITY AND INSURANCE REQUIREMENTS 
CORDOVA STREET WATER LINE EXTENSION 

ITB # 26T-DV-114 
 

 
1. INDEMNIFICATION 

A. To the fullest extent permitted by law, Contractor shall release, defend, indemnify and hold 
Cook Inlet Housing Authority (“CIHA”) and TBD, its subsidiaries, directors, officers, 
agents, officials, employees and consultants (collectively, “Indemnified Parties”) 
harmless from and against all claims or loss, including without limitation any and all 
demands, suits, expenses, damages, fines, charges, liens, actions or liability of any 
nature, kind or character whatsoever, and including without limitation, claims or loss 
resulting from injury, death, economic loss, violation of statutes, ordinances, constitutions 
or other laws, rules or regulations, contractual claims, attorneys’ fees, costs or expenses 
or any other kind of loss (collectively, “claims or loss”), related to, resulting from or arising 
directly or indirectly out of the activities of Contractor, the performance, failure of 
performance or breach of any term of this Contract by Contractor, or by any person or 
entity employed by Contractor in the performance of this Contract, regardless of whether 
such claim or loss is caused in part by Indemnified Parties. 

 
B. Contractor’s responsibility for defense and indemnification extends to and includes any 

claim or loss alleging acts or omissions by Indemnified Parties that are said to have 
contributed to the claim or loss. However, Contractor shall not be required to indemnify an 
Indemnified Party for any claim or loss that results from the sole negligence or willful 
misconduct of the Indemnified Party. 

 
C. In any and all claims against the Indemnified Parties by any employee of Contractor, 

anyone directly employed by Contractor or anyone for whose acts the Contractor may be 
liable, the indemnification obligation shall not be limited in any way by any limitation on 
the amount or type of damages, compensation or benefits payable by or for Contractor 
under workers’ compensation acts, disability benefit acts or other employee benefit acts. 

 
D. Contractor agrees that as part of any subcontract, its subcontractor shall provide 

assurance of defense and indemnity in Indemnified Parties’ favor that are identical in 
scope as those assumed by Contractor under the terms of this Contract.  

 
E. The requirement of any insurance required of Contractor under this Contract shall not limit 

Contractor’s indemnification responsibilities under this section in any way. 
 

2. INSURANCE 
A. Without limiting the Contractor's indemnification responsibilities, it is agreed that 

Contractor shall purchase, at its own expense, and maintain in force at all times during the 
performance of services under this agreement the following policies of insurance. Such 
policies shall be primary to any policies held by CIHA. 

 
B. Where specific limits are shown, it is understood that they shall be the minimum 

acceptable limits. If the Contractor's policy contains higher limits, CIHA shall be entitled to 
coverage to the extent of such higher limits. Certificates of Insurance must be furnished 
to the Manager of Procurement prior to fully executing the Contract, and as a condition of 
payment, Contractor shall purchase and maintain insurance that will protect it from the 
claims arising out of its operations under the Contract, whether the operations are by 
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Contractor, or any of its consultants or subcontractors or anyone directly or indirectly 
employed by any of them, or by anyone for whose acts any of them may be liable. This 
includes Worker’s Compensation Insurance, Employer’s Liability Insurance, 
Comprehensive General Liability Insurance and Automobile Liability Insurance.  

 
C. Contractors’ insurance shall name CIHA and TBD as additional insured, except for 

Worker’s Compensation. All insurance policies shall comply with and be issued by insurers 
licensed to transact the business of insurance under Alaska Statutes Title 21. 

 
D. Failure to furnish satisfactory evidence of insurance or lapse of the policy is a material 

breach of this Contract and shall be grounds for termination of the Contractor's services. 
All insurance companies obligated under the following described policies must have a best 
rating of "A - VII" or better as identified in the A.M. Best Insurance Rating Guide, most 
recent edition.  

 
3. MINIMUM LIMITS OF LIABILITY  
 Contractor shall maintain with a company satisfactory to CIHA and TBD at least the limits of 

liability set forth below. The requirements of this section shall not limit Contractor’s 
indemnification responsibilities as provided in the Contract.  

 
A. Worker’s Compensation and Employers’ Liability: Contractor shall provide and 
maintain, for all employees engaged in work under this Contract, coverage as required 
by AS 23.30.045; and, where applicable, any other statutory obligations including but not 
limited to Federal U.S.L. & H. and Jones Act requirements. This policy must waive 
subrogation against CIHA and TBD. 
 
1. Workers Compensation - Statutory limits 
2. Employers Liability - $1,000,000 Each Accident, $1,000,000 Disease - Each 

Employee; $1,000,000 Disease - Policy Limits 
 

B. Commercial General Liability Insurance: Covering all business premises used by 
and operations conducted by the Contractor in the performance of services under this 
Contract with minimum coverage limits of $1,000,000 combined single limit per 
occurrence. This policy must waive subrogation against CIHA and TBD. 
 
1. $1,000,000 Each Occurrence 
2. $2,000,000 General Aggregate 
3. $2,000,000 Products/Completed Operations Aggregate 
4. $1,000,000 Personal and Advertising Injury 
5. $50,000 Fire Damage Legal Liability (any one fire) 
6. $5,000 Medical Expense (any one person) 

 
The additional following provisions apply to the Contractor: 

a. Deductible: $15,000 maximum per occurrence and stated on the ACORD Form. 
b. Aggregate: If the policy covers multiple locations, a per project aggregate limit is 

required and must be endorsed onto the policy, using ISO Endorsement CG 25 
03, or its equivalent. 

c. Pollution: Pollution exclusion must specify that hostile fire or building heating 
equipment and products is not excluded. 

d. Additional Interests Coverage: To be provided under ISO Endorsement CG 20 
10, or its equivalent, for the Additional Insureds listed in Section 7 below. 
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Coverage is to apply on a primary non-contributory basis when coverage under 
other policies are available to the additional insureds, using CG 20 01, or its 
equivalent. If coverage is written on any other forms, copies must be attached. 

e. Construction Related Activities: Coverage shall not limit liability arising from 
construction related activities. 

f. Unacceptable Exclusions: 
i. “Limitation of Coverage to Designated Premises or Project”, ISO CG 21 

44 07 98, or its equivalent; and 
ii. Residential work exclusions or limitations, or subcontractor warranty 

provisions. 
iii. Professional Liability exclusions are not to apply to bodily injury, personal 

injury or property damage. 
 

C. Commercial Automobile Liability Insurance - Covering all vehicles, owned, hired or 
non-owned, used by the Contractor in the performance of services under this Contract 
with minimum coverage limits of $1,000,000 combined single limit of bodily and 
property damage. This policy must waive subrogation against CIHA and TBD.  
 
The additional following provisions apply to the Contractor: 

 
1. Policy Form: ISO Business Auto form CA 00 01, or its equivalent. 
2. Coverage to apply on a primary and non-contributory basis when other insurance              

is available to the additional insureds. 
 
D. Umbrella/Excess Liability Coverage – Contractor shall provide coverage no less broad 

than the underlying Commercial General Liability, Vehicle, and Employers Liability 
policies required above, with limits of $5,000,000 per occurrence and aggregate. 
Aggregates are to apply on a per project basis. If coverage is not following form, 
differences must be identified. Additional insureds: CIHA and TBD. Coverage to apply 
on a primary and non-contributory basis when other insurance is available to the 
additional insureds. 

 
4. CANCELLATION, RENEWAL AND MODIFICATION  
 Contractor shall maintain in effect all insurance coverages required under the Contract at 

Contractor's sole expense and with insurance companies acceptable to CIHA. All policies 
shall contain a provision that coverage will not be modified, cancelled or not renewed until at 
least thirty (30) days prior written notice has been given to CIHA. Certificates of insurance 
showing required coverage to be in force pursuant to this Section shall be filed with and 
approved by CIHA prior to commencement of the Work. In the event Contractor fails to obtain 
or maintain insurance coverage required under the Contract, CIHA may purchase such 
coverage as desired for Indemnified Parties’ benefit and charge the expense to Contractor 
or terminate the Contract for default. 

 
5. CONTINUATION OF COVERAGE 
 If any of the required liability insurance is on a claims made basis, “tail” coverage will be 

required at the completion of this contract for twelve (12) months, or the maximum time period 
reasonably available in the marketplace. Contractor shall furnish certification of “tail” coverage 
as described or continuous “claims made” liability coverage for twelve (12) months following 
Contract completion. Continuous “claims made” coverage will be acceptable in lieu of “tail” 
coverage provided its retroactive date is on or before the effective date of this Contract. If 
Continuous “claims made” coverage is used, Contractor shall be required to keep the 
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coverage in effect for not less than twelve (12) months from the end of the Contract. This will 
be a condition of the final acceptance of work or services. 

 
6.   SUBCONTRACTORS 

Contractor agrees that as part of any subcontract, Contractor shall require its subcontractors, 
including second tier and lower subcontractors, to provide assurance of compliance with all 
insurance provisions applicable to Contractor herein, including policy limits that are identical 
in scope to those required of Contractor, except as expressly modified by this Section 6, or as 
otherwise agreed in writing by Contractor and CIHA. Certificates of Insurance must be 
provided for all additional insureds.  
 
Minimum Umbrella/Excess Liability limits applicable to subcontractors, including second tier 
and lower subcontractors, shall be as follows: 
 
Contract Amount  Required Umbrella/Excess Liability Limit 
Under $1,000,000  $1,000,000 
Over $1,000,000  $3,000,000 

 
7.   ADDITIONAL INSUREDS and CERTIFICATE HOLDERS 

Contractor’s insurance shall name all entities below as Additional Insured, except for Worker’s 
Compensation. Coverage shall apply on a primary non-contributory basis when other 
insurance is available to the additional insured. Certificates shall be issued with each entity 
indicated as a certificate holder. 
 
NOTED: Spelling and punctuation of the Additional Insured names must be exactly as 
shown below: 

 
Owner: 

Cook Inlet Housing Authority 
3510 Spenard Road 

Anchorage, Alaska 99503 

Additional Insured: 
TBD 

 
 
8.   ACORD CERTIFICATE OF INSURANCE FORM 

1. Produce one certificate for each of the insured parties. 
2. In the description, reference: Cordova Street Water Line Extension, Cordova Street, 

Anchorage, Alaska 
Certificates MUST state exactly: “The certificate holder is an additional insured with 
primary and non-contributory status on the general liability, automobile and 
umbrella/excess liability policies. Waiver of Subrogation is provided in favor of the 
certificate holder under the general liability, automobile and workers 
compensation policies.” 

3. Provide copies of all endorsements for additional insured and waiver of subrogation in 
addition to the certificate of insurance.  

4. Make sure that the Certificate of Insurance: 
a. Identifies all NAIC#s 
b. The additional insured and subrogation waived columns are checked where 

applicable. 
c. All policy numbers are identified 
d. All appropriate boxes checked. 
e. Deductible amounts identified.  
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f. Description follows the language under #3 provided above. 
g. Attach the appropriate endorsements or policy documents. 
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SUMMARY OF WORK 

CORDOVA STREET WATER LINE EXTENSION 
ITB # 26T-DV-114 

 
 
1. OVERVIEW 

The scope of work for this project includes, but is not limited to, tying into AWWU’s existing 
water main located at 56th Avenue and Cordova and extending the service line south along 
Cordova Street approximately 600 LF. Additional water service taps will need to be installed 
off of the newly constructed water line servicing CIHA’s lots on both the east and west sides 
of Cordova. The Contractor also is responsible for tapping into the existing AWWU sewer 
main located within Cordova Street and sewer service lines to the same vacant lots on both 
the east and west sides of Cordova Street. The Contractor will also be responsible for patching 
and/or replacing all disturbed asphalt and concrete surfaces resulting from this work. 
Additionally, the Contractor shall comply with all administrative requirements of the contract, 
including but not limited to the submission of a project schedule, safety plan, schedule of 
values, daily reports, submittals and other tasks required under the contract. All road closures, 
Storm Water Pollution Protection Plan (SWPPP) and associated permits are the sole 
responsibility of the contractor. Anticipated completion date: September 30, 2026. 

2. WORK COVERED BY CONTRACT DOCUMENTS 
- Project Identification: Cordova Street Water Line Extension 
- Project Location: Cordova Street, Anchorage Alaska 
- Owner: Cook Inlet Housing Authority 
- Owner’s Representative: Sam Theis, Director, Project Management 

 
3. USE OF PREMISES 

The Contractor shall restrict all construction activities, equipment operations, and material 
staging to the areas identified as work limits on the Drawings and shall avoid disturbing any 
portions of the site outside these boundaries. 
 
The Contractor shall maintain unobstructed access to all driveways, loading areas, and 
entrances, ensuring these remain continuously available to the Owner, the Owner’s 
employees, the Owner’s contractors and emergency vehicles. These areas shall not be used 
for material storage, parking, or equipment staging. All deliveries shall be coordinated and 
scheduled to minimize interference with site access and to reduce the time and space required 
for on-site storage. 

 
4. SITE LIMITS AND WORK HOURS 

The Contractor shall restrict all construction activities, material staging, and equipment 
movement to the designated work areas and shall avoid disturbing any portion of the site 
outside these limits. Standard working hours for onsite activities are 7:00 AM to 7:00 PM, 
weekly. Any utilities that require shutdown shall be coordinated in advance with the Owner’s 
Representative. 
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PROJECT MANAGEMENT & COORDINATION 
CORDOVA STREET WATER LINE EXTENSION 

ITB 26T-DV-114 

 

1. GENERAL 
This section outlines administrative and coordination requirements necessary for 
orderly construction, including scheduling, submittals, RFIs, safety and meetings.  
 

2. INFORMATIONAL SUBMITTALS 
Subcontractor List: Provide a list of subcontractors and suppliers with contact 
information and related specification references.  

Key Personnel: Submit a list of key project personnel within 15 days, including roles 
and contact details. 

3. GENERAL COORDINATION 
Coordinate work across all trades to ensure proper sequencing, installation, and 
system functionality. Coordinate administrative activities such as schedule updates, 
temporary facilities, submittals, meetings, closeout, and system startups. 
 

4. REQUESTS FOR INFORMATION (RFIs) 
Submit RFIs promptly when clarification is needed. Include project details, description 
of the issue, related specs/drawings, suggested resolution, and attachments. Maintain 
an RFI Log tracking submissions and responses. 
 

5. SAFETY 
Submit a Project Safety Plan before starting work, including emergency procedures, 
hazardous material management, responsibilities, and weekly safety meetings. 
 

6. PROJECT MEETINGS 
Preconstruction Conference: Conducted by Owner before work begins. 
 
Progress Meetings: Held weekly to review schedule, submittals, deliveries, safety, 
RFIs, changes and payment documentation. 

 
7. DAILY CONSTRUCTION REPORTS 

Submit daily logs including subcontractors on site, workforce counts, equipment, 
weather, safety incidents, decisions, delays, orders, directives, utility activity, testing, 
and completions. 
 

8. SCHEDULE OF VALUES 
Must total the full Contract Price and align with the construction schedule. General 
Conditions ≤ 5% and Overhead & Profit ≤ 5%. 
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CONSTRUCTION PROGRESS SCHEDULES 
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ITB 26T-DV-114 

 

1. GENERAL 
This section summarizes key requirements for documenting and managing construction 
progress. 
 

2. RESPONSIBILITIES AND PURPOSE 
Contractor must create, maintain, and update a construction schedule using Microsoft 
Project or approved equivalent.  
 
Schedule is used for tracking progress, evaluating changes, managing payments, and 
establishing baseline performance. 
 

3. MINIMUM SCHEDULE REQUIREMENTS 
- Notice to Proceed date and Contract completion deadline. 
- Each Contract pay item listed as an activity with duration, cost, and predecessor 

activity. 
- All Contract milestones identified. 
- Critical Path clearly shown. 
- Activities performed by Owner workforce included. 

 
4. WORK BREAKDOWN STRUCTURE (WBS) 

Schedules must follow CIHA's WBS: Notice to Proceed, Baseline Schedule, Mobilization, 
Construction Activities, Inspections, Punch List/Cleanup, Demobilization, Warranty 
Period. 
 

5. SCHEDULE SUBMISSIONS 
- Baseline schedule due within 10 days of Notice of Award; must be approved before 

mobilization. 
- CIHA reviews within 5 working days; Contractor must revise until accepted. 
- Monthly schedule updates required with all pay requests. 

 
6. BASELINE AND UPDATES 

Monthly updates must show actual progress, changes in activities, added work, and 
adjustments to logic. 
 
CIHA may reject schedules that do not meet milestones or completion requirements. 
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REFERENCES 

CORDOVA STREET WATER LINE EXTENSION 
ITB # 26T-DV-114 

 

1. GENERAL 
The Drawings, General Conditions, Supplementary Conditions, and all other Specification 
Sections apply to this Section. The Contractor shall comply with all applicable laws, codes, 
regulations and accessibility requirements, including the Architectural Barriers Act, Section 
504 of the Rehabilitation Act, UFAS and the Fair Housing Accessibility Guidelines. All work 
must be performed in accordance with the Resource Conservation and Recovery Act (RCRA) 
for recoverable materials. 
 

2. REFERENCE STANDARDS 
When products or workmanship are specified by reference to an industry, trade, or federal 
standard, requirements of that standard must be met unless more stringent requirements 
appear in the Contract Documents. If multiple referenced standards conflict, the most 
restrictive requirement shall apply. When a standard contains permissive language, stricter 
interpretation shall be used. Contractor must verify all referenced standard requirements and 
report conflicts to CIHA before proceeding. Tolerances must allow proper fitting of related 
elements and shall not accumulate. Standards apply as of the date of the Contract Documents 
unless a different edition is identified. 
 

3. DOCUMENTATION 
Maintain required copies of referenced standards on-site when requested. Provide 
Certificates of Compliance or Manufacturer’s Certificates when required. Do not remove 
certification labels from delivered products. 
 

4. DEFINITIONS 
Approved: Architect’s acceptance limited to responsibilities outlined in the Contract. 
Directed, Requested, Authorized, Required, Permitted: Actions instructed by the Architect. 
Indicated, Shown, Noted, Specified: Requirements appearing in Drawings or Specifications. 
Furnish: Supply and deliver to site. 
Install: Place, assemble, anchor, protect and finish at the site. 
Provide: Furnish and install complete. 
Project Site: Areas available for construction activities as shown on Drawings. 
 

5. INDUSTRY STANDARDS 
Industry standards referenced in the specifications carry the same weight as if bound within 
the Contract Documents. Each contractor must be familiar with all standards applicable to 
their work. Copies of standards must be obtained from the issuing organization when needed. 
 
 

Page 64 of 69



CORDOVA ST WATER LINE EXTENSION 
COOK INLET HOUSING AUTHORITY 

REFERENCES 

 
6. ABBREVIATIONS AND ACRONYMS 

Industry and code-related abbreviations refer to their recognized national or international 
organizations, such as ASTM, ACI, AISC, ICC, EPA, OSHA, HUD, and GSA. Additional 
acronyms may be inserted if used elsewhere in the Specifications. 
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ITB # 26T-DV-114 

 

1. GENERAL 
This section establishes the standards for selecting, delivering, storing, handling, and 
substituting products used in the project, and it is to be interpreted together with all relevant 
contract documents, drawings, and general and supplementary conditions. 
 

2. SUMMARY OF REQUIREMENTS 
- Product selection procedures. 
- Delivery, storage and handling requirements. 
- Standard and special warranties. 
- Substitution and comparable product requirements. 

 
3. DEFINITIONS 

- Products: All items purchased for incorporation into the work. 
o Named Products: Identified by the manufacturer and model. 
o New Products: Items not previously used. 
o Comparable Product: Meets or exceeds specified product characteristics. 

- Substitutions: Contractor-proposed changes. 
- Basis-of-Design Product: Sets performance/quality standard. 
- Warranties: Manufacturer’s and special warranties. 

 
4. PRODUCT DELIVERY, STORAGE AND HANDLING 

- Deliver products undamaged in original packaging. 
- Schedule deliveries to minimize storage time. 
- Store materials safely, protected from weather and damage. 
- All Requests for Payments for Stored Materials must be accompanied with: 

o Certificates of Insurance for storage facility naming General Contractor as 
Additional Insured if stored offsite 

o Pictures of all Stored Materials purchased and insured 
o Invoices/Receipts for all material purchased and billed for to date 
o If material has moved, ensure Owner is notified and has received updated 

certificates of insurance. 
 

5. QUALITY ASSURANCE 
- Products must be compatible with other selected items. 
- Project Manager resolves disputes regarding product compatibility. 

 
6. PRODUCT WARRANTIES 

- Must comply with contract requirements. 
- Submit warranty drafts for approval. 
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7. PRODUCT SELECTION PROCEDURES 

- Provide products that comply with contract documents and are new. 
- Provide standard products with proven performance when possible. 
- Follow specified requirements for named, listed, or basis-of-design products. 
- Comparable products allowed only through approval process. 

 
8. PRODUCT SUBSTITUTIONS 

- Substitutions for cause must be requested immediately and well-documented. 
- Substitutions for convenience allowed only within 30 days of Notice to Proceed. 
- Requests must not adversely affect schedule or require major design changes. 
- Contractor pays evaluation costs for substitutions. 

 
9. COMPARABLE PRODUCTS 

Submit documentation showing compatibility, performance comparison, warranty 
compliance, and project references. 
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CLOSEOUT PROCEDURES 
CORDOVA STREET WATER LINE EXTENSION 

ITB 26T-DV-114 
 

1. GENERAL 
Closeout procedures apply to all contract requirements and related documents. Work 
includes administrative steps necessary for Substantial and Final Completion. 
 

2. CLOSEOUT SUBMITTALS 
- Final insurance certificates 
- Sign-in sheets, meeting minutes and daily QC reports 
- Executed acceptance documents, certificates, releases and lien waivers 
- Required warranties 
- O&M manuals, as-built drawings and maintenance materials 
- Tools, spare parts and extra stock as specified 

 
3. SUBSTANTIAL COMPLETION PROCEDURES 

Before requesting inspection (minimum 10 days prior): 
- Submit punch list 
- Obtain Certificate(s) of Occupancy 
- Provide project record documents, warranties, manuals, photos, surveys 
- Deliver maintenance materials and submit lists 
- Provide TAB reports 
- Coordinate changeover procedures 
- Complete start-up, testing, and training 
- Final cleaning and removal of temporary facilities 
- Request inspection for Certificate of Substantial Completion 

 
4. FINAL COMPLETION PROCEDURES 

Before final inspection: 
- Submit final Application for Payment 
- Provide certified punch list with all items complete 
- Provide evidence of insurance 
- Request final inspection (10 days prior) 

 
5. PUNCH LIST REQUIREMENTS 

Organize by area and building elements. Include project name, date, contractor, project 
manager, and page numbers. Submit as PDF or approved format. 
 

6. TRAINING 
Contractor provides required system training. Owner may provide tenant training. 
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7. WARRANTIES, O&M MANUALS AND AS-BUILTS 

Submit warranties, organize documents by discipline, provide binders with dividers, and 
supply electronic PDF copies. Provide full-size as-built drawings in hard copy and PDF. 
 

8. FINAL CLEANING 
Contractor performs complete cleaning, including site cleanup, interior/exterior finishes, 
equipment, floors, glass, fixtures, HVAC components, filters, and lighting. 
 

9. REPAIR OF WORK 
Repair, restore, or replace defective work prior to Substantial Completion, including 
damaged finishes, equipment, worn components, and mislabeled items. 
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