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SPECIFIED DATES
KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
ITB # 26T-DV-109

Description Date and Time Location
1. Bid Packet Available April 14, 2026, EOD via CIHA Website
2. Pre-Bid Walkthrough April 23, 2026, 2:00 p.m. 8871 Centennial Circle
3. Last Day for Questions April 30, 2026, 5:00 p.m. CIHA Main Office
4. Bids Due May 12, 2026, 2:00 p.m. via email or hand
delivered
5. Bid Opening May 12, 2026, 2:15 p.m. See link below

Public Bid Opening Teleconference Information

Microsoft Teams meeting

Join: https://teams.microsoft.com/meet/284071928354397?p=RM9GTugQJLzrtDtoJv
Meeting ID: 284 071 928 354 39

Passcode: Fm9Sg3Je

Dial in by phone

+1 907-215-4044,,544246286# United States, Anchorage
Find a local number

Phone conference ID: 544 246 286#

SPECIFIED DATES
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KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
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ADVERTISEMENT FOR INVITATION TO BID
KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
ITB # 26T-DV-109

Cook Inlet Housing Authority (CIHA) is accepting sealed bids from responsible and responsive
contractors for the Kenaitze Pointe — Mechanical Systems Upgrade project, located at 8871
Centennial Circle, Anchorage, Alaska.

The work under this contract consists of a partial mechanical systems upgrade to the existing
mechanical room within the Kenaitze Pointe building. The Contractor shall remove and dispose
of all existing boilers, hydronic pumps, air separator, associated piping, exhaust flue assembilies,
and all related appurtenances as indicated on the drawings. In addition, the existing snow melt
system shall be demolished and abandoned/capped at floor penetration. Existing systems
designated to remain shall be protected and maintained in service throughout construction.

The Base Bid shall include the furnishing and installation of all new condensing boilers and
associated DDC controls, hydronic and boiler circulation pumps, air and dirt separator, and
associated domestic water, hydronic, and natural gas piping. All new equipment shall be installed
on new housekeeping pads (if necessary), seismically restrained, and all piping insulated per the
project specifications. All electrical work associated with the Base Bid scope shall include the
removal of existing branch circuit wiring serving demolished equipment and the installation of new
branch circuit wiring and connections for all new mechanical equipment. Where existing circuitry
is unsuitable, new circuits and control wiring shall be provided in conduit per the specifications.
Panel schedules shall be updated upon project completion to reflect all revised and new loads.

Kenaitze Pointe is an occupied residential building and shall remain occupied throughout the
duration of construction. The Contractor is responsible for maintaining active building systems at
all times and shall plan and sequence the work to minimize disruptions to building occupants.
System shutdowns shall be limited to a maximum of two (2) planned events — one to transition
from the existing systems to temporary systems, and one to transition from temporary systems to
the new permanent systems. All planned shutdowns shall be coordinated with and approved by
the Owner a minimum of two weeks in advance.

The Contractor is responsible for obtaining and paying for the building permit and any other
permits required to complete the work and obtain a certificate of occupancy.

The anticipated start date is June 1, 2026, with project completion by October 30, 2026.

100% Performance and Payment Bonds will be required for the project.

Bids must be hand-delivered, emailed or mailed to CIHA at 3510 Spenard Road, Anchorage,
Alaska 99503 or emailed to procurement@cookinlethousing.org and received by the deadline
below. Bids received after this time shall not be accepted. It is the bidder’s responsibility to ensure

its bid is received at the specified location and time.

Specified Dates:

Bid Packet Available April 14, 2026, EOD

Pre-Bid Walkthrough April 23, 2026, 2:00 p.m.

Last Day for Questions April 30, 2026, 5:00 p.m.

Bids Due May 12, 2026, 2:00 p.m.

Public Bid Opening May 12, 2026, 2:30 p.m.
Page 3 of 81
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KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
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Bid documents will be available on CIHA’s website at www.cookinlethousing.org. Plan holders
are responsible for checking the website for addenda.

Equal Employment Opportunity. The Contractor may not discriminate against any employee or
applicant for employment because of race, religion, color, national origin, age, physical handicap,
sex, marital status, changes in marital status, pregnancy, or parenthood. The Contractor shall
post in conspicuous places, accessible to employees and applicants for employment, at the
location of the grant project, notices setting out the provisions of AS 18.80.220.

The Contractor shall state, in all solicitations or advertisements for employees to work on this
project, that the Contractor is an equal opportunity employer (EEO) and that all qualified
applicants will be considered for employment without regard to race, religion, color, national origin,
age, physical handicap, sex, marital status, changes in marital status, pregnancy, or parenthood.

The Contractor shall include the provisions of this EEO article in every subcontract relating to this
Contract and shall require the inclusion of these provisions in every agreement entered into by
any of its subcontractors, so that those provisions will be binding upon each subcontractor.

Pursuant to the Build America, Buy America Act (BABA), enacted as part of the Infrastructure
Investment and Jobs Act. Pub. L. 117-58, 41 U.S.C. § 8301, the recipient of the Federal Financial
Assistance used to fund this infrastructure project is required to apply a domestic content
procurement preference (the “Buy America Preference” or “BAP”) for all construction, alteration,
maintenance, or repair of public infrastructure, including buildings and real property, unless
application of the BAP has been waived by HUD. Accordingly, this agreement shall be carried
out in accordance with BABA.

This Invitation to Bid is not to be construed as a commitment of any kind nor does it commit CIHA
to pay for any cost incurred in the submission of bids or any other incurred costs prior to the
execution of a contract.

Published April 14, 2026, through May 12, 2026, at www.cookinlethousing.org.

Page 4 of 81
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KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
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INVITATION TO BID
KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
ITB # 26T-DV-109

Cook Inlet Housing Authority (CIHA) is accepting sealed bids from responsible and responsive
contractors for the Kenaitze Pointe — Mechanical Systems Upgrade project, located at 8871
Centennial Circle, Anchorage, Alaska.

Sealed bids must be submitted, clearly marked: “Attn: Procurement, ITB # 26T-DV-109,
Kenaitze Pointe — Mechanical Systems Upgrade — Do Not Open”. CIHA will reject bids
received after the deadline. Faxed bids will not be accepted. CIHA will open and read accepted
bids at the time stated in the Specified Dates.

e Mailed and/or hand-delivered bids: Bids must be received at CIHA, Attention:
Procurement, 3510 Spenard Road, Anchorage, Alaska 99503 no later than the
deadline stated in the Specified Dates according to the time clock located at CIHA’s front
desk.

e Emailed bids: Bids must be received by the Procurement Department at
procurement@cookinlethousing.org. Bids must be received no later than the deadline,
according to the time and date received by CIHA’s email server.

QUESTIONS

CIHA will not be bound by any oral interpretation of this ITB. Questions are encouraged and must
be sent in writing to Procurement by the deadline in the Specified Dates. Questions received after
the deadline will be disregarded. Substantive issues received by the deadline will be answered
by addendum to all plan holders.

e Email: procurement@cookinlethousing.org
No questions shall be directed to any other CIHA employees or CIHA representative.

SCHEDULE
The anticipated start date is June 1, 2026, with project completion by October 30, 2026

SCOPE OF WORK

The work under this contract consists of a partial mechanical systems upgrade to the existing
mechanical room within the Kenaitze Pointe building. The Contractor shall remove and dispose
of all existing boilers, hydronic pumps, air separator, associated piping, exhaust flue assembilies,
and all related appurtenances as indicated on the drawings. In addition, the existing snow melt
system shall be demolished and abandoned/capped at floor penetration. Existing systems
designated to remain shall be protected and maintained in service throughout construction.

The Base Bid shall include the furnishing and installation of all new condensing boilers and
associated DDC controls, hydronic and boiler circulation pumps, air and dirt separator, and
associated domestic water, hydronic, and natural gas piping. All new equipment shall be installed
on new housekeeping pads (if necessary), seismically restrained, and all piping insulated per the
project specifications. All electrical work associated with the Base Bid scope shall include the
removal of existing branch circuit wiring serving demolished equipment and the installation of new
branch circuit wiring and connections for all new mechanical equipment. Where existing circuitry
is unsuitable, new circuits and control wiring shall be provided in conduit per the specifications.
Panel schedules shall be updated upon project completion to reflect all revised and new loads.

INVITATION TO BID Page 5 of 81
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Kenaitze Pointe is an occupied residential building and shall remain occupied throughout the
duration of construction. The Contractor is responsible for always maintaining active building
systems and shall plan and sequence the work to minimize disruptions to building occupants.
System shutdowns shall be limited to a maximum of two (2) planned events — one to transition
from the existing systems to temporary systems, and one to transition from temporary systems to
the new permanent systems. All planned shutdowns shall be coordinated with and approved by
the Owner a minimum of two weeks in advance.

The Contractor is responsible for obtaining and paying for the building permit and any other
permits required to complete the work and obtain a certificate of occupancy.

BID, PERFORMANCE AND PAYMENT BONDS

The Contractor will be required to submit 100% payment and performance bonds for the project
and shall submit with its bid a letter from its surety evidencing the bidder’s ability to obtain this
bonding should it be awarded the project. A 5% bid bond must be submitted with the Contractor’s
bid, as stated in the Instructions to Bidders.

The Contractor will be required to submit a Multiple Obligee Rider to the Performance and
Payment Bonds.

This bonding requirement is a funding source requirement and cannot be waived.

BUILD AMERICA, BUY AMERICA ACT

Pursuant to the Build America, Buy America Act, (BABA), enacted as part of the Infrastructure
Investment and Jobs Act. Pub. L 117-58-, 41 U.S.C § 8301, the recipient of the Federal Financial
Assistance used to fund this infrastructure project is required to apply a domestic content
procurement preference (the “Buy America Preference” or “BAP”) for all construction, alteration,
maintenance, or repair of public infrastructure, including buildings and real property, unless
application of the BAP has been waived by HUD. Accordingly, this agreement shall be carried out
in accordance with BABA.

INDEMNITY AND INSURANCE REQUIREMENTS

See Insurance and Indemnity Requirements for details on the insurance requirements. No
Contract will be signed until the certificate(s) of insurance have been received and approved by
the CIHA Procurement Manager. If the insurance expires or is cancelled during the term of the
contract, progress payments will be suspended, and work must cease.

WAGE DETERMINATION

Cook Inlet Housing Authority has adopted Tribally-Designated wages. These Tribally-Designated
wages replace and supersede Davis-Bacon wages and requirements thereunder on CIHA’s
NAHASDA-funded projects. Certified payrolls are NOT required in conjunction with payment of
Tribally-Designated wages; however, Cook Inlet Housing Authority continues to reserve the right
to monitor the payment of the Tribally-Designated wages through employee interviews and/or
record examination

PREFERENCE STATEMENT

The work to be performed under the quote is subject to Section 7(b) of the Indian Self-
Determination and Education Assistance Act (25 U.S.C. 450e (b)). In accordance with 25 U.S.C.
450e(b) and 24 CFR 1000.52, To the greatest extent feasible: (i) preferences and opportunities
for training and employment shall be given to American Indians/Alaska Natives (AIAN); and (ii)
preferences in the award of contracts and subcontracts shall be given to AIAN-owned economic
enterprises. The Contractor shall include this Indian Preference Statement, in its entirety, in every
subcontract in connection with the awarded Contract, and shall, at the direction of CIHA, take
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appropriate action pursuant to the subcontract upon finding by recipient or HUD that the
subcontract has violated 25 U.S.C. 450(e).

PREFERENCE FACTOR

AIAN, Small-, Women-, and Minority- owned preference in contracting is applicable to this
Request for Quote and any contractor/firm/vendor stating a preference must submit a signed
HUD 5369-A Certification Form with their submitted quote to qualify for a preference; ownership
must be a minimum of 51% and be active in the day-to-day control and operation of the business.

In those cases, where price is the determinative evaluation factor, CIHA shall make its award to
the qualified AIAN-owned economic enterprises or organizations with the lowest responsible and
responsive quote if it is reasonable and no more than “X” percent higher than the overall lowest
responsive and responsible quote received from all other qualified sources. The factor “X” is
determined as follows:

When the lowest responsive, responsible quote is: X = lesser of:

Less than $100,000 10% of that quote, or $9,000
At least $100,000, but less than $200,000 9% of that quote, or $16,000
At least $200,000, but less than $300,000 8% of that quote, or $21,000
At least $300,000, but less than $400,000 7% of that quote, or $24,000
At least $400,000, but less than $500,000 6% of that quote, or $15,000
At least $500,000, but less than $1,000,000 5% of that quote, or $40,000
At least $1,000,000, but less than $2,000,000 4% of that quote, or $60,000
At least $2,000,000, but less than $4,000,000 3% of that quote, or $80,000

If comparable quotes are submitted from a responsible non-AlAN or a responsible small-,
minority-, or women-owned enterprise, CIHA will award to the small, minority, or women-owned
enterprise assuming no responsible qualified AIAN source provides a quote considered
comparable.

PAYMENT TERMS

See General Conditions, part 27, pp. 9-10, for Payments and Retainage.

Terms are NET forty-five (45) days, subject to any discounts for prompt payment. CIHA has
implemented an Electronic Funds Transfer (EFT) payment process. The awarded Contractor will
complete an ACH Registration Form to sign up for EFT payments.

BID SUBMITTAL

Bidder shall supply all information and submittals required by the ITB documents to constitute a
proper bid. The bid must clearly state the legal name, address, telephone number, and email
address of the bidder. The bid must be signed above the typed or printed name and title of the
signer. The signer shall have the legal authority to bind the bidder to the bid. Any changes that
are made to this bid using correction fluid, writing utensils, etc. before submission must be dated
and initialed in each area that a change was made. No bids may be withdrawn without the written
consent of CIHA for a period of ninety (60) days subsequent to the deadline date for receipt of
bids.
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AWARD

Award of a firm, fixed-price Contract for the specified Work will be made in accordance with
CIHA’s procurement policies to the lowest priced, responsive and responsible bidder. CIHA
reserves the right to reject any and all bids for this work and to waive any technicality or informality
in the procurement process that is deemed in the best interest of CIHA. This Invitation to Bid is
not to be construed as a commitment of any kind nor does it commit CIHA to pay for any cost
incurred in the submission of any bid or any other incurred cost prior to the execution of a Contract.

Upon issuance of the Notice of Intent to Award, the successful contractor shall provide the
following within ten (10) business days:

¢ Insurance letter verifying limits can be met (per Indemnity and Insurance Requirements)
e Subcontractor list along with any self-performed work per task

e Construction Baseline Schedule for Owner approval

e Detailed Schedule of Values for Owner approval

DISPUTES

In the event any dispute arises from this ITB, such dispute will be resolved in accordance with
CIHA’s policies and procedures.

CLOSE OUT PROCEDURES
Closeout procedures and requirements can be found in the Closeout Procedures. Closeout
documents must be received before full and final payment will be made to the Contractor.
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Instructions to Bidders

1. Bid Preparation and Submission

(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work ofthe General Conditions of the Contract). Failure to do
so will be at the Bidders’ risk.

(b) All bids must be submitted on the forms provided by Cook Inlet
Housing Authority (CIHA). Bidders shall furnish all the information
required by the solicitation. Bids must be signed and the bidder’s
name typed or printed on the bid sheet and each continuation sheet
which requires the entry of information by the bidder. Erasures or
other changes must be initialed by the person signing the bid. Bids
signed by an agent shall be accompanied by evidence of that agent’s
authority. (Bidders should retain a copy of their bid for their records.)

(d) All bid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (ITB) number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids.

(e) Ifthis solicitation requires bidding on all items, failure to do so will
disqualify the bid. If bidding on all items is not required, Bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(f) Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

2. Explanations and Interpretations to Prospective
Bidders

(@) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information.  No other oral explanation or interpretation will be
provided. Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
Bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective Bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitation to Bids

(a) Ifthis solicitation is amended, then all terms and conditions which
are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, or email, if those methods are authorized in the
solicitation. CIHA must receive acknowledgment by the time and at
the place specified for receipt of bids. Bids which fail to acknowledge
the bidder’s receipt of any amendment will result in the rejection of the
bid if the amendment(s) contained information which substantively
changed the CIHA'’s requirements.

(c) Amendments will be on file-inthe-efficeso

o

ays before bid opening.
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4. Responsibility of Prospective Contractor

(@ CIHA will award contracts only to responsible prospective
contractors who have the ability to perform successfully under the
terms and conditions of the proposed contract. In determining the
responsibility of a bidder, CIHA will consider such matters as the
bidder’s:

(1) Integrity;
(2) Compliance with public policy;
(3) Record of past performance; and

(4) Financial and technical resources (including construction
and technical equipment).

(b) Before a bid is considered for award, the bidder may be re-
quested by CIHA to submit a statement or other documentation
regarding any of the items in paragraph (a) above. Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.

5. Late Submissions, Modifications, and Withdrawal of Bids

(@) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, anditis determined by CIHA that the late
receipt was due solely to mishandling by CIHA after receipt at CIHA;
or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of Bids. The term “working days” excludes weekends and
observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late. “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing. Therefore, Bidders should request the
postal clerk to place a hand cancellation bull’s-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at
CIHA is the time/date stamp of PHA/IHA on the Bid wrapper or other
documentary evidence of receipt maintained by CIHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, Bidders should request the postal clerk to place a legible
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(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to CIHA will be considered at any time itis received and may
be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, received at any time before the exact time set for
opening of bids; provided that written confirmation of withdrawals
over the signature of the bidder is mailed and postmarked prior to
the specified bid opening time. A bid may be withdrawn in person
by a bidder or its authorized representative if, before the exact time
set for opening of bids, the identity of the person requesting
withdrawal is established and the person signs a receipt for the bid.

6. Bid Opening

All Bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read. The time and place of
opening will be as specified in the solicitation. Bidders and other
interested persons may be present. If respondent representatives
are present for the opening, each Bid shall be opened, and only the
name of the responding company shall be announced.

7. Service of Protest

(a) Definitions. As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant to
this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

Rashaad Esters
Procurement Manager

Cook Inlet Housing Authority
3510 Spenard Road
Anchorage, Alaska 99503

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with CIHA’s protest
policy and procedures, copies of which are maintained at CIHA.

8. Contract Award

(a) CIHA will award a contract resulting from this solicitation to the
responsible offeror whose offer conforming to the solicitation will be
most advantageous to CIHA, cost or price and other factors,
specified elsewhere in this solicitation, considered.

(b) CIHA may
(1) reject any or all offers if such action is in CIHA's interest,
(2) accept other than the lowest offer,

(3) waive informalities and minor irregularities in offers
received, and

(4) award more than one contract for all or part of the
requirements stated.

(c) If this solicitation is a request for proposals, CIHA may award a
contract on the basis of initial offers received, without discussions.
Therefore, each initial offer should contain the offeror's best terms
from a cost or price and technical standpoint.

(d) A written award or acceptance of offer mailed or otherwise
furnished to the successful offeror within the time for acceptance
specified in the offer shall result in a binding contract without further
action by either party. If this solicitation is a request for proposals,
before the offer's specified expiration time, CIHA may accept an
offer, whether or not there are negotiations after its receipt, unless a
written notice of withdrawal is received before award. Negotiations
conducted after receipt of an offer do not constitute a rejection or
counteroffer by CIHA.

(e) Neither financial data submitted with an offer, nor representations
concerning facilities or financing, will form a part of the resulting
contract.

9. Bid Guarantee (applicable to construction and
epuipment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. Certified checks and
bank drafts must be made payable to the order of CIHA. The bid
guarantee shall insure the execution of the contract and the
furnishing of a method of assurance of completion by the successful
bidder as required by the solicitation. Failure to submit a bid
guarantee with the bid shall result in the rejection of the bid. Bid
guarantees submitted by unsuccessful Bidders will be returned as
soon as practicable after bid opening.

10. Assurance of Completion

(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation. This assurance shall be separate
performance and payment bonds, each for 100 percent or more of
the contract price.

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed. Individual sureties will
not be considered. U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business. Use of companies listed in
this circular is mandatory. Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee by
contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged. The current power of attorney for the
person who signs for the surety company must be attached to the
bond. The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or
after the execution date of the contract. (d) Failure by the successful
bidder to obtain the required assurance of completion within the time
specified, or within such extended period as CIHA may grant based
upon reasons determined adequate by CIHA, shall render the bidder
ineligible for award. CIHA may then either award the contract to the
next lowest responsible bidder or solicit new bids. CIHA may retain
the ineligible bidder’s bid guarantee.
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KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
COOK INLET HOUSING AUTHORITY

BIDDERS CHECKLIST
KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
ITB # 26T-DV-109

NOTICE TO BIDDERS: REMOVE THIS SECTION AND SUBMIT WITH BID

All responsive Bids MUST contain the following:

1.

2.

10.

11.

12.

Bid Form*

Bid Bond*

Lobbying Disclosure Packet*
Form of Non-Collusive Affidavit*

Letter from Contractor’s surety evidencing the proposer’s ability to obtain
the required bonding capacity should it be awarded the project*

Current State of Alaska Business License

Current State of Alaska Contractor’s License

Current Municipality of Anchorage Contractor’s License

Completed IRS form W9*

Representations, Certifications and Other Statements of Bidders* (if applicable)
HUD Form 2530 Previous Participation Certificate*

Documentation that the Contractor is an American Indian/Alaska Native
Business concern (if applicable)

*All Bid documents requiring signature must be signed and dated.

O 0ddododg ooboogdd

Bids submitted without one or more requirements listed above are subject to
rejection.

BIDDERS CHECKLIST
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1)

2)

3)

4)

BID FORM
KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
ITB # 26T-DV-109

The undersigned, (Company
Name) on this date: , having familiarized itself with the local
conditions affecting the scope and cost of work, and with the Invitation to Bid (ITB),
including the Construction Drawings and Specifications, Bid Form, General Conditions,
Form of Contract, project drawings, and the Scope of Work, hereby proposes to furnish
all labor, material, equipment and services required to complete the Kenaitze Pointe —
Mechanical Systems Upgrades project in accordance with all sections of this Invitation
to Bid.

Bidder to submit a Firm, Fixed-Price bid to complete the work as described in the ITB.
Additionally, the contractor shall comply with all administrative requirements of the
contract, including the submission of a project schedule, safety plan, schedule of values,
daily reports, submittals and other tasks required under the contract, as well as ancillary
and miscellaneous work as described or reasonably inferable from the ITB.

Total Lump Sum Bid$

(Written Amount):

Additive Alternate #1: $

Removal and replacement of the three (3) existing rooftop HVAC units including any
structural upgrades required. All units shall be reconnected to existing duct, piping, and
control systems, with curb adaptors provided as required.

Additive Alternate #2: $
Removal and replacement of expansion, storage, and glycol make-up tanks. All new
tanks shall be installed and connected per the contract documents.

Additive Alternate #3: $
Removal and replacement of existing hot water generators, tempering valve, and
associated domestic water piping and connections per the contract documents.

Additive Alternate #4: $

Removal and replacement of the cabinet unit heaters and the unit heaters in the
common areas, including but not limited to stairwells, laundry rooms, machine rooms,
etc.

The lowest bid shall be determined by the Total Lump Sum.

In submitting this bid, it is understood that the right is reserved by CIHA to reject any and
all bids at its sole discretion and for its convenience or benefit. The bidder agrees to
execute and deliver to CIHA a contract in the prescribed form and furnish the required
performance and payment bonds within ten (10) days of contract execution.

I/We have submitted with this bid the following items:
a. Bid Form
b. Bid Bond
c. Lobbying Certificate and Disclosure
d. Form of Non-Collusive Affidavit
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5)

6)

7)

8)

o

Letter from Contractor's Surety evidencing the proposer’s ability to obtain the
required bonding capacity should it be awarded the project.

Current State of Alaska Business License

Current State of Alaska Contractor’s License

Current Municipality of Anchorage Contractor’s License

Completed IRS form W9

Representations, Certifications and Other Statements of Bidders (if applicable)
HUD Form 2530 Previous Participation Certificate

e S

Bid cannot be withdrawn for a period of sixty (60) days without the express permission of
CIHA.

I/We further acknowledge receipt of the following addenda:

Addendum No.:  Dated:
Addendum No.: _ Dated:
Addendum No.:  Dated:
Addendum No.: Dated:

Non-Collusive Affidavit: By submission of this bid, the bidder certifies that making the
foregoing bid, that such bid is genuine and not collusive or a sham; that said bidder has
not colluded, conspired, connived or agreed, directly or indirectly, with any bidder or
person, to put in a sham bid or to refrain from quoting, and has not in any manner, directly
or indirectly, sought by agreement or collusion, or communications or conference, with
any person, to fix the bid price of affiant or any other bidder, or to fix any overhead, profit
or cost element or said bid price, or of that of any other bidder, or to secure any advantage
against the Cook Inlet Housing Authority or any person interested in the proposed
contract; and that all statements in said bid are true.

I/We further understand the penalty for making false statements in offers is prescribed by
federal law at 18 U.S.C. §1001.

Bid Submitted by:

NAME OF BIDDER OFFICIAL ADDRESS
Signature Address

Print Name and Title City, State, Zip Code
Email Phone
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BID BOND
KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
ITB # 26T-DV-109

KNOW ALL MEN BY THESE PRESENTS, that we, as
PRINCIPAL, and as SURETY, are held firmly bound into
COOK INLET HOUSING AUTHORITY (hereinafter called “CIHA”), Owner, in the penal sum of
(% ), lawful money of the United States, for the payment of which
sum will and truly to be made, we bind ourselves, our heirs, executors, administrators, successors
and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that, whereas the Principal has submitted the

accompanying bid, dated this day of 2026, for

NOW, THEREFORE, if the Principal shall not withdraw said bid within the period specified therein
after the opening of the same, or, if no period be specified, within three (3) months after the bid
opening, and shall within the period specified therefore, or, if no period be specified within ten
(10) days after the prescribed forms are presented to him for signature, enter into a written
contract with CIHA in accordance with the bid. as accepted, and give the required performance
and payment security, for the faithful performance and proper fulfillment of such contract; or in
the event of the withdrawal of said bid within the period specified, or the failure to enter into such
contract and give such security within the time specified, if the Principal shall pay CIHA the
difference between the amount specified in said bid and the amount for which CIHA may procure
the required work or supplies or both, if the latter amount be in excess of the former, then the
above obligation shall be void and of no effect; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above bound parties have executed this instrument this

day of 2026, the name and corporate seal of each corporate party
being hereto affixed and these present duly signed by its undersigned representative, pursuant
to authority of its governing body.

In presence of:

(Principal)

(Surety)



KENAITZE POINTE - MECHANICAL SYSTEMS UPGRADE
COOK INLET HOUSING AUTHORITY

Previous Participation Certification OMB Approval No. 2502-0118

US Department of Housing and Urban Development US Department of Agriculture (Exp. 01/31/2026)
Office of Housing/Federal Housing Commissioner Farmers Home Administration
Part I to be completed by Controlling Participant(s) of Covered Projects For HUD HQ/FmHA use only

(See instructions)
Reason for submission:

1.  Agency name and City where the application is filed 2. Project Name, Project Number, City and Zip Code
Cook Inlet Housing Authority - Anchorage, AK. Kenaitze Pointe - Mechanical Systems Upgrade, 26T-DV-109, Anchorage, AK 99504
3. Loan or Contract amount $ TBD 4. Number of Units or Beds N/A 5. Section of Act 6. Type of Project (check one) o
[ Existing [x] Rehabilitation [ JProposed (New)
7. List all proposed Controlling Participants and attach complete organization chart for all organizations showing ownership %
Name and address ( Last, First, Middle Initial) of controlling participant(s) proposing to participate 8 Role of Each Principal in Project 9. SSN or IRS Employer Number (TIN)

1. Schedule A contains a listing, for the last ten years, of every project assisted or insured by HUD, USDA FmHA and/or State and local government housing finance agencies in which the controlling participant(s) have
participated or are now participating.

2. For the period beginning 10 years prior to the date of this certification, and except as shown on the certification:

a. No mortgage on a project listed has ever been in default, assigned to the Government or foreclosed, nor has it received mortgage relief from the mortgagee;

b. The controlling participants have no defaults or noncompliance under any Conventional Contract or Turnkey Contract of Sale in connection with a public housing project;

c. There are no known unresolved findings as a result of HUD audits, management reviews or other Governmental investigations concerning the controlling participants or their projects;

d. There has not been a suspension or termination of payments under any HUD assistance contract due to the controlling participant’s fault or negligence;

e. The controlling participants have not been convicted of a felony and are not presently the subject of a complaint or indictment charging a felony. (A felony is defined as any offense punishable by imprisonment for a term
exceeding one year, but does not include any offense classified as a misdemeanor under the laws of a State and punishable by imprisonment of two years or less);

f. The controlling participants have not been suspended, debarred or otherwise restricted by any Department or Agency of the Federal Government or of a State Government from doing business with such Department or

Agency;

g. The controlling participants have not defaulted on an obligation covered by a surety or performance bond and have not been the subject of a claim under an employee fidelity bond;

3. All the names of the controlling participants who propose to participate in this project are listed above.

4. None of the controlling participants isa HUD/FmHA employee or a member of a HUD/FmHA employee's immediate household as defined in Standards of Ethical Conduct for Employees of the Executive Branch in 5
C.F.R. Part 2635 (57 FR 35006) and HUD's Standard of Conduct in 24 C.F.R. Part 0 and USDA's Standard of Conduct in 7 C.F.R. Part 0 Subpart B.

5. None of the controlling participants is a participant in an assisted or insured project as of this date on which construction has stopped for a period in excess of 20 days or which has been substantially completed for more
than 90 days and documents for closing, including final cost certification, have not been filed with HUD or FmHA.

6.None of the controlling participants have been found by HUD or FmHA to be in noncompliance with any applicable fair housing and civil rights requirements in 24 CFR 5.105(a). (If any controlling participants have been
found to be in noncompliance with any requirements, attach a signed statement explaining the relevant facts, circumstances, and resolution, if any).

7. None of the controlling participants is a Member of Congress or a Resident Commissioner nor otherwise prohibited or limited by law from contracting with the Government of the United States of America.

8. Statements above (if any) to which the controlling participant(s) cannot certify have been deleted by striking through the words with a pen, and the controlling participant(s) have initialed each deletion (if any) and have
attached a true and accurate signed statement (if applicable) to explain the facts and circumstances.

1/We, the undersigned, certify under penalty of perjury that the information provided above is true and correct. WARNING: Anyone who knowingly submits a false claim or makes a false statement is subject to

criminal and/or civil penalties, including confinement for up to 5 years, fines, and civil and administrative penalties. (18 U.S.C. §§ 287, 1001, 1010, 1012, 1014; 31 U.S.C. §3729, 3802).
Name of Controlling Participant Signature of Controlling Certification Date Area Code and Tel. No.
Participant (mm/dd/yyyy)
This form prepared by (print name) | Area Code and Tel. No.
Previous editions are obsolete ref 24 CFR 200 Subpart H Form HUD-2530 (10/2016)

PREVIOUS PARTICIPATION CERTIFICATE Page 15 of 81
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Schedule A: List of Previous Projects and Section 8 Contracts. Below is a complete list of the controlling participants’ previous participation projects and participation history in
covered projects as per 24 CFR, part 200 §200.214 and multifamily Housing programs of FmHA, State and local Housing Finance Agencies, if applicable. Note: Read and follow the
instruction sheet carefully. Make full disclosure. Add extra sheets if you need more space. Double check for accuracy. If no previous projects, write by your name, “No previous

participation, First Experience”.

1. Controlling Participants’ Name (Last, First)

2. List of previous projects (Project name,
project ID and, Govt. agency involved)

3.List Participants’ Role(s)
(indicate dates participated, and if
fee or identity of interest
participant)

4. Status of loan
(current, defaulted,
assigned, foreclosed)

5.Was the Project ever
in default during your
participation

Yes No Ifyes, explain

6. Last MOR rating and
Physical Insp. Score and
date

Part II- For HUD Internal Processing Only

Received and checked by me for accuracy and completeness; recommend approval or refer to Headquarters after checking appropriate box.

Date (mm/dd/yyyy)

Tel No. and area code

Staff

Processing and Control

recommended.

DBA Name match in system

DA. No adverse information; form HUD-2530 approval

[]C. Disclosure or Certification problem

|:| D. Other (attach memorandum)

Signature of authorized reviewer

Signature of authorized reviewer

Approved

D Yes |:| No

Date (mm/dd/yyyy)

PREVIOUS PARTICIPATION CERTIFICATE
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Instructions for Completing the Previous Participation Certificate, form HUD-2530

Carefully read these instructions and the applicable regulations. A copy of the regulations published at 24 C.F.R. part 200, subpart H,
§ 200.210-200.222 can be obtained on-line at www.gpo.gov and from the Account Executive at any HUD Office. Type or print neatly
in ink when filling out this form. Incomplete form will be returned to the applicant.

Attach extra sheets as you need them. Be sure to indicate "Continued on Attachments" wherever appropriate. Sign each additional page
that you attach if it refers to you or your record. Carefully read the certification before you sign it. Any questions regarding the form
or how to complete it can be answered by your HUD Account Executive.

Purpose: This form provides HUD/USDA FmHA with a certified report of all previous participation in relevant HUD/USDA programs
by those parties submitting the application. The information requested in this form is used by HUD/USDA to determine if you meet the
standards established to ensure that all controlling participants in HUD/USDA projects will honor their legal, financial and contractual
obligations and are of acceptable risks from the underwriting standpoint of an insurer, lender or governmental agency. HUD requires
that you certify and submit your record of previous participation, in relevant projects, by completing and signing this form, before your
participation can be approved.

HUD approval of your certification is a necessary precondition for your participation in the project and in the capacity that you
propose. If you do not file this certification, do not furnish the information requested accurately, or do not meet established standards,
HUD will not approve your certification.

Note that approval of your certification does not obligate HUD to approve your project application, and it does not satisfy all other
HUD program requirements relative to your qualifications.

Who Must Sign and File Form HUD-2530: Form HUD-2530 must be completed and signed by all Controlling Participants of
Covered Projects, as such terms are defined in 24 CFR part 200 §200.212, and as further clarified by the Processing Guide (HUD
notice H 2016-15) referenced in 24 CFR §200.210(b) and available on the HUD website at:
http://portal.hud.gov/hudporta/HUD?src=/program offices/housing/mth/prevparticipation.

Where and When Form HUD-2530 Must Be Filed: The original of this form must be submitted to the HUD Office where your project
application will be processed at the same time you file your initial project application. This form must be filed with applications for
projects listed in 24 CFR §200.214 and for the Triggering Events listed at 24 CFR §200.218.

PREVIOUS PARTICIPATION CERTIFICATE Page 17 of 81
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Review of Adverse Determination: If approval of your participation in a HUD project is denied, withheld, or conditionally granted on
the basis of your record of previous participation, you will be notified by the HUD Office. You may request reconsideration in
accordance with 24 CFR §200.222 and further clarified by the Processing Guide. Request must be made in writing within 30 days from
your receipt of the notice of determination.

The Department of Housing and Urban Development (HUD) is authorized to collect this information by law 42 U.S.C. 3535(d) and
by regulation at 24 CFR 200.210. This information is needed so that principals applying to participate in multifamily programs
can become HUD-approved controlling participants. The information you provide will enable HUD to evaluate your record with
respect to established standards of performance, responsibility and eligibility. Without prior approval, a controlling participant
may not participate in a proposed or existing multifamily or healthcare project. HUD uses this information to evaluate whether or
not controlling participants pose an unsatisfactory underwriting risk. The information is used to evaluate the potential
controlling participants and approve only individuals and organizations that will honor their legal, financial and contractual
obligations.

Privacy Act Statement: The Housing and Community Development Act of 1987, 42 U.S.C. 3543 requires persons applying for a
Federally-insured or guaranteed loan to furnish his/her Social Security Number (SSN). HUD must have your SSN for identification
of your records. HUD may use your SSN for automated processing of your records and to make requests for information about you
and your previous records with other public agencies and private sector sources. HUD may disclose certain information to Federal,
State and local agencies when relevant to civil, criminal, or regulatory investigations and prosecutions. It will not be otherwise
disclosed or released outside of HUD, except as required and permitted by law. You must provide all of the information requested
in this application, including your SSN. Failure to provide any of the information will result in your disapproval of participation in
this HUD program. APPS SORN could be accessed in Federal Register / Vol. 81, No. 146 / Friday, July 29, 2016 / Notices ([Docket
No. FR-5921-N-10] Implementation of the Privacy Act of 1974, as Amended; Amended System of Records Notice, Active Partners
Performance System).

PRA Statement: The public reporting burden is estimated at 3 hours per response, including the time for reviewing instructions,
searching existing data sources, gathering, and maintaining the data needed, and completing and reviewing the collection of
information.

Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions to reduce
this burden, to the Reports Management Officer, Paperwork Reduction Project, to the Office of Information Technology, US.
Department of Housing and Urban Development, Washington, DC 20410-3600. When providing comments, please refer to OMB
Approval No. 2502-0118. HUD may not conduct and sponsor, and a person is not required to respond to, a collection of information
unless the collection displays a valid control number.

PREVIOUS PARTICIPATION CERTIFICATE Page 18 of 81
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The collection is authorized by 12 U.S.C 1702-1715z; 42 U.S.C. 3535(d). HUD form 2530 is created to collect information as
mandated by 24 CFR Part 200. The HUD-2530 form is used to protect HUD’s Multifamily Housing and Healthcare programs by
comprehensively assessing industry participants’ risk. It is the Department’s policy that participants in its housing programs honor
their legal, financial, and contractual obligations. Accordingly, uniform standards are established for approvals, disapprovals, or
withholding actions on principals in projects, based upon their past performances as well as other relevant information. Respondents
such as owners, management agents, master tenants, general contractors, and nursing home operators are subject to review. The
information on this form needs to be collected by the Department to evaluate participants’ previous performance and compliance with
contracts, regulations, and directives.

PREVIOUS PARTICIPATION CERTIFICATE Page 19 of 81
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FORM OF NON-COLLUSIVE

AFFIDAVIT

(PRIME BIDDER)

STATE OF ALASKA
SS.

~ ~—

THIRD JUDICIAL DISTRICT )

, being first duly sworn, deposes and says:

“That he/she is the bidder, or a partner or officer of the firm, party, etc., making the
foregoing proposal or bid, that such proposal or bid is genuine and not collusive or
a sham; that said bidder has not colluded, conspired, connived or agreed, directly
or indirectly, with any bidder or person, to put in a sham bid or to refrain from
bidding, and has not in any manner, directly or indirectly, sought by agreement or
collusion, or communications or conference, with any person, to fix the bid price of
affiant or any other bidder, or to fix any overhead, profit or cost element or said bid
price, or of that of any other bidder, or to secure any advantage against the Airport
Heights | Limited Partnership, Cook Inlet Housing Authority, Cook Inlet
Housing Development Corporation or any person interested in the proposed
contract; and that all statements in said proposal or bid are true."

Signature of:

Bidder, if the bidder is an individual

Partner, if the bidder is a Partnership

Officer, if the bidder is a corporation

Date

FORM OF NON-COLLUSIVE AFFIDAVIT
Page 20 of 81
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U.S. Department of Housing
and Urban Development

Office of Public and Indian Housing

Representations, Certifications,
and Other Statements of Bidders

Public and Indian Housing Programs

Previous edition is obsolete form HUD-5369-A (11/92)

REPRESENTATIONS, CERTS & OTHER STATEMENTS OF
BIDDERS Page 21 of 81



KENAITZE POINTE - MECHANICAL SYSTEMS UPGRADE

COOK INLET HOUSING AUTHORITY

Representations, Certifications,

and Other Statements of Bidders
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1.  Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be knowingly
disclosed by the bidder, directly or indirectly, to any other bidder or
competitor before bid opening (in the case of a sealed bid solicitation)
or contract award (in the case of a competitive proposal solicitation)
unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by the
signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any action
contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as agent for the

following principals in certifying that those principals have not partici-
pated, and will not participate in any action contrary to subparagraphs
(a)(l) through (a)(3) above.
[insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of his
or her position in the bidder's organization];

(i) As an authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will not
participate, in any action contrary to subparagraphs (a)(1) through
(a)(3) above; and

(iii) As an agent, has not personally participated, and will not
participate in any action contrary to subparagraphs (a)(1) through
(a)(3) above.

(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in detail
the circumstances of the disclosure.

[ 1 [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any other
person, firm or corporation in regard to any bid submitted in response
to this solicitation. If the successful bidder did not submit the affidavit
with his/her bid, he/she must submit it within three (3) working days of
bid opening. Failure to submit the affidavit by that date may render the
bid nonresponsive. No contract award will be made without a properly
executed affidavit.

(2) A fully executed "Non-collusive Affidavit" [ ]is, [ ] is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions. As used in this provision:

"Bona fide employee" means a person, employed by a bidder and
subject to the bidder's supervision and control as to time, place, and
manner of performance, who neither exerts, nor proposes to exert
improper influence to solicit or obtain contracts nor holds out as being
able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to act
regarding a PHA/IHA contract on any basis other than the merits of the
matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [ ]bhas, [ ]has not employed or retained any person or
company to solicit or obtain this contract; and

(2) [ ]1has, [ ]1has not paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the PHA/
IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy pursuant
to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of title
31, United States Code, are hereby incorporated by reference in
paragraph (b) of this certification.

REPRESENTATIONS, CERTS & OTHER STATEMENIS,OF of 81

BIDDERS



KENAITZE POINTE - MECHANICAL SYSTEMS UPGRADE
COOK INLET HOUSING AUTHORITY

(b) The bidder, by signing its bid, hereby certifies to the best of his or
her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress on
his or her behalf in connection with the awarding of a contract resulting
from this solicitation;

(2) If any funds other than Federal appropriated funds (including
profit or fee received under a covered Federal transaction) have been
paid, or will be paid, to any person for influencing or attempting to
influence an officer or employee of any agency, a Member of Con-
gress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(3) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite for
making or entering into this contract imposed by section 1352, title 31,
United States Code. Any person who makes an expenditure prohibited
under this provision or who fails to file or amend the disclosure form
to be filed or amended by this provision, shall be subject to a civil
penalty of not less than $10,000, and not more than $100,000, for each
such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determination
and Education Assistance Act (25 U.S.C. 450B) are exempt from the
requirements of this provision.

4. Organizational Conflicts of Interest Certification

The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any organiza-
tional conflict of interest which is defined as a situation in which the
nature of work to be performed under this proposed contract and the
bidder's organizational, financial, contractual, or other interests may,
without some restriction on future activities:

(a) Resultin an unfair competitive advantage to the bidder; or,
(b) Impair the bidder's objectivity in performing the contract work.

[ 1 Inthe absence of any actual or apparent conflict, | hereby certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of this
procurement.

5. Bidder's Certification of Eligibility

(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which has
an interest in the bidder's firm, nor any of the bidder's subcontractors,
is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b) The certification in paragraph (a) above is a material representa-
tion of fact upon which reliance was placed when making award. If it
is later determined that the bidder knowingly rendered an erroneous
certification, the contract may be terminated for default, and the bidder
may be debarred or suspended from participation in HUD programs
and other Federal contract programs.
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6. Minimum Bid Acceptance Period

(a) "Acceptance period," as used in this provision, means the number
of calendar days available to the PHA/IHA for awarding a contract from
the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the accep-
tance period that may appear elsewhere in this solicitation.

(c) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders may specify a
longer acceptance period than the PHA's/IHA's minimum requirement.
The bidder allows the following acceptance period: calendardays.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7. Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(@) [ 1is, [ ]1is not a small business concern. "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant in
the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) [ lis, [ 1is not a women-owned business enterprise. "Women-
owned business enterprise," as used in this provision, means a
business that is at least 51 percent owned by a woman or women who
are U.S. citizens and who also control and operate the business.

(c) [1is, [ 1is not a minority business enterprise. "Minority business
enterprise," as used in this provision, means a business which is at
least 51 percent owned or controlled by one or more minority group
members or, in the case of a publicly owned business, at least 51
percent of its voting stock is owned by one or more minority group
members, and whose management and daily operations are con-
trolled by one or more such individuals. For the purpose of this
definition, minority group members are:

(Check the block applicable to you)
[ 1 Black Americans

[ 1 Hispanic Americans

[ 1T Native Americans

[ 1 Asian Pacific Americans
[ 1 Asian Indian Americans
[ 1 Hasidic Jewish Americans
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9. Certification of Eligibility Under the Davis-Bacon Act
(applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it nor
any person or firm who has an interest in the bidder's firm is a person
or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded contracts
by the United States Government by virtue of section 3(a) of the Davis-
Bacon Act or 29 CFR 5.12(a)(1).

{6} The penalty for making false statements is prescribed in the U. S.
Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities (applicable to
contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity of the General Conditions of the Contract
for Construction.

(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for
employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under its
control where segregated facilities are maintained. The bidder agrees
that a breach of this certification is a violation of the Equal Employment
Opportunity clause in the contract.

(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific time
periods) prior to entering into subcontracts which exceed $10,000 and
are not exempt from the requirements of the Equal Employment
Opportunity clause, it will:
(1)  Obtain identical
subcontractors

certifications from the proposed

(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontractors
(except if the proposed subcontractors have submitted identical
certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of the
prime contract. The certification may be submitted either for each
subcontract or for all subcontracts during a period (i.e., quarterly,
semiannually, or annually).

Note: The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification (applicable to contracts
exceeding $100,000)

The bidder certifies that:

(a) Any facility to be used in the performance of this contract [ ]is,
[1is not listed on the Environmental Protection Agency List of Violating
Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection Agency,
indicating that any facility that the bidder proposes to use for the
performance of the contract is under consideration to be listed on the
EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as this
certification, including this paragraph (c), in every nonexempt subcon-
tract.

12. Previous Participation Certificate (applicable to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate." If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening. Failure to submit
the certificate by that date may render the bid nonresponsive. No
contract award will be made without a properly executed certificate.
(b) A fully executed "Previous Participation Certificate"

[ 1is, [ 1lis not included with the bid.

13. Bidder's Signature

The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and current.

(Signature and Date

(Typed or Printed Name)

(Title)

(Company Name)

(Company Address)
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Restrictions on Lobbying Activities

Entities receiving a federally-funded contract from CIHA that is in excess of $100,000 must
comply with the "New Restrictions on Lobbying"” found at 24 C.F.R. Part 87. 24 CFR
87.100 provides a baseline prohibition on the use of federal funds for lobbying purposes.
24 CFR 87.110(d) further provides that any person (or entity) receiving a federally funded
contract or subcontract, at any tier, that exceeds $100,000 must file a certification, and, if
required, a disclosure form, to the next tier above.

All CIHA contractors and subcontractors who will receive a contract or subcontract of $100,000
or more, to be paid from a federal grant to CIHA, must sign and submit to CIHA the
attached certification form. All contractors and subcontractors who will receive a contract or
subcontract of $100,000 or more must also require all of their subcontractors who will receive
a subcontract of $100,000 or more to sign and submit the required certification and, if
applicable, disclosure form.

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

@ No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
an agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

3) The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts
under grants, loans, and cooperative agreements) and that all subrecipients shall certify and
disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any
person who fails to file the required certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at
the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31
U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any
lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a
covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to
the implementing guidance published by the Office of Management and Budget for additional information.

1.

10.

11.

Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence
the outcome of a covered Federal action.

Identify the status of the covered Federal action.

Identify the appropriate classification of this report. If this is a followup report caused by a material change
to the information previously reported, enter the year and quarter in which the change occurred. Enter the
date of the last previously submitted report by this reporting entity for this covered Federal action.

Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional District,
if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be,
a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is
the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under
grants.

If the organization filing the report in item 4 checks “Subawardee,” then enter the full name, address, city,
State and zip code of the prime Federal recipient. Include Congressional District, if known.

Enter the name of the federal agency making the award or loan commitment. Include at least one
organizational level below agency name, if known. For example, Department of Transportation, United
States Coast Guard.

Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the
full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and
loan commitments.

Enter the most appropriate Federal identifying nhumber available for the Federal action identified in item 1
(e.g., Request for Proposal (RFP) number; Invitations for Bid (IFB) number; grant announcement number;
the contract, grant, or loan award number; the application/proposal control number assigned by the Federal
agency). Included prefixes, e.g., “RFP-DE-90-001.”

For a covered Federal action where there has been an award or loan commitment by the Federal agency,
enter the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.

(a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying
Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal
action.

(b) Enter the full names of the individual(s) performing services, and include full address if different from
10(a). Enter Last Name, First Name, and Middle Initial (MI).

The certifying official shall sign and date the form, print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of
information unless it displays a valid OMB control Number. The valid OMB control number for this information collection
is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per
response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of
Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503
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CERTIFICATION REGARDING LOBBYING

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of
the undersigned, to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any Federal grant,
the making of any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment or modification of any Federal contract, grant,
loan, or cooperative agreement.

2 If any funds other than Federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure of
Lobbying Activities," in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in
the award documents of all sub-awards at all tiers (including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub- recipients
shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by section 1352, title 31, United States
Code. Any person who fails to file the required certification shall be subject to a civil penalty
of not less than $10,000 and not more than $100,000 for each such failure.

Organization:

Street address:

City, State, Zip:

Certified By:

Title:

signature date
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Approved by OMB

(See reverse for public burden disclosure)

Disclosure of Lobbying Activities
Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

0348-0046

Congressional District, if known:

1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
a. contract a. bid/offer/application a. initial filing
___ b.grant b. initial award b. material change
c. cooperative agreement c. post-award
d. loan For material change only:
e. loan guarantee Year quarter
f. loan insurance Date of last report
4. Name and Address of Reporting Entity: 5. If Reporting Entity in No. 4 is Subawardee, Enter
_ Prime Subawardee Name and Address of Prime:
Tier , if Known:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

$

10. a. Name and Address of Lobbying Registrant
(if individual, last name, first name, Ml):

b. Individuals Performing Services (including address if
different from No. 10a)
(last name, first name, MI):

11. Information requested through this form is
authorized by title 31 U.S.C. section 1352. This
disclosure of lobbying activities is a material
representation of fact upon which reliance was placed
by the tier above when this transaction was made or
entered into. This disclosure is required pursuant to 31
U.S.C. 1352. This information will be reported to the
Congress semi-annually and will be available for public
inspection. Any person who fails to file the required
disclosure shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such
failure.

Signature:

Print Name:

Title:

Telephone No.: Date:

Federal Use Only

Authorized for Local Reproduction
Standard Form - LLL (Rev. 7-97)
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DISCLOSURE OF LOBBYING ACTIVITIES S
CONTINUATION SHEET

Reporting Entity: Page of

Authorized for Local Reproduction
Standard Form - LLL-A
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Cook Inlet
OUSlng Authority

STANDARD CONSTRUCTION CONTRACT
KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
CONTRACT # 26T-DV-109

OWNER CONTRACTOR
Contact Information Contact Information
Cook Inlet Housing Authority (CIHA) Contractor Name

3510 Spenard Road

Address 4

Anchorage, Alaska 99503

Anchorage, Alaska 995

Phone: (907) 793-3000

Phone:

E-Mail:

E-Mail:

Fed ID No.

Contracting Officer:

Contractor Contact:

Gabriel Layman, President/CEO

Name Title Name Title
This Contract, between the Cook Inlet Housing\lhority, hereinafter called “CIHA” or “Owner,”
and CONTRACTOR NAME, its successors and assigns, hereinafter called the “Contractor,” is
effective the date of the signature of CIHA on this document, for the following Project:

CIHA Project name: Kenaitze Pointe — Mechanical Systems Upgrade
CIHA Project number: 26T-DV-109
Project address: 8871 Centennial Circle, Anchorage, AK 99504

The Contractor, for and'in consideration of payment or payments herein specified and agreed to
by CIHA, hereby covenants and agrees to furnish and deliver all of the materials and to do and
perform all. the Work.and labor required in the construction of the Project for:

a partial mechanical systems upgrade to the existing mechanical room within the Kenaitze Pointe
building. The Contractor shall remove and dispose of all existing boilers, hydronic pumps, air
separator, associated piping, exhaust flue assemblies, and all related appurtenances as indicated
on the drawings. In addition, the existing snow melt system shall be demolished and
abandoned/capped at floor penetration. Existing systems designated to remain shall be protected
and maintained in service throughout construction.

The Base Bid shall include the furnishing and installation of all new condensing boilers and
associated DDC controls, hydronic and boiler circulation pumps, air and dirt separator, and
associated domestic water, hydronic, and natural gas piping. All new equipment shall be installed
on new housekeeping pads (if necessary), seismically restrained, and all piping insulated per the
project specifications. All electrical work associated with the Base Bid scope shall include the
removal of existing branch circuit wiring serving demolished equipment and the installation of new

STANDARD CONSTRUCTION CONTRACT
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branch circuit wiring and connections for all new mechanical equipment. Where existing circuitry
is unsuitable, new circuits and control wiring shall be provided in conduit per the specifications.
Panel schedules shall be updated upon project completion to reflect all revised and new loads.

Kenaitze Pointe is an occupied residential building and shall remain occupied throughout the
duration of construction. The Contractor is responsible for maintaining active building systems at
all times and shall plan and sequence the work to minimize disruptions to building occupants.
System shutdowns shall be limited to a maximum of two (2) planned events — one to transition
from the existing systems to temporary systems, and one to transition from temporary systems to
the new permanent systems. All planned shutdowns shall be coordinated with and approved by
the Owner a minimum of two weeks in advance.

The Contractor is responsible for obtaining and paying for the building permit and any other
permits required to complete the work and obtain a certificate of occupancy.

List any alternates as applicable and accepted.

TBD
0.00 o
Including such other items as are mentioned in the original Contractor’s quote dated which

proposal and prices named, together with the Contract Documents are made a part of this
Contract by reference. CIHA shall pay Contractor for satisfactory performance of work performed,
upon full completion thereof unless otheereed under the terms of this Contract. For
goods/services provided pursuant to this Co t, Contractor is to invoice CIHA based on
materials used and work performed pursuant to the approved scope of work and Contract price
described in the Contract Documents attached hereto, consistent with the labor rates and other
cost provisions required under this. Contract.

This Contract also includes the following sections and attachments (collectively, “Contract
Documents”):

REP# 26T-DV-109

Addendums

Contractor Quote dated

CIHA Indemnlty and Insurance Requirements
General Conditions HUD form 5370EZ
Tribally Designated Wages

Current State of Alaska Business License
Current State of Alaska Contractor’s License
Current Municipality of Anchorage Contractor’s License
10 Current Certificate of Insurance

11. IRS Form W9

12. Federal Debarred Report (Excluded Parties)

CoNoarwWN =

It is distinctly understood and agreed that no claim for additional work or materials, done or
furnished by Contractor and not specifically herein provided for, will be allowed by CIHA, nor shall
the Contactor do any work or furnish any materials not covered by this Contract, unless such work
or materials are ordered in writing by CIHA.

STANDARD CONSTRUCTION CONTRACT
Page 31 of 81



KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
COOK INLET HOUSING AUTHORITY

In no event shall CIHA be liable for any materials furnished or used, or for any work or labor done,
unless the materials, work or labor are required by the Contract or on written order furnished by
CIHA. Any such work or materials which may be done or furnished by Contractor without order
first being given shall be at Contractor's own risk, cost and expense, and Contractor hereby
covenants and agrees to make no claim for compensation for work or materials done or furnished
without such order.

Contractor further covenants and agrees that all materials shall be furnished and delivered, and
all labor shall be done and performed, in every respect to the satisfaction of CIHA, to provide
substantial completion within the time schedule established in the notice to proceed issued by
CIHA. Time shall be of the essence in all cases.

1. NOTICES: Any notice required pertaining to the subject matter of this Contract shall be
made in writing for delivery in person or by email, properly addressed to each party to whom
given, with postage and charges prepaid, to the individual named and at the address listed
above. A notice shall be deemed given only when received by the party to whom'such notice
is directed, except that any notice given by registered or certified mail, or emailed and date
stamped according to CIHA’s email server, shall be deemed given to and received by the
party to whom directed within twenty=four (24) hours after such notice is sent, or when
actually received, whichever occurs first.

2. COMPLIANCE WITH LAWS: Contractor agrees to be bound by, and at its sole cost and
expense comply with, all federal, state and local laws, ordinances and regulations applicable
to the Work, including but not limited to% employment opportunity, minority business
enterprise, women’s business enterprise, vantage business enterprise and safety.

3. LICENSES: Contractor shall provide copies of all applicable business and professional
licenses, including any renewal, to document that Contractor’s licenses are and will be in
effect for the full duration of the Contract, including any time extensions.

4. PROHIBITION AGAINST LIENS: Contractor is prohibited from placing a lien on Owner’s
property. The prohibition shall apply to all subcontractors at any tier and all materials
suppliers.

5. WARRANTY: Contractor warrants to Owner that materials and equipment furnished under
the Contract will be of good quality and new unless otherwise required or permitted by the
Contract Documents, that the Work will be free from defects not inherent in the quality
required or permitted, and that the work will conform to the requirements of the Contract
Document. Work not conforming to these requirements, including substitutions not properly
approved and.authorized, may be considered defective. All applicable warranties shall begin
on the date of Substantial Completion of the Work, or of a designated portion thereof, or,
where Substantial Completion does not apply, upon final payment, and shall continue for a
duration of one (1) year thereafter. Refer to Closeout Procedures for further details.

6. ASSIGNMENT: Neither this Contract nor any rights, duties or interest hereunder shall be
assigned by any party without the prior written consent of the other(s). The preceding
notwithstanding, this Contract shall be binding upon and inure to the benefit of the parties
hereto and their respective partners, successor and assigns.
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7.

10.

11.

12.

13.

14.

WAIVER: No provision of this Contract may be waived unless agreed to in writing by Owner.
The failure of either party to insist in one or more instances upon the performance of any
term or condition of this Contract shall not be construed as a waiver of future performance
of any such term or condition, and the obligations of either party with respect thereto shall
continue in full force and effect.

CONFIDENTIAL INFORMATION: All information obtained by Contractor from Owner
related in any way to the Contract or work to be performed there under is confidential and
proprietary to Owner. Contractor shall not use or re-disclose such confidential information
for any purpose other than the performance of the Contract. Owner shall retain ownership
of all confidential information disclosed to the Contractor and upon written request by Owner,
Contractor shall return to CIHA all such confidential information. The return of the
information shall not terminate any of Contractor’s obligations hereunder. Contractor shall
be responsible for any breach by its employees or subcontractors of this section and the
resulting damages.

INSPECTION AND RETENTION OF RECORDS: Contractor shall, at all times during
normal business hours and as often as Owner may deem necessary, make available to
Owner for examination all of its records with respect to all matters covered by this Contract
for a period of three (3) years after the date of Contractor’s complete performance thereof.
Upon request, and within a reasonable time, Contractor shall submit.such other information
and reports relating to its activities .under this Contract to Owner, in such from and at such
times as Owner may reasonably require. Contractor shall permit Owner to audit, examine
and make copies of such records, and to make audits of all invoices, materials, payrolls,
records of personnel and other data rel to all matters covered by this Contract. Owner
may, at its option, permit Contractor to s it its records to Owner in lieu of the retention
requirements of this section.

TITLES: The titles given to the articles and paragraphs of this Contract are for ease of
reference only and shall not be relied upon or cited for any other purpose.

OWNERSHIP; PUBLICATION; REPRODUCTION; USE OF MATERIAL: Except as
otherwise provided herein, all data, documents and other copyrightable materials produced
by Contractor under this:Contract shall be the property of Owner, which shall retain the
exclusive right to publish, disclose, distribute and otherwise use, in whole or in part, any
such data, documents or other materials. Exclusive rights shall not be attributed to portions
of such-materials presently in the public domain or which are not subject to copyright.

VALUE ENGINEERING: Contractor is encouraged to develop, prepare and submit Value
Engineering Change Proposals (VECP) voluntarily.

JOINT DRAFTING: The parties expressly agree that this Contract was jointly drafted, and
that they both had opportunity to negotiate terms and to obtain the assistance of counsel in
reviewing the Contract prior to execution. This Contract shall be construed neither against
nor in favor of either party but shall be construed in a neutral manner.

PUBLICITY: Contractor, its employees, agents, and subcontractors shall not use Owner’s
name in any advertising, publications, promotional materials or publicity release concerning
the Contract or work performed thereunder unless approved in advance by Owner in writing.

STANDARD CONSTRUCTION CONTRACT
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15.

16.

17.

18.

19.

20.

23.

24

FORCE MAJEURE: Owner and Contractor shall not be liable for their respective failure to
perform any of their obligations under the Contract if prevented from performing such
obligations by a cause beyond their reasonable control which, by the use of due diligence,
Owner or Contractor, as the case may be, shall not have been able to overcome, including
but not limited to, acts of God, natural disaster, civil commotion, quarantine, fire, labor
disputes or any action or non-action of the United States government, and including changes
in existing legislation affecting the subject matter of this Contract.

JURISDICTION/VENUE: This Contract shall be governed by and construed in accordance
with the laws of the state of Alaska. Venue of any action or dispute resolution proceeding
shall be Anchorage, Alaska.

ATTORNEYS’ FEES/COSTS: In the event of litigation between the parties relating to or
arising out of this Contract, the prevailing party shall be entitled to full reasonable cost and
attorney’s fees.

TERMINATION: In addition to other available grounds for termination described in this
Contract, Owner reserves the right to terminate the Contract for default in the event
Contractor fails to completely satisfy all material terms, conditions and requirements
contained herein at any time, including improper subcontracting, violation of any regulation
or law applicable under the Contract, failure to pay or to ensure workers are paid required
wage rates, and false certification-as to subcontracting with American Indian/Alaska Native
enterprises or organizations. In such event, Contractor and its sureties shall be liable for any
damage to Owner resulting from such failures, whether or not Contractor’s right to proceed
with the work is terminated. This liabilit ludes, but is not limited to, any increased cost
incurred by Owner in completing the work.

ENTIRE AGREEMENT; BINDING EFFECT: This Contract, together with all exhibits, forms,
attachments and addenda, contains. the entire and integrated agreement between the
parties hereto, superseding in.all respects any and all prior oral or written negotiations,
representations, agreements or understandings.

MODIFICATION: This Contract shall not be modified or amended except by an instrument
in‘writing signed by or on-behalf of the parties hereto. Owner, may, at its discretion, amend
this Contract to conform with federal, state or local government guidelines, policies and
available funding amounts, or for other reasons. If such amendments result in a change in
the funding, the scope of services or schedule, or the activities to be undertaken as part of
this Contract, such modification will be incorporated only by written amendment signed by
both Owner and Contractor.

AVAILABILITY. OF FUNDS: Payments under this Contract may require funds from future
appropriations “and are subject to future appropriations. If sufficient funds are not
appropriated for payment required under this Contract, this Contract shall terminate without
penalty to Owner. In such cases, Owner shall not be obligated to make payments under this
Contract beyond those for completed work and which funds have previously been
appropriated.

SURVIVAL OF OBLIGATIONS: The obligation of the parties concerning indemnification,
liability, confidentiality, reporting and release of information shall survive the completion,
termination or expiration of this Contract.
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25.

26.

27.

COUNTERPARTS: This Contract may be executed in any number of counterparts, each of
which shall be deemed an original but all of which together shall constitute one and the
same instrument.

SEVERABLITY: If any provision or part of a provision of this Contract shall be determined
to be void and unenforceable by a court of competent jurisdiction, the remainder of this
Contract shall remain valid and enforceable.

BUILD AMERICA, BUY AMERICA ACT: Pursuant to the Build America, Buy America Act,
(BABA), enacted as part of the Infrastructure Investment and Jobs Act. Pub. L 117-58-, 41
U.S.C § 8301, the recipient of the Federal Financial Assistance used to fund this
infrastructure project is required to apply a domestic content procurement preference (the
“Buy America Preference” or “BAP”) for all construction, @lteration, maintenance, or repair
of public infrastructure, including buildings and real property, unless application of the BAP
has been waived by HUD. Accordingly, this agreement shall be carried out in accordance
with BABA.

IN WITNESS WHEREOF, the parties hereto have executed this Contract in and hereby agree to
its terms and conditions. This Contract is effective the date of the signature of CIHA herein.

CONTRACTOR: OWNER:

[NAME OF CONTRACTOR] \COOK INLET HOUSING AUTHORITY
Print Name Print Name

Title Title

Date Date

STANDARD CONSTRUCTION CONTRACT
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PERFORMANCE BOND
KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
ITB # 26T-DV-109

KNOW ALL PEOPLE BY THESE PRESENTS: That we, as
PRINCIPAL, and as SURETY, are held firmly
bound unto

as Obligee, (hereinafter call the ‘“OWNER”), in the penal sum
of $ ),

for the payment which sum we bind ourselves, our heirs, executors, administrators, and
successors, jointly and severally.

WHEREAS, the Principal has entered into a certain Contract with OWNER, dated
2026, a copy of which is hereto attached and made a part of hereof.

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall in all respects
fully perform the Contract and all duly authorized modifications thereof, during its original form
and any extensions thereof that may be granted and during any guarantee period for which the
Contract provides, and if the Principal shall fully satisfy all claims arising out of the prosecution of
the work under the Contract and shall fully indemnify OWNER for all expenses which it may incur
by reason for such claims, including its attorney's fees and court costs, and if the Principal shall
make full payment to all persons supplying labor, services, materials, or equipment in the
prosecution of the Work under the Contract, in default of which such persons shall have a direct
right to action hereupon; and if the Principal shall pay or cause to be paid all sales and use taxes
payable as a result of the performance of the Contract as well as payment of gasoline and special
motor fuels taxes in the performance of the Contract and all motor vehicle fees required for
commercial motor vehicles used in connection with the performance of the Contract, then this
obligation shall be void; otherwise, it shall remain in full force and effect. No modification of the
Contract or extension of the term thereof, or any forbearance on the part of OWNER shall in any
way release the Principal or the Surety from liability hereunder. Notice to the Surety of any such
modification, extension, or forbearance is hereby waived.
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(Corporate Principal)

(Business Address)

By:

ATTEST:

(Corporate Surety)

(Power-of-Attorney for person signing for Surety Company must be attached to bond.)
CERTIFICATE AS TO CORPORATE PRINCIPAL

I, , certify that | am the

(title) of the corporation named as Principal in the within
bond; that , Who signed in the said bond on behalf of the Principal was
then of said corporation; that | know this signature, and his/her
signature thereto is genuine; and that said bond was duly signed, sealed, and attested to for
and in behalf of said corporation by authority of its governing body.
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IN WITNESS WHEREOF; the aforesaid Principal and Surety have executed this instrument and
affixed their seals hereto, this day of , 2026.

(Individual Principal)

Witness

(Corporate Surety)
Witness
The rate of premium on this bond is $ , per thousand

The total amount of premium charges is $
(The above is to be filled in by Surety Company.)
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U.S. Department of Housing

Payment Bond

and Urban Development
Office of Housing

Federal Housing Commissioner

(This Bond is issued simultaneously with Performance Bond in favor of
Owner conditioned on the full and faithful performance of the contract)

Know AII Men By These Presents, that we,

of

as Principal(hereinafter called the Principal)and

a

>

unto

as Surety {hereinafter called the Surety) are held and firmly bound

as Obligee, (hereinafter called the "Owner"), for the use and

benefit of claimants as hereinafter defined, in the sum of

Dollars ($ ),

lawful money of the United States of America, for the payment of which Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

Whereas, Principal has entered into a Construction Contract dated

with Owner for the construction of a Housing

Project designated as

a copy of which Construction Contract is by reference made

a part hereof; and is hereinafter referred to as the Contract.

Now, therefore, the conditions of this obligation is such that, if
Principal shall promptly make payment to all claimants as hereinafter
defined, for all labor and material used or reasonably required for use in
the performance of the Contract, then this obligation shall be void,;
otherwise it shall remain in full force and effect, subject, however, to the
following conditions:

1. A Claimant is defined as one having a direct contract with the
Principal or with a subcontractor of the Principal for labor, material, or
both, used or reasonably required for use in the performance of the
contract, labor and material being construed to include that part of
water, gas, power, light, heat, oil, gasoline, telephone service or rental of
equipment directly applicable to the Contract.

2. The above name Principal and Surety hereby jointly and severally
agree with the Owner that every claimant as herein defined, who has not
been paid in full before the expiration of a period of ninety (90) days
after the date on which the last of such claimant's work or labor was
done or performed, or materials were furnished by such claimant, may
sue on this bond for the use of such claimant, prosecute the suit to final
judgment for such sum or sums as may be justly due claimant, and have
execution thereon. The Owner shall not be liable for the payment of any
costs or expenses of any such suit.

3. No suit or action shall be commenced hereunder by any claimant:

a) Unless claimant, other than one having direct contract with the
Principal, shall have given written notice to any two of the following:
The Principal, the Owner, or the Surety above named, within ninety

Signed and Sealed this

day of

(90) days after such claimant did or performed the last of the work or
labor, or furnished the last of the materials for which said claim is made,
stating with substantial accuracy the amount claimed and the name of
the party to whom the materials were furnished, or for whom the work
or labor was done or performed. Such notice shall be served by mailing
the same by registered mail or certified mail, postage prepaid, in an
envelope addressed to the Principal, Owner or Surety, at any place
where an office is regularly maintained for the transaction of business,
or served in any manner in which legal process may be served in the state
in which the aforesaid project is located, save that such service need not
be made by a public officer.

b) After the expiration of one (1) year following the date on which
Principal ceased work on said Contract, it being understood, however,
that if any limitation embodied in this bond is prohibited by any law
controlling the construction hereof, such limitation shall be deemed to
be amended so as to be equal to the minimum period of limitation
permitted by such law.

¢) Other than in a state court of competent jurisdiction in and for the
county or other political subdivision of the state in which the project, or
any part thereof, is situated, or in the United States District Court for the
district in which the project, or any part thereof, is situated, and not
elsewhere.

4. The amount of this bond shall be reduced by and to the extent of any
payment or payments made in good faith hereunder, inclusive of the
payment by Surety of mechanics' liens which may be filed of record
against said improvement, whether or not claim for the amount of such
lien be presented under and against this bond.

,20

(Seal)

Witness as to Principal:

(Principal)

By:
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PAYMENT BOND

S
(Surety)
PAYMENT BOND
No.
On Behalf of

To
Date ,20
Expires ,20
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General Conditions for Construction
Contracts - Public Housing Programs

U.S. Department of Housing and Urban
Development

Office of Public and Indian Housing

OMB Approval No. 2577-0157 (exp. 1/31/2027)

Applicability. This form is applicable to any

construction/development contract greater than $250.000.

Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing instructions,

searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Comments
regarding the accuracy of this burden estimate and any suggestions for reducing this burden can be sent to the Reports Management Officer, Office of
Policy Development and Research, REE, Department of Housing and Urban Development, 451 7th St SW, Room 4176, Washington, DC 20410-5000.
When providing comments, please refer to OMB Approval No. 2577-0157. This form includes those clauses required by OMB's common rule on grantee
procurement, implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and
its amendment by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 75. The form is required for construction
contracts awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If
the form were not used, PHAs would be unable to enforce their contracts. Responses to the collection of information are required to obtain a benefit or to
retain a benefit. The information requested does not lend itself to confidentiality. HUD may not conduct or sponsor, and a person is not required to respond
to a collection of information unless it displays a currently valid OMB number.
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1. Definitions

(a) “Architect” means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA uses an engineer to act in this
capacity, the terms “architect” and “engineer” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect’s
authority is as set forth elsewhere in this contract.

(b) “Contract” means the contract entered into between the
PHA and the Contractor. It includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bonds
or other assurance of completion, the Certifications,
Representations, and Other Statements of Bidders (form
HUD-5370), these General Conditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Labor, any
special conditions included elsewhere in the contract, the

specifications, and drawings. It includes all formal
changes to any of those documents by addendum,

change order, or other modification.

(c) “Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorized
representative of the Contracting Officer also designated

in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the

Contractor.

(d) “Contractor” means the person or other entity entering
into the contract with the PHA to perform all of the work
required under the contract.

(e) “Drawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract clause entitled Specifications

and Drawings for Construction herein.

(f) “HUD” means the United States of America acting through
the Department of Housing and Urban Development
including the Secretary, or any other person designated to

act on its behalf. HUDhasagreed,subjectto the provisionsof an

Contributions Termsand Conditions (ACC)to

provide financialassistancdo the PHA which includes
assistance in financing the work to be performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the work
or for release of funds to the PHA for payment to the
Contractor. Notwithstanding HUD'’s role, nothing in this
contract shall be construed to create any contractual

relationship between the Contractor and HUD.
(g) “Project” means the entire project, whether construction

or rehabilitation, the work for which is provided for in
whole or in part under this contract.

(h) “PHA” means the Public Housing Agency organized
under applicable state laws which is a party to this

contract.

(j) “Specifications” means the written description of the
technical requirements for construction and includes the

criteria and tests for determining whether the

requirements are met.
() “Work” means materials, workmanship, and manufacture
and fabrication of components.

2. Contractor’s Responsibility for Work

(a) The Contractor shall furnish all necessary labor,

materials, tools, equipment, and transportation necessary

for performance of the work. The Contractor shall also
furnish all necessary water, heat, light, and power not
made available to the Contractor by the PHA pursuant to
the clause entitled Availability and Use of Utility Services
herein.

(b) The Contractor shall perform on the site, and with its own
organization, work equivalent to at least [
unless otherwise indicated) of the total amount of work to
be performed under the order. This percentage may be
reduced by a supplemental agreement to this order if,
during performing the work, the Contractor requests a

reduction and the Contracting Officer determines that the
reduction would be to the advantage of the PHA.

(c) At all times during performance of this contract and until
the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
work site a competent superintendent who is satisfactory

to the Contracting Officer and has authority to act for the
Contractor.

(d) The Contractor shall be responsible for all damages to
persons or property that occur as a result of the
Contractor’s fault or negligence, and shall take proper

safety and health precautions to protect the work, the
workers, the public, and the property of others. The

Contractor shall hold and save the PHA, its officers and
agents, free and harmless from liability of any nature

occasioned by the Contractor’'s performance. The
Contractor shall also be responsible for all materials

delivered and work performed until completion and
acceptance of the entire work, except for any completed
unit of work which may have been accepted under the
contract.

(e) The Contractor shall lay out the work from base lines and
bench marks indicated on the drawings and be
responsible for all lines, levels, and measurements of all
work executed under the contract. The Contractor shall
verify the figures before laying out the work and will be
held responsible for any error resulting from its failure to
do so.

(f) The Contractorshall confine all operations (including Annual

storageof materials)on PHApremisesto areas
authorizedor approvedby the Contracting Officer.

(9) The Contractor shall at all times keep the work area,
including storage areas, free from accumulations of
waste materials. After completing the work and before
final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, tools, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the

work area in a clean, neat, and orderly condition
satisfactory to the Contracting Officer; (3) perform all

specified tests; and, (4) deliver the installation in
complete and operating condition.

(h) The Contractor’s responsibility will terminate when all
work has been completed, the final inspection made, and

the work accepted by the Contracting Officer. The

Contractor will then be released from further obligation
except as required by the warranties specified elsewhere

in the contract.

3. Architect’s Duties, Responsibilities, and Authority

(a) The Architect for this contract, and any successor, shall
be designated in writing by the Contracting Officer.
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(b)

(c)
Q)

)

)

4)

The Architect shall serve as the Contracting Officer’s
technical representative with respect to architectural,

6. Construction Progress

Schedule engineering, and design matters related to the work

performed under the contract. The Architect may provide
direction on contract performance. Such direction shall be

within the scope of the contract and may not be of a
nature which: (1) institutes additional work outside the

scope of the contract; (2) constitutes a change as defined

in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the

Construction Progress Schedule; or (5) changes any of

the other express terms or conditions of the contract.
The Architect’s duties and responsibilities may include but

shall not be limited to:
Making periodic visits to the work site, and on the
basis of his/her on-site inspections, issuing written
reports to the PHA which shall include all observed
deficiencies. The Architect shall file a copy of the
report with the Contractor’'s designated representative
at the site;
Making modifications in drawings and technical
specifications and assisting the Contracting Officer in
the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;
Reviewing and making recommendations with respect
to - (i) the Contractor’s construction progress
schedules; (ii) the Contractor’'s shop and detailed
drawings; (iii) the machinery, mechanical and other
equipment and materials or other articles proposed
for use by the Contractor; and, (iv) the Contractor’s
price breakdown and progress payment estimates;
and,
Assisting in inspections, signing Certificates of
Completion, and making recommendations with
respect to acceptance of work completed under the
contract.

4. Other Contracts

The PHA may undertake or award other contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the
other contractors and with PHA employees and shall
carefully adapt scheduling and performing the work under
this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting
Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any

other contractor or by PHA employees

Construction Requirements

5. Preconstruction Conference and Notice to Proceed

(a)

(b)

of the work, andthat it hasinvestigated and satisfied itself
Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
convened by the PHA. The conference will serve to
acquaint the participants with the general plan of the
construction operation and all other requirements of the
contract. The PHA will provide the Contractor with the
date, time, and place of the conference.

The contractor shall begin work upon receipt of a written
Notice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin work prior to

receiving such notice.

(a) The Contractor shall, within five days after the work

commences on the contract or another period of time

determined by the Contracting Officer, prepare and
submit to the Contracting Officer for approval three copies

of a practicable schedule showing the order in which the

Contractor proposes to perform the work, and the dates
on which the Contractor contemplates starting and

completing the several salient features of the work

(including acquiring labor, materials, and equipment). The
schedule shall be in the form of a progress chart of

suitable scale to indicate appropriately the percentage of

work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule

within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract until the Contractor submits
the required schedule.

(b) The Contractor shall enter the actual progress on the

chart as required by the Contracting Officer, and
immediately deliver three copies of the annotated
schedule to the Contracting Officer. If the Contracting
Officer determines, upon the basis of inspection
conducted pursuant to the clause entitled Inspection and
Acceptance of Construction, herein that the Contractor is
not meeting the approved schedule, the Contractor shall
take steps necessary to improve its progress, including
those that may be required by the Contracting Officer,

without additional cost to the PHA. In this circumstance,
the Contracting Officer may require the Contractor to

increase the number of shifts, overtime operations, days

of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or
schedules in chart form as the Contracting Officer deems

necessary to demonstrate how the approved rate of
progress will be regained.

(c) Failure of the Contractor to comply with the requirements

of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficient
diligence to ensure completion within the time

specified in the Contract. Upon making this
determination, the Contracting Officer may terminate the
Contractor’s right to proceed with the work, or any
separable part of it, in accordance with the Default clause
of this contract.

7. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps

reasonably necessaryto ascertain the nature and location as to
the generaland local conditions which canaffectthe work or its
cost,including but not limited to, (1) conditions bearing upon
transportation, disposal, handling, and storage of materials; (2)
the availability of labor, water, electric power, and roads;(3)
uncertainties of weather, river stages, tides, or similar physical
conditions at the site(4) the conformation and conditions of the
ground; and (5)the characterof equipment and facilitiesneeded
preliminaryto and during work performance. The Contractor
also acknowledges that it has satisfieditselfas to the character,
quality, and quantity of surface and subsurface materials or
obstacles to be encountered insofar as this information is

Previous editions are obsolete
Replaces form HUD-5370-A

GENERAL CONDITIONS

Page 43 of 81

Page 3 of 19

form HUD-5370 (1/2014)



KENAITZE POINTE - MECHANICAL SYSTEMS UPGRADE
COOK INLET HOUSING AUTHORITY

reasonably ascertainable from an inspection of the site,

including all exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph
will not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully
performing the work, or for proceeding to successfully
perform the work without additional expense to the PHA.

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting Officer
of (1) subsurface or latent physical conditions at the site which
differ materially from those indicated in this contract, or (2)
unknown physical conditions at the site(s), of an unusual
nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of
the character provided for in the contract.
(b) The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall not
proceed at the affected site, except at the
Contractor’s risk, until the Contracting Officer has
provided written instructions to the Contractor. If the
conditions do materially so differ and cause an increase
or decrease in the Contractor’s cost of, or the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contractor shall file a claim in writing to
the PHA within ten days after receipt of such instructions
and, in any event, before proceeding with the work. An
equitable adjustment in the contract price, the delivery
schedule, or both shall be made under this clause and
the contract modified in writing accordingly.
(c) No request by the Contractor for an equitable
adjustment to the contract under this clause shall be
allowed, unless the Contractor has given the written notice
required; provided, that the time prescribed in (a) above for
giving written notice may be extended by the Contracting
Officer.
(d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be allowed if
made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give
the Contracting Officer access thereto. Anything
mentioned in the specifications and not shown on the
drawings, or shown on the drawings and not mentioned
in the specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

fe
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promptly submitted to the Contracting Officer, who shall

promptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shall
furnish from time to time such detailed drawings and other
information as considered necessary, unless
otherwise provided.
(b) Wherever in the specifications or upon the drawings the
words “directed”, “required”, “ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be
understood that the “direction”, “requirement”, “order”,
“designation”, or “prescription”, of the Contracting Officer is
intended and similarly the words “approved”, “acceptable”,
“satisfactory”, or words of like import shall mean “approved
by”, or “acceptable to”, or “satisfactory to” the Contracting
Officer, unless otherwise expressly stated.
(c) Where “as shown” “as indicated”, “as detailed”, or words
of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this
contract unless stated otherwise. The word “provided” as
used herein shall be understood to mean “provide
complete in place” that is “furnished and installed”.
(d) “Shop drawings” means drawings, submitted to the PHA
by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed fabrication
and assembly of structural elements and (2) the installation
(i.e., form, fit, and attachment details) of materials of
equipment. It includes drawings, diagrams, layouts,
schematics, descriptive literature, illustrations, schedules,
performance and test data, and similar materials furnished by
the Contractor to explain in detail specific portions of the work
required by the contract. The PHA may duplicate, use, and
disclose in any manner and for any purpose shop drawings
delivered under this contract.
(e) If this contract requires shop drawings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other contract
requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings
submitted to the Contracting Officer without evidence of the
Contractor’s approval may be returned for resubmission.
The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as
submitted shall indicate the PHA'’s reasons therefore. Any
work done before such approval shall be at the Contractor’'s
risk. Approval by the Contracting Officer shall not relieve the
Contractor from responsibility for any errors or omissions in
such drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f)
below.
(f) If shop drawings show variations from the contract
requirements, the Contractor shall describe such variations in
writing, separate from the drawings, at the time of
submission. If the Architect approves any such variation and
the Contracting Officer concurs, the Contracting Officer shall
issue an appropriate modification to the contract, except that,
if the variation is minor or does not involve a change in price
or in time of performance, a modification need not be issued.
(g) It shall be the responsibility of the Contractor to make
timely requests of the PHA for such large scale and full size
drawings, color schemes, and other additional information,
not already in his possession, which shall be
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required in the planning and production of the work. Such
requests may be submitted as the need arises, but each
such request shall be filed in ample time to permit
appropriate action to be taken by all parties involved so
as to avoid delay.
(h) TheContractor shalsubmit to the ContractingOfficerfor
approvalfour copies(unlessotherwiseindicated)of all shop
drawingsascalledfor under the variousheadings of these
specifications Threesets(unlessotherwise indicated) of all
shopdrawings,will be retainedby the PHAand one setwill be
returned to the Contractor.As required by the Contracting
Officer,the Contractor,upon completing the work under this
contract, shallfurnisha complete set of all shop drawingsas
finally approved. Thesedrawingsshallshow all changesand
revisions made up to the time the work is completed and
accepted.
Thisclauseshallbe included in all subcontractsat anytier. It
shallbe the responsibilityof the Contractorto ensurethat all
shop drawings preparedby subcontractorsare submitted to
the Contracting Officer.

O

10. As-Built Drawings

(a) “As-built drawings,” as used in this clause, means
drawings submitted by the Contractor or subcontractor at
any tier to show the construction of a particular structure
or work as actually completed under the contract. “As-built
drawings” shall be synonymous with “Record

drawings.”

As required by the Contracting Officer, the Contractor
shall provide the Contracting Officer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations originally indicated, and record final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks.

This clause shall be included in all subcontracts at any
tier. It shall be the responsibility of the Contractor to

ensure that all as-built drawings prepared by
subcontractors are submitted to the Contracting Officer.

(b)

(c)

11. Material and Workmanship

(a) All equipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the purpose intended, unless otherwise specifically
provided in this contract. References in the contract to
equipment, material, articles, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

(b) Approval of equipment and materials.

(1) The Contractor shall obtain the Contracting Officer’s
approval of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the
model number, and other information concerning the

performance, capacity, nature, and rating of the

machinery and mechanical and other equipment.
When required by this contract or by the Contracting
Officer, the Contractor shall also obtain the
Contracting Officer’s approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting
approval, the Contractor shall provide full information
concerning the material or articles. Machinery,
equipment, material, and articles that do not have the
required approval shall be installed or used at the risk
of subsequent rejection.

(2) When required by the specifications or the
Contracting Officer, the Contractor shall submit
appropriately marked samples (and certificates
related to them) for approval at the Contractor’s
expense, with all shipping charges prepaid. The
Contractor shall label, or otherwise properly mark on
the container, the material or product represented, its
place of origin, the name of the producer, the
Contractor's name, and the identification of the

construction project for which the material or product
is intended to be used.

(3) Certificates shall be submitted in triplicate, describing
each sample submitted for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

(4) Approval of a sample shall not constitute a waiver of
the PHA right to demand full compliance with contract

requirements. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

(5) Wherever materials are required to comply with
recognized standards or specifications, such
specifications shall be accepted as establishing the
technical qualities and testing methods, but shall not
govern the number of tests required to be made nor
modify other contract requirements. The Contracting

Officer may require laboratory test reports on items
submitted for approval or may approve materials on

the basis of data submitted in certificates with

samples. Check tests will be made on materials
delivered for use only as frequently as the Contracting

Officer determines necessary to insure compliance of
materials with the specifications. The Contractor will

assume all costs of retesting materials which fail to

meet contract requirements and/or testing materials

offered in substitution for those found deficient.

(6) After approval, samples will be kept in the Project
office until completion of work. They may be built into
the work after a substantial quantity of the materials
they represent has been built in and accepted.

(c) Requirements concerning lead-based paint. The
Contractor shall comply with the requirements concerning
lead-based paint contained in the Lead-Based Paint
Poisoning Prevention Act (42 U.S.C. 4821-4846) as
implemented by 24 CFR Part 35.

12. Permits and Codes

(a) The Contractor shall give all notices and comply with all
applicable laws, ordinances, codes, rules and regulations.
Notwithstanding the requirement of the Contractor to
comply with the drawings and specifications in the
contract, all work installed shall comply with all applicable

codes and regulations as amended by any
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waivers. Before installing the work, the Contractor shall
examine the drawings and the specifications for
compliance with applicable codes and regulations

bearing on the work and shall immediately report any
discrepancy it may discover to the Contracting Officer.
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulation, the Contracting Officer shall modify the
contract by change order pursuant to the clause entitled
Changes herein to conform to the code or regulation.

(b) The Contractor shall secure and pay for all permits, fees,

and licenses necessary for the proper execution and
completion of the work. Where the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amount shall be reduced accordingly.

13. Health, Safety, and Accident Prevention

(a) In performing this contract, the Contractor shall:

()

()
(©)

4)

Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions
which are unsanitary, hazardous, or dangerous to
his/her health and/or safety as determined under
construction safety and health standards promulgated
by the Secretary of Labor by regulation;

Protect the lives, health, and safety of other persons;
Prevent damage to property, materials, supplies, and
equipment; and,

Avoid work interruptions.

(b) For these purposes, the Contractor shall:

()

(&)

Comply with regulations and standards issued by the
Secretary of Labor at 29 CFR Part 1926. Failure to
comply may result in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and

Include the terms of this clause in every subcontract
so that such terms will be binding on each
subcontractor.

(c) The Contractor shall maintain an accurate record of

exposure data on all accidents incident to work performed
under this contract resulting in death, traumatic injury,
occupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the

manner prescribed by 29 CFR Part
1904.

(d) The Contracting Officer shall notify the Contractor of any

noncompliance with these requirements and of the
corrective action required. This notice, when delivered to
the Contractor or the Contractor’s representative at the
site of the work, shall be deemed sufficient notice of the
noncompliance and corrective action required. After
receiving the notice, the Contractor shall immediately
take corrective action. If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The
Contractor shall not base any claim or request for

equitable adjustment for additional time or money on any
stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontractors’

compliance with the provisions of this clause. The
Contractor shall take such action with respect to any

subcontract as the PHA, the Secretary of Housing and
Urban Development, or the Secretary of Labor shall

direct as a means of enforcing such provisions.

14. Temporary Heating

The Contractor shall provide and pay for temporary
heating, covering, and enclosures necessary to properly
protect all work and materials against damage by
dampness and cold, to dry out the work, and to facilitate
the completion of the work. Any permanent heating
equipment used shall be turned over to the PHA in the
condition and at the time required by the specifications.

15. Availability and Use of Utility Services

(a) The PHA shall make all reasonably required amounts of
utilities available to the Contractor from existing outlets
and supplies, as specified in the contract. Unless
otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by

the Contractor at prevailing rates charged to the PHA or,

where the utility is produced by the PHA, at reasonable
rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished

without charge.
(b) The Contractor, at its expense and in a manner

satisfactory to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of

determining charges. Before final acceptance of the work
by the PHA, the Contractor shall remove all the

temporary connections, distribution lines, meters, and
associated paraphernalia.

16. Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements

(a) The Contractor shall preserve and protect all structures,
equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract.

(b) The Contractor shall only remove trees when specifically
authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees
are broken during performance of this contract, or by the
careless operation of equipment, or by workmen, the
Contractor shall trim those limbs or branches with a clean
cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(c) The Contractor shall protect from damage all existing
improvements and utilities (1) at or near the work site and
(2) on adjacent property of a third party, the locations of
which are made known to or should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contractor shall ensure that all
underground utility lines are clearly marked.

(d) The Contractor shall shore up, brace, underpin, secure,
and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affected by the
excavations or other operations connected with the
construction of the project.

(e) Any equipment temporarily removed as a result of work
under this contract shall be protected, cleaned, and
replaced in the same condition as at the time of award of
this contract.
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®

(9

New work which connects to existing work shall
correspond in all respects with that to which it connects
and/or be similar to existing work unless otherwise

required by the specifications.
No structural members shall be altered or in any way

weakened without the written authorization of the

(h)

()

0

(K

fa%

Contracting Officer, unless such work is clearly specified
in the plans or specifications.

If the removal of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such

surfaces shall be refinished, or the material replaced as

necessary to make the continuous work uniform and
harmonious. This, however, shall not be construed to

require the refinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on different levels

Construction when brought together by the removal of intervening

work, unless such refinishing or reconstruction is
specified in the plans or specifications.

The Contractor shall give all required notices to any
adjoining or adjacent property owner or other party before
the commencement of any work.

The Contractor shall indemnify and save harmless the
PHA from any damages on account of settiement or the
loss of lateral support of adjoining property, any damages
from changes in topography affecting drainage, and from
all loss or expense and all damages for which the PHA
may become liable in consequence of such injury or
damage to adjoining and adjacent structures and their
premises.

The Contractor shall repair any damage to vegetation,
structures, equipment, utilities, or improvements,
including those that are the property of a third party,
resulting from failure to comply with the requirements of
this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damage promptly, the Contracting Officer may
have the necessary work performed and charge the cost
to the Contractor.

17. Temporary Buildings and Transportation of Materials

(a)

(b)

Temporary buildings (e.g., storage sheds, shops, offices,
sanitary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials
furnished by the Contractor without expense to the PHA.
The temporary buildings and utilities shall remain the
property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work.
With the written consent of the Contracting Officer, the
buildings and utilities may be abandoned and need not
be removed.

The Contractor shall, as directed by the Contracting
Officer, use only established roadways, or use temporary

roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are

transported in prosecuting the work, vehicles shall not be

loaded beyond the loading capacity recommended by the
manufacturer of the vehicle or prescribed by any federal,

state, or local law or regulation. When it is necessary to

cross curbs or sidewalks, the Contractor shall protect them
from damage. The Contractor shall repair or pay for the

repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 et seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1251
et seq., and standards issued pursuant thereto in the
facilities in which this contract is to be performed.

19. Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating to energy efficiency which are

contained in the energy conservation plan issued in

compliance with the Energy Policy and Conservation Act
(Pub.L. 94-163) for the State in which the work under the

contract is performed.

20. Inspection and Acceptance of

(a) Definitions. As used in this clause -
(1) “Acceptance” means the act of an authorized

representative of the PHA by which the PHA approves

and assumes ownership of the work performed under this
contract. Acceptance may be partial or complete.

(2) “Inspection” means examining and testing the work
performed under the contract (including, when
appropriate, raw materials, equipment, components, and
intermediate assemblies) to determine whether it
conforms to contract requirements.
(3) “Testing” means that element of inspection that
determines the properties or elements, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

(b) The Contractor shall maintain an adequate inspection

system and perform such inspections as will ensure that
the work performed under the contract conforms to

contract requirements. All work is subject to PHA
inspection and test at all places and at all reasonable
times before acceptance to ensure strict compliance with
the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the
PHA and do not: (1) relieve the Contractor of

responsibility for providing adequate quality control
measures; (2) relieve the Contractor of responsibility for

loss or damage of the material before acceptance; (3)
constitute or imply acceptance; or, (4) affect the
continuing rights of the PHA after acceptance of the

completed work under paragraph (j) below.
(d) The presence or absence of the PHA inspector does not
relieve the Contractor from any contract requirement, nor

is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer’s written authorization. All instructions and
approvals with respect to the work shall be given to the

Contractor by the Contracting Officer.
(e) The Contractor shall promptly furnish, without additional

charge, all facilities, labor, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the

Contracting Officer. The PHA may charge to the
Contractor any additional cost of inspection or test when

work is not ready at the time specified by the Contractor

for inspection or test, or when prior rejection makes
reinspection or retest necessary. The PHA shall perform

all inspections and tests in a manner that will not

unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the

contract.
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(f) The PHA may conduct routine inspections of the
construction site on a daily basis.

(g) The Contractor shall, without charge, replace or correct
work found by the PHA not to conform to contract
requirements, unless the PHA decides that it is in its
interest to accept the work with an appropriate
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from
the premises.

(h) If the Contractor does not promptly replace or correct

rejected work, the PHA may (1) by contract or otherwise,

replace or correct the work and charge the cost to the

Contractor, or (2) terminate for default the Contractor’'s

right to proceed.

If any work requiring inspection is covered up without ap-

proval of the PHA, it must, if requested by the Contracting

Officer, be uncovered at the expense of the Contractor. If

at any time before final acceptance of the entire work, the

—
=

Construction PHA considers it necessary or advisable, to examine

work already completed by removing or tearing it out, the
Contractor, shall on request, promptly furnish all
necessary facilities, labor, and material. If such work is
found to be defective or nonconforming in any material
respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray all the
expenses of the examination and of satisfactory
reconstruction. If, however, such work is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, if
completion of the work was thereby delayed, an
extension of time.

(i) The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantially
completed and ready for inspection. If the Architect
determines that the state of preparedness is as
represented, the PHA will promptly arrange for the
inspection. Unless otherwise specified in the contract, the
PHA shall accept, as soon as practicable after completion
and inspection, all work required by the contract or that
portion of the work the Contracting Officer determines and
designates can be accepted separately. Acceptance shall
be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the PHA'’s right
under any warranty or guarantee.

21. Use and Possession Prior to Completion
(a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possession of or using any work, the
Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on
those portions of the work that the PHA intends to take
possession of or use. However, failure of the Contracting
Officer to list any item of work shall not relieve the
Contractor of responsibility for complying with the terms of
the contract. The PHA’s possession or use shall not be
deemed an acceptance of any work under the contract.
(b) While the PHA has such possession or use, the
Contractor shall be relieved of the responsibility for (1) the
loss of or damage to the work resulting from the PHA'’s
possession or use, notwithstanding the terms of the
clause entitled Permits and Codes herein; (2) all
maintenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

occupied without proper remuneration therefore. If prior
possession or use by the PHA delays the progress of the
work or causes additional expense to the Contractor, an
equitable adjustment shall be made in the contract price or
the time of completion, and the contract shall be modified in
writing accordingly.

22. Warranty of Title

The Contractor warrants good title to all materials,
supplies, and equipment incorporated in the work and
agrees to deliver the premises together with all
improvements thereon free from any claims, liens or
charges, and agrees further that neither it nor any other
person, firm or corporation shall have any right to a lien
upon the premises or anything appurtenant thereto.

23. Warranty of

(a) In addition to any other warranties in this contract, the
Contractor warrants, except as provided in paragraph (j) of
this clause, that work performed under this contract conforms
to the contract requirements and is free of any defect in
equipment, material, or workmanship performed by the
Contractor or any subcontractor or supplier at any tier. This
warranty shall continue for a period of (one
year unless otherwise indicated) from the date of final
acceptance of the work. If the PHA takes possession of any
part of the work before final acceptance, this warranty shall
continue for a period of (one year unless otherwise indicated)
from the date that the PHA takes
possession.

(b) The Contractor shall remedy, at the Contractor’s
expense, any failure to conform, or any defect. In
addition, the Contractor shall remedy, at the Contractor’s
expense, any damage to PHA-owned or controlled real or
personal property when the damage is the result of—

(1) The Contractor’s failure to conform to contract require-
merits; or

(2) Any defects of equipment, material, workmanship or
design furnished by the Contractor.

(c) The Contractor shall restore any work damaged in
fulfilling the terms and conditions of this clause. The
Contractor’s warranty with respect to work repaired or
replaced will run for (one year unless otherwise indicated)
from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in writing,
within a reasonable time after the discovery of
any failure, defect or damage.

(e) If the Contractor fails to remedy any failure, defect, or
damage within a reasonable time after receipt of notice, the
PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the
Contractor’'s expense.

(f) With respect to all warranties, express or implied, from
subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract,
the Contractor shall:

(1) Obtain all warranties that would be given in normal
commercial practice;

(2) Require all warranties to be executed in writing, for the
benefit of the PHA; and,

(3) Enforce all warranties for the benefit of the PHA.

(9) In the event the Contractor’s warranty under paragraph

(a) of this clause has expired, the PHA may bring suit at its

own expense to enforce a subcontractor’s, manufacturer’s

or supplier's warranty.
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(h) Unless a defect is caused by the negligence of the
Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect of
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA
furnished material or design.

(i) Notwithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a) and

(c) above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship

to the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Contractor’s liability with respect to its
obligation other than specifically to correct the work.

(j) Thiswarrantyshallnot limit the PHA's rights under the
Inspectionand Acceptanceof Constructionclauseof this
contractwith respectto latent defects,grossmistakesor
fraud.

24. Prohibition Against Liens

The Contractor is prohibited from placing a lien on the

PHA’s property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

Administrative Requirements

25. Contract Period

this contract within calendar days of the
effective date of the contract, or within the time schedule

established in the notice to proceed issued by the
Contracting Officer.

26. Order of Provisions

accordance with the terms and conditions of the

In the event of a conflict between these General

Conditions and the Specifications, the General

Conditions shall prevail. In the event of a conflict between the
contract and any applicable state or local law or regulation, the
state or local law or regulation shall prevail; provided that such
state or local law or regulation does not conflict with, or is less
restrictive than applicable federal law, regulation, or Executive
Order. In the event of such a conflict, applicable federal law,
regulation, and Executive Order shall prevail.

27. Payments
Retainten{10)

(a) The PHA shall pay the Contractor the price as provided in
this contract.

(b) The PHA shall make progress payments approximately
every 45 days as the work proceeds, on estimates of
work accomplished which meets the standards of quality
established under the contract, as approved by the
Contracting Officer. The PHA may, subject to written
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are
qualified small businesses.

(c) Before the first progress payment under this contract, the
Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract
price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for determining progress payments. The breakdown
shall be approved by the Contracting Officer and must be
acceptable to HUD. If the contract covers more than one

project, the Contractor shall furnish a separate
breakdown for each. The values and quantities employed

in making up this breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract

price. The Contractor shall prorate its overhead and profit
over the construction period of the contract.

(d) The Contractor shall submit, on forms provided by the
PHA, periodic estimates showing the value of the work
performed during each period based upon the approved

submitted not later than days in advance of

the date set for payment and are subject to correction and
revision as required. The estimates must be approved by

the Contracting Officer with the concurrence of the
Architect prior to payment. If the contract covers more

than one project, the Contractor shall furnish a
separate progress payment estimate for each.

(e) Along with each request for progress payments and the
required estimates, the Contractor shall furnish the

following certification, or payment shall not be made: |
trr]1etreby certify, to the best of my knowledge and belief,
at:

(1) The amounts requested are only for performance in

accordance with the specifications, terms, and
conditions of the contract;

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the

contract, and timely payments will be made from the
proceeds of the payment covered by this certification,

in accordance with subcontract agreements; and,
(3) This request for progress payments does not include

any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in

subcontract.

Name:

(g) The Contracting Officer may authorize material delivered
on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has
acquired title to such material; (2) the material is properly
stored in a bonded warehouse, storage yard, or similar
suitable place as may be approved by the Contracting
Officer; (3) the material is insured to cover its full value;
and (4) the material will be used to perform this contract.
Before any progress payment which includes delivered
material is made, the Contractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA's interest in such
materials. The Contractor shall remain responsible for
such stored material notwithstanding the transfer of title
to the PHA.

(h) All material and work covered by progress payments
made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as (1)
relieving the Contractor from the sole responsibility for all

material and work upon which payments have been made
or the restoration of any damaged work; or, (2) waiving the

right of the PHA to require the fulfillment of all of the terms

of the contract. In the event the work of the Contractor has
been damaged by other contractors or persons other than

employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and to seek redress for its damage only
from those who directly

caused it.

(i) The PHA shall make the final payment due the Contractor
under this contract after (1) completion and final
acceptance of all work; and (2) presentation of release of
all claims against the PHA arising by virtue of this contract,

other than claims, in stated amounts, that the Contractor
has specifically excepted from the operation of the release.

Each such exception shall embrace no more than one
claim, the basis and scope of which shall be clearly
defined. The amounts for such excepted claims shall not
be included in the request for final payment. A release may

also be required of the assignee if the Contractor’s claim to
amounts payable under this contract

has been assigned.
Prior to making any payment, the Contracting Officer may
require the Contractor to furnish receipts or other

evidence of payment from all persons performing work
and supplying material to the Contractor, if the

Contracting Officer determines such evidence is
necessary to substantiate claimed costs.

(k) The PHA shall not; (1) determine or adjust any claims for
payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Contractor shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contract.

@

=

28. Contract Modifications

(a) Only the Contracting Officer has authority to modify any
term or condition of this contract. Any contract
modification shall be authorized in writing.

(b) The Contracting Officer may modify the contract
unilaterally (1) pursuant to a specific authorization stated
in a contract clause (e.g., Changes); or (2) for
administrative matters which do not change the rights or

responsibilities of the parties (e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the

Contractor and the Contracting Officer.
(c) When a proposed modification requires the approval of

HUD prior to its issuance (e.g., a change order that
exceeds the PHA’s approved threshold), such
modification shall not be effective until the required
approval is received by the PHA.

29. Changes

(a) The Contracting Officer may, at any time, without notice
to the sureties, by written order designated or indicated
to be a change order, make changes in the work within
the general scope of the contract including changes:

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) PHA-furnished facilities, equipment, materials,
services, or site; or,

(4) Directing the acceleration in the performance of the
work.

(b) Any other written order or oral order (which, as used in
this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2) that the Contractor regards the order as a
change order.

(c) Except as provided in this clause, no order, statement or
conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor to an
equitable adjustment.

(d) If any change under this clause causes an increase or
decrease in the Contractor’s cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no proposal
for any change under paragraph (b) above shall be
allowed for any costs incurred more than 20 days (5 days
for oral orders) before the Contractor gives written notice
as required. In the case of defective specifications for
which the PHA is responsible, the equitable adjustment
shall include any increased cost reasonably incurred by
the Contractor in attempting to comply with
the defective specifications.

(e) The Contractor must assert its right to an adjustment
under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may

extend the period for submission. The proposal may be
included in the notice required under paragraph (b)

above. No proposal by the Contractor for an equitable
adjustment shall be allowed if asserted after final

payment under this contract.
(f) The Contractor’s written proposal for equitable

adjustment shall be submitted in the form of a lump sum
proposal supported with an itemized breakdown of all
increases and decreases in the contract in at least the
following details:
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(1) Direct Costs. Materials (list individual items, the

quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associated

with materials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker’s
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2) Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3) Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change. The

allowability of the direct and indirect costs shall be
determined in accordance with the Contract Cost

Principles and Procedures for Commercial Firms in Part
31 of the Federal Acquisition Regulation (48 CFR 1-31),
as implemented by HUD Handbook 2210.18, in effect on
the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work

shall include a credit for profit and may include a credit for
indirect costs. On proposals covering both increases and

decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-change in
direct costs for the Contractor or subcontractor
performing the work.

(g) The Contractor shall include in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to

what extent the change will delay the completion of the
contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30
days after their receipt, or notify the Contractor of the
date when such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a
dispute under the clause entitled Disputes herein.

Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

(i) Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior
order from the Contracting Officer.

30. Suspension of Work

(a) The Contracting Officer may order the Contractor in
writing to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the

Contracting Officer determines appropriate for the
convenience of the PHA.

(b) If the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting
Officer’s failure to act within the time specified (or within a
reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing

accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or

interruption to the extent that performance would have

been so suspended, delayed, or interrupted by any other

cause, including the fault or negligence of the Contractor
or for which any equitable adjustment is provided for or

excluded under any other provision of this contract.
(c) A claim under this clause shall not be allowed (1) for any
costs incurred more than 20 days before the Contractor

shall have notified the Contracting Officer in writing of
the act or failure to act involved (but this requirement

shall not apply as to a claim resulting from a suspension
order); and, (2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
contract.

31.Disputes

(a) “Claim,” as used in this clause, means a written demand
or written assertion by one of the contracting parties

seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the

contract. A claim arising under the contract, unlike a
claim relating to the contract, is a claim that can be

resolved under a contract clause that provides for the

relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when

submitted is not a claim. The submission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed either as to liability or
amount or is not acted upon in a reasonable time.

(b) Except for disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be
resolved under this clause.

(c) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision.

A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer.

(d) The Contracting Officer shall, within 60 (unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the
decision will be made.

(e) The Contracting Officer’s decision shall be final unless

the Contractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA'’s policy and

procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made within
(30 unless otherwise indicated) days after receipt of the
Contracting Officer’s decision.

(f) The Contractor shall proceed diligently with performance
of this contract, pending final resolution of any request for
relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

32. Default

(a) If the Contractor refuses or fails to prosecute the work, or
any separable part thereof, with the diligence that will
insure its completion within the time specified in this

contract, or any extension thereof, or fails to complete
said work within this time, the Contracting Officer may, by

written notice to the Contractor, terminate the right to
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proceed with the work (or separable part of the work) that
has been delayed. In this event, the PHA may take over
the work and complete it, by contract or otherwise, and
may take possession of and use any materials,
equipment, and plant on the work site necessary for
completing the work. The Contractor and its sureties shall
be liable for any damage to the PHA resulting from the
Convenience Contractor’s refusal or failure to complete the
work within the specified time, whether or not the
Contractor’s right to proceed with the work is terminated.

This liability includes any increased costs incurred by the
PHA in completing the work.

(b) The Contractor’s right to proceed shall not be terminated

(1)

@

)

or the Contractor charged with damages under this

clause if—
The delay in completing the work arises from
unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of
such causes include (i) acts of God, or of the public
enemy, (ii) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
(iii) acts of another contractor in the performance of a
contract with the PHA, (iv) fires, (v) floods, (vi)
epidemics, (vii) quarantine restrictions, (viii) strikes,
(ix) freight embargoes, (x) unusually severe weather,
or (xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control

and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and
The Contractor, within days (10 days unless otherwise
indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the
Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
action, time for completing the work shall be extended
by written modification to the contract. The findings of

the Contracting Officer shall be reduced to a written

decision which shall be subject to the provisions of the
Disputes clause of this contract.

(c) If, after termination of the Contractor’s right to proceed, it

is determined that the Contractor was not in default, or

that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had

been for convenience of the PHA.

33. Liquidated Damages

(a

)

=

If the Contractor fails to complete the work within the time
specified in the contract, or any extension, as specified in
the clause entitled Default of this contract, the Contractor
shall pay to the PHA as liquidated damages, the sum of$
___N/A Contracting Officer insert amount for
each day of delay. If different completion dates are
specified in the contract for separate parts or stages of the
work, the amount of liquidated damages shall be assessed
on those parts or stages which are delayed. To the extent
that the Contractor’s delay or nonperformance is excused
under another clause in this contract, liquidated damages
shall not be due the PHA. The Contractor remains liable for
damages caused other than by delay.

If the PHA terminates the Contractor’s right to proceed, the
resulting damage will consist of liqguidated damages until
such reasonable time as may be required for final

completion of the work together with any increased costs
occasioned the PHA in completing the work.

(c) If the PHA does not terminate the Contractor’s right to
proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

34. Termination for

(a) The Contracting Officer may terminate this contract in
whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of
the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Termination
specifying the extent to which the performance of the work
under the contract is terminated, and the date upon which
such termination becomes effective.

(b) If the performance of the work is terminated, either in
whole or in part, the PHA shall be liable to the Contractor
for reasonable and proper costs resulting from such
termination upon the receipt by the PHA of a properly
presented claim setting out in detail: (1) the total cost of the
work performed to date of termination less the total amount
of contract payments made to the Contractor; (2) the cost
(including reasonable profit) of settling and paying claims
under subcontracts and material orders for work performed
and materials and supplies delivered to the site, payment
for which has not been made by the PHA to the Contractor
or by the Contractor to the subcontractor or supplier; (3)
the cost of preserving and protecting the work already
performed until the PHA or assignee takes possession
thereof or assumes responsibility therefore; (4) the actual
or estimated cost of legal and accounting services
reasonably necessary to prepare and present the
termination claim to the PHA; and (5) an amount
constituting a reasonable profit on the value of the work
performed by the Contractor.

(c) The Contracting Officer will act on the Contractor’s claim
within days (60 days unless otherwise indicated) of receipt
of the Contractor’s claim.

(d) Any disputes with regard to this clause are expressly made
subject to the provisions of the Disputes clause of this
contract.

35. Assignment of Contract

The Contractor shall not assign or transfer any interest in

this contract; except that claims for monies due or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial

institution. Such assignments of claims shall only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

See the Indemnity and Insurance Requirements
which supersedes this section.
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per-oceurrence-to-protect-the-Contractor-and-each (2) “Subcontractor” means any supplier, vendor, or firm
subeontractoragainst-claims-for-bedily-injury-or-death that furnishes supplies, materials, equipment, or
and-damage-to-the-property-of-others—This-shall-cover services to or for the Contractor or another
the-use-of-all-equipment-heists;and-vehieles subcontractor.
enthesite{s)-notcovered-by-Automebile Liability (b) The Contractor shall not enter into any subcontract with
under(3)-belowlf-the-Contracter-has-a—"claims-made” any subcontractor who has been temporarily denied
poliey-then-the-following-additional-requirements participation in a HUD program or who has been
apply—the-peliey-mustprovide-a—retroactive-date” suspended or debarred from participating in contracting
which-mustbe-en-orbeferethe programs by any agency of the United States Government
exeeution-date-of- the-Centract-and-the-extended or of the state in which the work under this contract is to
repoerting-period-may-notbelessthan-five-years be performed.

follewing-the-completion-date-of-the-Centract: (c) The Contractor shall be as fully responsible for the acts or

omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts
or omissions of persons directly employed by the
Contractor.

The Contractor shall insert appropriate clauses in all
subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicable

Rislk-(fire-and-extended-coverage)-lasurance-en to the work of subcontractors.
all-work-in-place-and/or-materials-stored-at-the-building (e) Nothing contained in this contract shall create any
site(s)-including-foundations-and-building-equipmentis contractual relationship between any subcontractor and
in-force—The-Builder's Risk-lnsurance-shall-be-for the-benefit the PHA or between the subcontractor and HUD.
¢ - P2 L
| . . lici 38. Sul ing-with Small-and Minority Fi ,
supplied-by-the-PHA-shall-carry-insurance-on-such AreaFirms
) ; . he C .
MM' j v M—Gm
BH. de ’S I ;.5 ¢ suranece 88d et be t |at, whRenRever peﬁs.b €5 Subee t aet's are-awa ded te
. ) is-started_Jt enterprises-and-laborsurplus-areafirms:
need-net-be-carried-on-landscape-work—Pelicies-shal-furnish (a) Placing qualified small and minority businesses and
. ot . (by-Ensuring-that small-ane 16 bshsll esSes-ana l
b%dmg&a%%mw i ‘e) DVd |§ teta eqH' eme t‘S, WRER-EE€eRe .ea y eas.b e,
’ EF;EEEEE 15AQ ' hi ) . L | minori . ,
. |- . P al H H ;
e . business-enterprises ‘
ISting _ ) Y (dF) Establishing de ."E ¥S chedules; where t. erequireme s
G : ; | admi ; it and
. . - iod. B A : M B D
) o 8 ’ fon . ! ¢ S.D ;
9 . cor o . ‘ 8
: ‘ 8 : . ge :
be-canceled-or-nen-renewed-by-the-insurance-company-until 39. Equal Employment Opportunity
atleast-30-days-prior-written-notice-has-been-given-to-the During the performance of this contract, the
Centracting-Officer: Contractor/Seller agrees as follows:

(a) The Contractor/Seller shall not discriminate against any

employee or applicant for employment because of of race color,

religion, sex, sexual orientation, gender identity, disability, or
37. Subcontracts national origin.

. s (b) The Contractor/Seller shall take affirmative action to ensure
(a) D1ef|(jlst|0é15- /'}5 U;ed in this contrac;t ot o 4 that applicants are employed, and that employees are treated
(1) “Subcontract” means any contract, purchase order, or during employment without regard to their race,
other purchase agreement, including modifications and o ) . . .
change orders to the foregoing, entered into by a C(.)|0I',.I.’e|lglon, sex, sexga}l orlentatloq, gender identity,
subcontractor to furnish supplies, materials, equipment, ?r:f;ﬁ.ltggtyt‘)l?trQc?ttlgg?ilm%gclintb S?f)he?r('n:g%;/;rglt (2) upgrading
2nsdu§§cr)\;]|;(;itfor the performance of the prime contract or demotién, (4) transfer, (5) recruitment or ’

' recruitment advertising, (6) layoff or termination, (7) rates of
pay or other forms of compensation, and (8) selection for
training,including apprenticeship
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(c) The Contractor/Seller agrees to post in conspicuous places
available to employees and applicants for employment the notices
to be provided by the Contracting Officer setting forth the
provisions of this nondiscrimination clause.
(d) The Contractor/Seller shall, in all solicitations or
advertisements for employees placed by or on behalf of the
Contractor/Seller, state that all qualified applicants will receive
consideration for employment without regard to race, color,
religion, sex, or national origin.
(e) The Contractor/Seller shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the
notice to be provided by the Contracting Officer advising the
labor union or workers’ representative of the Contractor’s
commitments under this clause, and post copies of the notice
in conspicuous places available to employees and applicants
for employment.
(f) The Contractor/Seller shall comply with Executive Order
11246, as amended, and the rules, regulations, and orders of
the Secretary of Labor.
(g) The Contractor/Seller shall furnish all information and reports
required by Executive Order 11246, as amended, Section 503 of
the Rehabilitation Act of 1973, as amended, and by rules,
regulations, and orders of the Secretary of Labor, or pursuant
thereto. The Contractor/Seller shall permit
access to its books, records, and accounts by the
Secretary of Labor for purposes of investigation to

ascertain compliance with such rules, regulations, and
orders.

(h) In the event of a that the Contractor/Seller is in noncompliance
with the nondiscrimination clauses of this contract or with any of
such rules, regulations, or orders, this contract may be canceled,
terminated or suspended in whole or in part and the
contractor/seller may be declared ineligible for further
Government contracts in accordance with procedures authorized
in Executive Order 11246 of September 24, 1965, and such other
sanctions may be imposed and remedies invoked as provided in
Executive Order 11246 of September 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

() The contractor/seller will include the provisions of
paragraphs (a) through (h) in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provisions
will be binding upon each sub[contractor/seller] or vendor. The
[contractor/seller] will take such action with respect to any
subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions in
cluding sanctions for noncompliance: Provided, however, that
in the event the [contractor/seller] becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a
result of such direction, the [contractor/seller] may request the
United States to enter into such litigation to protect the
interests of the United States.

(j) Compliance with the requirements of this clause shall be
to the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
Indian Preference clause of this contract.

o ities for Low.1 p " Section 3.of
the-Housing-and-Urban-DevelopmentActof1968.

and-debarment or suspension from future HUD assisted
contracts.
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41. Interest of Members of Congress

No member of or delegate to the Congress of the United

States of America shall be admitted to any share or part of
this contract or to any benefit that may arise therefrom.

42. Interest of Members, Officers, or Employees and

Former Members, Officers, or Employees

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this

(a) The PHA, HUD, or Comptroller General of the United States,

or any of their duly authorized representatives shall, until 3
years after final payment under this contract, have access to
and the right to examine any of the Contractor’s directly
pertinent books, documents, papers, or other records
involving transactions related to this contract for the purpose
of making audit, examination, excerpts, and transcriptions.

(b) The Contractor agrees to include in first-tier subcontracts

under this contract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this clause,
excludes purchase orders not exceeding

$10,000.

(c) The periods of access and examination in paragraphs (a)

and (b) above for records relating to (1) appeals under the
Disputes clause of this contract, (2) litigation or settlement of
claims arising from the performance of this contract, or

(3) costs and expenses of this contract to which the PHA,

contract or the proceeds thereof.

HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shall
continue until disposition of such appeals, litigation,

claims, or exceptions.

43. Limitations on Payments made to Influence Certain
Federal Financial Transactions

(a) The Contractor agrees to comply with Section 1352 of
Title 31, United States Code which prohibits the use of
Acts Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any Federal
contract, grant, loan, or cooperative agreement.

The Contractor further agrees to comply with the
requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal
transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

(b

-~

44. Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product
specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

45. Examination and Retention of Contractor’s Records
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47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:
(1) The applicable wage rate determined by the Secretary
of Labor pursuant to the Davis-Bacon Act (40 U.S.C.

3141 et seq.) to be prevailing in the locality with
respect to such trade;

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with

the U.S. Department of Labor (DOL) or a DOL-

recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably
available in a reasonable period of time; (2) fail to meet
reasonable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
item; or (3) are only available at an
unreasonable price.
() Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (ii) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.
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SUPPLEMENTARY CONDITIONS
KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADES
ITB # 26T-DV-109

1. HUD 5370
All reference to “HUD 5370” shall mean the General Conditions of the Contract for
Construction, which is an edited version of HUD 5370 that has been adapted by Cook Inlet
Housing Authority (CIHA) for use on this project.

2. BUSINESS LICENSE AND EQUIPMENT
The Contractor agrees, warrants, and represents that it has paid all required fees and is
properly licensed and bonded to do business in the State of Alaska and within the local
governing body in which the work is to be performed. The Contractor agrees, warrants, and
represents that it will maintain all personnel and the equipment listed by Contractor in its bid
in sufficient quantity and working order to timely perform all services required by this Contract.

3. PERMITS, FEES, AND UTILITIES
The Contractor shall secure and pay for all permits, fees, licenses, inspections and
reinspection’s by government agencies necessary for proper execution and completion of the
Work, except for the Municipal of Anchorage (MOA) building permit fees and special
inspections, which will be paid for by the Owner, that are customarily secured after execution
of the Contract and legally required at the time bids are received or negotiations concluded.

4. DRUG FREE WORKPLACE
The unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance is prohibited on the premises of CIHA, including all properties, premises, and work
sites. Appropriate disciplinary actions, which may include termination, will be taken against
CIHA employees, contractors, and subcontractors for violations of the prohibition.

"Controlled substance" for purposes of this statement means a controlled substance listed in
Schedules | through V of Section 202 of the Controlled Substances Act (21 U.S.C. Section
B12), and as further defined by federal regulations (21 C.F.R., Sections 1300.11 through 15.)

The work to be performed under this contract requires that each employee directly engaged
in the performance of work funded by CIHA shall abide by the terms of this statement and all
related Federal Acts and shall notify CIHA of any criminal drug statute conviction for a violation
occurring in the workplace no later than five (5) days after such conviction.

5. VALUE ENGINEERING
Contractor is encouraged to develop, prepare and submit Value Engineering Change
Proposals (VECP) voluntarily.

6. BUILD AMERICA, BUY AMERICA ACT

Pursuant to the Build America, Buy America Act, (BABA), enacted as part of the Infrastructure
Investment and Jobs Act. Pub. L 117-58-, 41 U.S.C § 8301, the recipient of the Federal
Financial Assistance used to fund this infrastructure project is required to apply a domestic
content procurement preference (the “Buy America Preference” or “BAP”) for all construction,
alteration, maintenance, or repair of public infrastructure, including buildings and real property,
unless application of the BAP has been waived by HUD. Accordingly, this agreement shall be
carried out in accordance with BABA.
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7. COORDINATION WITH COOK INLET HOUSING AUTHORITY
The term "Contracting Officer" shall mean Gabriel Layman, President / CEO for CIHA. For
purposes of this Contract, CIHA’s Project Manager, Dan Beiwenger, will serve as the duly
authorized representative of the Contracting Officer as Project Manager. Many times, there
will be changes to the contract documents in the form of an RFI response or a submittal
response. Consistent with CIHA’s contracting processes; CIHA Project Manager may
approve these changes to the contract documents.

The Contractor shall consult with the Project Manager to ensure that all work by Contractor
under this Contract meets CIHA's requirements. Neither the Contracting Officer, the Contract
Administrator, nor the Project Manager shall be personally liable to Contractor for any act or
omission in the performance of his/her duties under this Contract. Should the Project Manager
change at any time the Contractor will be notified in writing of the new Project Manager.

8. JOBSITE SUPERINTENDENT

Before starting work, the Contractor shall designate a competent authorized representative
(also referred to as a “superintendent”) to represent and act with full authority for the
Contractor. The proposed superintendent's name, address, telephone number and
qualifications shall be submitted in writing for approval to the Project Manager. The Contractor
agrees that it will only utilize a superintendent expressly approved by the Owner. This
requirement also applies to any proposed substitution of superintendents as well. Any
proposed superintendent must have at least five (5) years of experience on similar size and
type projects. This superintendent, or an assistant to the superintendent expressly approved
of by the Owner, shall be present at the site of work at all times when work is actually in
progress, and shall be responsible for full-time field supervision, coordination of
subcontractors and suppliers, completion of the work and safety. The Contractor's
superintendent shall be supported by competent assistants as necessary. All such assistants
must also be expressly approved by the Project Manager. All requirements, instructions and
other communications given to the superintendent, or his/her assistant, by the Project
Manager shall be as binding as if given directly to the Contractor.

9. INCOMPLETE OR UNSATISFACTORY WORK, INCLUDING PUNCH LIST ITEMS

Work found not to be in compliance with the Contract’s requirements, including any and all
unsatisfactory work and punch list items, shall be corrected within ten (10) calendar days of
written notice to the Contractor, or a lesser time as the Owner may determine appropriate. If
the Contractor fails to fully and satisfactorily correct all nonconforming or unsatisfactory work,
or punch list items within the time allowed by the Owner, the Owner shall have the right,
without declaring default, to offset from the Contract price an amount deemed appropriate by
the Owner for curing such nonconforming or unsatisfactory work or punch list items. The
Owner shall then have the right to complete the work in any manner it sees fit. This offset
shall take the form of a unilateral change order and will appear as a deduction on the
Contractor’s next sequential Periodic Payment. Insufficient funds remaining for offset will
result in a claim against the Contractor. This remedy, including the right of offset, is in addition
to all other remedies available to the Owner under the Contract and law, and any decision by
CIHA to exercise such a remedy shall not operate to extinguish, limit or in any way waive the
Contractor’s, and surety’s obligations to faithfully and fully perform all other duties and
responsibilities existing under the Contract, including all warranty obligations.

If the Owner requires the Contractor to work overtime, on weekends or on holidays in order
to correct incomplete or nonconforming work, the Contractor must first notify the Owner in
writing of the overtime schedule. If the Owner determines, in its sole discretion, that it is
necessary to have CIHA staff present or on call during the Contractor's overtime, the
Contractor shall reimburse the Owner for all of its costs for such supervision or on call status,
including but not limited to labor costs for CIHA staff at time and a half the regular staff rate.
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10.

11.

12.

13.

14.

Should the Contractor fail to reimburse the Owner by the next progress payment requested
by the Contractor, the Owner may deduct such reimbursement from the Contractor’s next
progress payment. Insufficient funds remaining for offset will result in a claim against the
Contractor.

ALLOWABLE GENERAL REQUIREMENT COSTS AND CONTRACTOR FEE (PROFIT
AND OVERHEAD) ON THE ORIGINAL WORK

Any and all costs associated with general requirements shall not exceed 5% of the direct costs
associated with the Work.

Any and all profit plus overhead on the Work shall not exceed 5% of the costs associated with
the Work. No profit and overhead shall be permitted on general requirement costs.

ALLOWABLE GENERAL REQUIREMENT COSTS AND CONTRACTOR FEE (PROFIT
AND OVERHEAD) ON CHANGE ORDERS AND EQUITABLE ADJUSTMENTS

Any and all costs associated with general requirements permitted in the Form of Contract shall
not exceed 5% of the direct costs associated with any change order or request for equitable
adjustment.

Any and all profit plus overhead permitted under the Form of Contract shall not exceed 5% of
the costs associated with any change order or request for equitable adjustment. No profit and
overhead shall be permitted on general requirement costs.

Equitable adjustments for deleted work shall include a credit for profit plus overhead and
general requirements in the stipulated percentages above. On proposals covering both
increases and decreases to the contract amount, the application of profit plus overhead and
general requirements shall be on the net-change in the direct costs for the Contractor and
subcontractor performing the work.

WARRANTY

The maintenance and warranty period commences at final acceptance of the installation and
shall remain in effect for one year. Final acceptance is granted only after a Substantial
Completion inspection for a project area is requested by the Contractor and completed by the
Owner, and the tasks of corrective action captured in the inspection punch-list are completed
to the satisfaction of the Owner. Refer to Closeout Procedures for further details.

The date of Final Completion shall be established in a Memorandum of Acceptance signed
by the Owner and Contractor.

RETAINAGE
The Owner shall not withhold retainage from contractor payments.

ADDITIONAL REQUIREMENTS

a) Notice of Differing Site Conditions: The Contractor shall promptly, and before the
conditions are disturbed, give written notice to the Contracting Officer of (1) subsurface or
latent physical conditions at the site which differ materially from those indicated in this
Contract, or (2) unknown physical conditions at the site(s), of an unusual nature, which
differ materially from those ordinarily encountered and generally recognized as inhering in
Work of the character provided for in the Contract.

i) The Contracting Officer shall investigate the site conditions promptly after receiving
the notice. Work shall not proceed at the affected site, except at the Contractor’s risk,
until the Contracting Officer has provided written instructions to the Contractor. If the
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d)

conditions do materially so differ and cause an increase or decrease in the
Contractor’s cost of, or the time required for, performing any part of the work under
this contract, whether or not changed as a result of the conditions, the Contractor shall
file a claim in writing to the PHA within ten (10) days after receipt of such instructions
and, in any event, before proceeding with the work. An equitable adjustment in the
contract price, the delivery schedule, or both shall be made under this clause and the
contract modified in writing accordingly.

i) No request by the Contractor for an equitable adjustment to the contract under this
clause shall be allowed, unless the Contractor has given the written notice required;
provided, that the time prescribed in (a) above for giving written notice may be
extended by the Contracting Officer.

iii) No request by the Contractor for an equitable adjustment to the contract for differing
site conditions shall be allowed if made after final payment under this contract.

iv) The Contractor’s obligation to give “prompt notice” of a differing site condition, as set
forth above in 11.a, shall mean that the Contractor shall give written notice of the
differing site condition to the Owner by hand delivery or email within twenty-four (24)
hours of discovery.

Submittals: The Contractor shall provide with each required submittal a certificate
attesting that the products or materials to be provided are (1) currently and readily
available, (2) not obsolete or discontinued, and (3) not to be discontinued or deleted from
the supplier or manufacture’s stock within the next calendar year.

Change Orders: Unless otherwise required, the Contractor shall, within seven (7)
calendar days following receipt of a Request for Proposal (RFP) or Directive for changes
in the Work submit, in writing to the Project Manager a proposal for accomplishing such
change or extra Work. The proposal shall set forth any increase or decrease in cost to
the Owner in comparison to such cost had such change or extra work not been authorized.
The proposal shall state the basis of compensation for all work in connection with any
such changes or extra work. No proposal by the Contractor for an equitable adjustment
shall be allowed if asserted after final payment under this Contract. If the facts justify it,
after receipt of a written request from the Contractor within the seven (7) day period
identified above, the Project Manager may extend the period for submission of the
Contractor's proposal.

Sufficient detail shall be given in said proposal to permit thorough analysis of the proposal
by the Project Manager. This detail must be provided regardless of the method used to
determine the basis for compensation. Unless otherwise directed, the detail shall permit
an analysis of all materials, labor, equipment and overhead costs as well as profit, and
shall cover all Work involved in accomplishing the change, whether deleted, added or

changed.

Additional Basis for Default:

i. In addition to the requirements set forth in the AIA Form of Contract, the Owner may
declare the Contractor to be in default in any situation where it determines that the
Contractor has breached any provision of this Contract including, but not limited to,
any of the following reasons:

(1) Failure of the Contractor to begin work within the time specified in the
Contract or as otherwise specified by the Owner;
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(2) Failure of the Contractor to perform the work with sufficient labor, equipment,
or material to ensure the timely completion of the work in accordance with
the Contract’s requirements;

(3) Unsatisfactory performance of the work;

(4) Failure orrefusal of the Contractor to remove material, or remove and replace
any work rejected as defective or unsatisfactory;

(5) Discontinuance of the work without approval by the Owner;

(6) Failure of the Contractor to resume work, which has been discontinued,
within a reasonable time after notice by the Owner to do so;

(7) Insolvency or bankruptcy of the Contractor;
(8) Any assignment of this Contract by the Contractor for the benefit of creditors;

(9) Failure or refusal of the Contractor to, within ten (10) days of payment by the
Owner, make payments or show cause why payment should not be made, of
any amounts due by the Contractor for materials furnished, labor supplied or
performed, for equipment rentals, or for utility services rendered;

(10) Failure by the Contractor to protect, repair, or pay for any damages or injuries
to persons or property; or

(11) Failure by Contractor to remove from the job site any personnel of the
Contractor or its subcontractors whom the Project Manager determines to be
incompetent, dishonest, careless, inexperienced in work he is responsible for
performing, negligent or uncooperative.

The Owner may declare default and terminate the Contract, in whole or in part, for any
reason set forth above or any other reason permitted under this Contract or by law, by
providing written notice of such to the Contractor.

Should the Owner declare default and terminate the Contract in whole or in part for
any reason set forth in this Article, the Owner may, in addition to any other rights and
remedies provided in this Contract, procure, upon such terms as it deems proper,
services similar or identical to those terminated, and the Contractor or the Contractor’s
surety shall be liable to the Owner for all excess costs incurred by the Owner for
obtaining such similar or identical work included within the terminated portion of the
Contract. Such costs shall also include the Owner's additional administrative,
procurement, and labor costs necessarily incurred.

. If the Contract is terminated for default the Owner may, in addition to any other rights

and remedies provided in this Contract, require the Contractor to transfer title and
deliver immediately, in a manner required by the Owner, such partially completed
work, including where applicable, reports, working papers and other documents that
the Contractor, or its agents or subcontractors, have produced or acquired in its
performance of the Contract. Payment for partially completed work shall be made in
an amount deemed reasonable and appropriate by the Owner. The Owner may
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withhold from such payment amounts deemed necessary by the Owner to offset
against additional costs or loss reasonably anticipated to occur.

v. The rights and remedies set forth in this Article are in addition to any and all other
rights and remedies available to the Owner under this Contract and law.

vi. The Owner’s failure to exercise any right or remedy provided under the Contract shall
not constitute a waiver of the Owner’s rights and remedies in the event of any breach
of Contract, default or subsequent event of breach of Contract or default. Consent or
notice by the Owner for one event may not be construed as consent or notice in the
future.
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INDEMNITY AND INSURANCE REQUIREMENTS
KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
ITB # 26T-DV-109

1. INDEMNIFICATION
A. To the fullest extent permitted by law, Contractor shall release, defend, indemnify and hold

Cook Inlet Housing Authority (“CIHA”) and Cook Inlet Tribal Council, Inc. (“CITC”)
and their subsidiaries, directors, officers, agents, officials, employees and consultants
(collectively, “Indemnified Parties”) harmless from and against all claims or loss,
including without limitation any and all demands, suits, expenses, damages, fines,
charges, liens, actions or liability of any nature, kind or character whatsoever, and
including without limitation, claims or loss resulting from injury, death, economic loss,
violation of statutes, ordinances, constitutions or other laws, rules or regulations,
contractual claims, attorneys’ fees, costs or expenses or any other kind of loss
(collectively, “claims or loss”), related to, resulting from or arising directly or indirectly out
of the activities of Contractor, the performance, failure of performance or breach of any
term of this Contract by Contractor, or by any person or entity employed by Contractor in
the performance of this Contract, regardless of whether such claim or loss is caused in
part by Indemnified Parties.

Contractor’s responsibility for defense and indemnification extends to and includes any
claim or loss alleging acts or omissions by Indemnified Parties that are said to have
contributed to the claim or loss. However, Contractor shall not be required to indemnify
an Indemnified Party for any claim or loss that results from the sole negligence or willful
misconduct of the Indemnified Party.

. In-any and all claims against the Indemnified Parties by any employee of Contractor,

anyone directly employed by Contractor or anyone for whose acts the Contractor may be
liable, the indemnification obligation shall not be limited in any way by any limitation on
the amount or type of damages, compensation or benefits payable by or for Contractor
under workers’ compensation acts, disability benefit acts or other employee benefit acts.

Contractor agrees that as part of any subcontract, its subcontractor shall provide
assurance of defense and indemnity in the Indemnified Parties’ favor that are identical
in scope as those assumed by Contractor under the terms of this Contract.

The requirement of any insurance required of Contractor under this Contract shall not limit
Contractor’s indemnification responsibilities under this section in any way.

2. INSURANCE
A. Without limiting the Contractor's indemnification responsibilities, it is agreed that

B.

Contractor shall purchase, at its own expense, and maintain in force at all times during the
performance of services under this agreement the following policies of insurance. Such
policies shall be primary to any policies held by CIHA and CITC.

Where specific limits are shown, it is understood that they shall be the minimum
acceptable limits. If the Contractor's policy contains higher limits, Indemnified Parties
shall be entitled to coverage to the extent of such higher limits. Certificates of Insurance
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must be furnished to the Manager of Procurement prior to fully executing the Contract,
and as a condition of payment, Contractor shall purchase and maintain insurance that will
protect it from the claims arising out of its operations under the Contract, whether the
operations are by Contractor, or any of its consultants or subcontractors or anyone directly
or indirectly employed by any of them, or by anyone for whose acts any of them may be
liable. This includes Worker's Compensation Insurance, Employer’s Liability Insurance,
Comprehensive General Liability Insurance and Automobile Liability Insurance.

C. Contractors insurance shall name CIHA and CITC as additional insured, except for
Worker's Compensation. All insurance policies shall comply with and be issued by insurers
licensed to transact the business of insurance under Alaska Statutes Title 21.

D. Failure to furnish satisfactory evidence of insurance or lapse of the policy is a material
breach of this Contract and shall be grounds for termination of the Contractor's services.
All insurance companies obligated under the following described policies must have a best
rating of "A - VII" or better as identified in the A.M. Best Insurance Rating Guide, most
recent edition.

3. MINIMUM LIMITS OF LIABILITY
Contractor shall maintain with a company satisfactory to CIHA and CITC at least the limits of
liability set forth below. The requirements of this section shall not limit Contractor’s
indemnification responsibilities as provided in the Contract.

A. Worker's Compensation and Employers’ Liability: The Contractor shall provide and
maintain, for all employees engaged in work under this Contract, coverage as required by
AS 23.30.045; and, where applicable, any other statutory obligations including but not
limited to Federal U.S.L. & H. and Jones Act requirements. This policy must waive
subrogation against CIHA and CITC.
1. Workers’ Compensation - Statutory limits
2. Employers Liability - $1,000,000 Each Accident, $1,000,000 Disease - Each

Employee; $1,000,000 Disease - Policy Limits

B. Commercial General Liability Insurance: Covering all business premises used by and
operations conducted by the Contractor in the performance of services under this Contract
with minimum coverage limits of $1,000,000 combined single limit per occurrence. This
policy must waive subrogation against CIHA and CITC.

$1,000,000 Each Occurrence

$2,000,000 General Aggregate

$2,000,000 Products/Completed Operations Aggregate
$1,000,000 Personal and Advertising Injury

$50,000 Fire Damage Legal Liability (any one fire)
$5,000 Medical Expense (any one person)

ocabhwN~

The following provisions apply to the General Contractor:

a. Policy Form: An ISO-based occurrence form CGL policy (CG 00 01 or its
equivalent) shall be used.
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Named Insured: General Contractor and their respective employees, agents,
subsidiaries and affiliates.

Aggregate: If the policy covers multiple locations, a per project aggregate limit is
required and must be endorsed onto the policy, using ISO Endorsement CG 25
03, or its equivalent.

Deductible: $15,000 maximum per occurrence and must be stated on the

" ACORD Form.

Pollution: Pollution exclusion must specify that hostile fire or building heating
equipment and products is not excluded.
Additional Interests Coverage: To be provided under ISO Endorsement CG 20
10, or its equivalent, for the Additional Insureds listed above. Coverage is to be
extended to include completed operations per ISO Endorsement CG 20 37.
Coverage is to apply on a primary noncontributory basis when coverage under
other policies are available to the additional insureds, using CG 20 01, or its
equivalent. If coverage is written on any other forms, copies must be attached.
Construction Related Activities: Coverage shall not limit liability arising from
construction related activities.
Unacceptable Exclusions:
i. “Limitation of Coverage to Designated Premises or Project”, ISO CG 21
44 07 98, or its equivalent; and
ii. Residential work exclusions or limitations, or subcontractor warranty
provisions.
iii. Professional Liability exclusions are not to apply to bodily injury, personal
injury or property damage.

C. Commercial Automobile Liability Insurance - Covering all vehicles, owned, hired or non-

owned, used by the Contractor in the performance of services under this Contract with
minimum coverage limits of $1,000,000 combined single limit of bodily and property
damage. This policy must waive subrogation against CIHA and CITC.

The following provisions apply to the Contractor:

1.

Policy Form: ISO Business Auto form CA 00 01, or its equivalent.

Named Insured: General Contractor and their respective employees, agents,
subsidiaries, affiliates.

Coverage to apply on a primary and non-contributory basis when other insurance is
available to the additional insureds.

D. Umbrella/Excess Liability Coverage — Contractor shall provide coverage no less broad

than the underlying Commercial General Liability, Vehicle, and Employers Liability policies
required above, with limits of $5,000,000 per occurrence and aggregate. Aggregates are
to apply on a per project basis. If coverage is not following form, differences must be
identified. Additional insureds: CIHA and CITC. Coverage to apply on a primary and non-
contributory basis when other insurance is available to the additional insureds.
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4. CANCELLATION, RENEWAL AND MODIFICATION

Contractor shall maintain in effect all insurance coverage’s required under the Contract at
Contractor's sole expense and with insurance companies acceptable to CIHA and CITC. All
policies shall contain a provision that coverage will not be modified, cancelled or not renewed
until at least thirty (30) days prior written notice has been given to CIHA and CITC. Certificates
of insurance showing required coverage to be in force pursuant to this Section shall be filed
with CIHA and CITC prior to commencement of the Work. In the event Contractor fails to
obtain or maintain insurance coverage required under the Contract, CIHA and CITC may
purchase such coverage as desired for CIHA and CITC’s benefit and charge the expense to
Contractor, or terminate the Contract for default.

5. CONTINUATION OF COVERAGE
If any of the required liability insurance is on a claims made basis, “tail” coverage will be
required at the completion of this contract for twelve (12) months, or the maximum time period
reasonably available in the marketplace. Contractor shall furnish certification of “tail”
coverage as described or continuous “claims made” liability coverage for twelve (12) months
following Contract completion. Continuous “claims made” coverage will be acceptable in lieu
of “tail” coverage provided its retroactive date is on or before the effective date of this
Contract. If Continuous “claims made” coverage is used, Contractor shall be required to keep
the coverage in effect for not less than twelve (12) months from the end of the Contract. This
wil be a condition of the final acceptance of work or services.

6. SUBCONTRACTORS
Contractor agrees that as part of any subcontract, Contractor shall require its subcontractors,
including second tier and lower subcontractors, to provide assurance of compliance with all
insurance provisions applicable to Contractor herein, including policy limits that are identical
in scope to those required of Contractor, except as expressly modified by this Section 6, or as
otherwise agreed in writing by Contractor, CIHA and CITC. Certificates of Insurance must be
provided for all additional insureds.

Minimum Umbrella/Excess Liability limits applicable to subcontractors, including second tier
and lower subcontractors, shall be as follows:

Contract Amount Required Umbrella/Excess Liability Limit
Under $1,000,000 $1,000,000
Over $1,000,000 $3,000,000

7. ADDITIONAL INSURED and CERTIFICATE HOLDERS
Contractor’s insurance shall name all entities below as Additional Insured, except for Worker’'s
Compensation. Coverage shall apply on a primary non-contributory basis when other
insurance is available to the additional insured. Certificates shall be issued with each entity
indicated as a certificate holder.

NOTE: Spelling and punctuation of the Additional Insured names must be exactly as shown
below:
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Owner: Additional Insured:
Cook Inlet Housing Authority Cook Inlet Tribal Council, Inc.
3510 Spenard Road 3600 San Jeronimo Drive, Ste. 410
Anchorage, Alaska 99503 Anchorage, Alaska 99508

8. ACORD CERTIFICATE OF INSURANCE FORM

1. Produce one certificate for each of the insured parties.
2. In the description, reference:_Kenaitze Pointe — Mechanical Systems Upgrade
project, 8871 Centennial Circle, Alaska, 99504
3. Certificates MUST state exactly: “The certificate holder is an additional insured with
primary and non-contributory status on the general liability, automobile and
umbrella/excess liability policies. Waiver of Subrogation is provided in favor of
the certificate holder under the general liability, automobile and workers
compensation policies.”
Provide copies of all endorsements for additional insured and waiver of subrogation in
addition to the certificate of insurance.
4. Make sure that the Certificate of Insurance:
a. identifies all NAIC#
b. The additional insured and subrogation waived columns are checked where
applicable
All policy numbers are identified
All appropriate boxes checked.
Deductible amounts identified.
Description follows the language under #2 provided above.
Attach the appropriate endorsements or policy documents.

@=oao
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Coqgk Inlet
OuSIHg Authority

2025 TRIBALLY DESIGNATED WAGES

Titles Base Rate
Carpenter/Rehab Craftsman 28.84
Cement Mason (including cement
finishing) 21.30
Drywall Hanger 17.75
Electrician 22.99
Elevator Workers-Mechanic 71.44
Fence Erector (including wood &
chain link) 17.75
Glazier 17.75
Groundskeeper 21.63
Hod Carrier/Mason Tenders 17.75
HVAC Mechanic 48.75
Installer (batt & blown insulation) 17.75
Janitor/Custodian 17.78
Laborer 21.63
Lead Carpenter 38.46
Locksmith & Safe Repair 25.78
Maintenance Mechanic | 28.84
Maintenance Mechanic Il 31.25
Maintenance Repairer 24.03
Painter 17.75
Pipefitter HVAC (piping only) 18.50
Plow Truck Driver 47.62
Truck Driver-Side Dumps 48.50
Plumber/Pipefitter 20.40
Power Equipment Operator-Backhoe 19.05
Power Equipment Operator-Excavtor 20.50
Roofer & Waterproofer 26.89
Roofer Material Handler (excluding
shakes/shingles) 17.75
Sheet Metal (including HVAC Duct) 23.21
Soft Floor Layer 34.09
Urethaine Sprayer 19.00
Weatherization Technician 26.44
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SUMMARY OF WORK
KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
ITB # 26T-DV-109

1. OVERVIEW

The work under this contract consists of a partial mechanical systems upgrade to the
existing mechanical room within the Kenaitze Pointe building. The Contractor shall remove
and dispose of all existing boilers, hydronic pumps, air separator, associated piping,
exhaust flue assemblies, and all related appurtenances as indicated on the drawings. In
addition, the existing snow melt system shall be demolished and abandoned/capped at
floor penetration. Existing systems designated to remain shall be protected and
maintained in service throughout construction.

The Base Bid shall include the furnishing and installation of all new condensing boilers
and associated DDC controls, hydronic and boiler circulation pumps, air and dirt separator,
and associated domestic water, hydronic, and natural gas piping. All new equipment shall
be installed on new housekeeping pads (if necessary), seismically restrained, and all
piping insulated per the project specifications. All electrical work associated with the Base
Bid scope shall include the removal of existing branch circuit wiring serving demolished
equipment and the installation of new branch circuit wiring and connections for all new
mechanical equipment. Where existing circuitry is unsuitable, new circuits and control
wiring shall be provided in conduit per the specifications. Panel schedules shall be
updated upon project completion to reflect all revised and new loads.

Kenaitze Pointe is an occupied residential building and shall remain occupied throughout
the duration of construction. The Contractor is responsible for always maintaining active
building systems and shall plan and sequence the work to minimize disruptions to building
occupants. System shutdowns shall be limited to a maximum of two (2) planned events
— one to transition from the existing systems to temporary systems, and one to transition
from temporary systems to the new permanent systems. All planned shutdowns shall be
coordinated with and approved by the Owner a minimum of two weeks in advance.

Alternate No. 1 — The Contractor shall provide a price for the removal and replacement
of the three (3) existing rooftop HVAC units including any structural upgrades shown on
drawings. All units shall be reconnected to existing duct, piping, and control systems, with
curb adaptors provided as required.

Alternate No. 2 — The Contractor shall provide a price for the removal and replacement
of expansion, storage, and glycol makeup tanks. All new tanks shall be installed and
connected per the contract documents.

Alternate No. 3 — The Contractor shall provide a price for the removal and replacement
of all existing hot water generators, tempering valve, and associated domestic water piping
and connections per the contract documents.

SUMMARY OF WORK
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2,

4.

Alternate No. 4 — The Contractor shall provide a price for the removal and replacement
of the cabinet unit heaters and the unit heaters in the common areas, including but not
limited to stairwells, laundry rooms, machine rooms, etc...

The Contractor is responsible for obtaining and paying for the building permit(s) and any
other permits required to complete the work and obtain a certificate of occupancy.

WORK COVERED BY CONTRACT DOCUMENTS
— Project Identification: Kenaitze Pointe — Mechanical Systems Upgrade
— Project Location: 8871 Centennial Circle, Anchorage, AK 99504
— Owner: Cook Inlet Housing Authority
— Owner’s Representative: Dan Beiswenger, Project Manager
— Architect: Spark Design, LLC

USE OF PREMISES

The Contractor shall restrict all construction activities, equipment operations, and material
staging to the areas identified as work limits on the Drawings and shall avoid disturbing
any portions of the site outside these boundaries.

The Contractor shall maintain unobstructed access to all driveways, loading areas, and
entrances, ensuring these remain continuously available to the Owner, the Owner’s
employees, and emergency vehicles. These areas shall not be used for material storage,
parking, or equipment staging. All deliveries shall be coordinated and scheduled to
minimize interference with site access and to reduce the time and space required for
on-site storage.

SITE LIMITS AND WORK HOURS

The Contractor shall restrict all construction activities, material staging, and equipment
movement to the designated work areas and shall avoid disturbing any portion of the site
outside these limits. Standard working hours for onsite activities are 7:00 AM to 5:00 PM,
Monday through Friday, and any work outside these hours, including weekend or
early-morning operations—shall be coordinated in advance with the Owner’s
Representative.

The Contractor shall maintain continuous, unobstructed access to driveways, loading
zones, and entrances, keeping them available for the Owner, the Owner’s employees, and
emergency vehicles at all times. These areas may not be used for parking, staging, or
storing materials. All deliveries shall be scheduled to minimize disruption and reduce the
time and space required for on-site storage.
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PROJECT MANAGEMENT & COORDINATION
KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
ITB # 26T-DV-109

1. GENERAL
This section outlines administrative and coordination requirements necessary for
orderly construction, including scheduling, submittals, RFls, safety and meetings.

2. INFORMATIONAL SUBMITTALS
Subcontractor List: Provide a list of subcontractors and suppliers with contact
information and related specification references.

Key Personnel: Submit a list of key project personnel within 10 days, including roles
and contact details.

3. GENERAL COORDINATION
Coordinate work across all trades to ensure proper sequencing, installation, and
system functionality. Coordinate administrative activities such as schedule updates,
temporary facilities, submittals, meetings, closeout, and system startups.

4. REQUESTS FOR INFORMATION (RFls)
Submit RFIs promptly when clarification is needed. Include project details, description
of the issue, related specs/drawings, suggested resolution, and attachments. Maintain
an RFI Log tracking submissions and responses.

5. SAFETY
Submit a Project Safety Plan before starting work, including emergency procedures,
hazardous material management, responsibilities, and weekly safety meetings.

6. PROJECT MEETINGS
Preconstruction Conference: Conducted by Owner before work begins.

Progress Meetings: Held weekly to review schedule, submittals, deliveries, safety,
RFls, changes and payment documentation. The Contractor shall be responsible for
recording meeting minutes and disbursing to appropriate parties.

7. DAILY CONSTRUCTION REPORTS
Submit daily logs including subcontractors on site, workforce counts, equipment,
weather, safety incidents, decisions, delays, orders, directives, utility activity, testing,
and completions.

8. SCHEDULE OF VALUES
Must total the full Contract Price and align with the construction schedule. General
Conditions = 5% and Overhead & Profit < 5%.
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CONSTRUCTION PROGRESS SCHEDULES
KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
ITB # 26T-DV-109

1. GENERAL
This section summarizes key requirements for documenting and managing construction
progress.

2. RESPONSIBILITIES AND PURPOSE
Contractor must create, maintain, and update a construction schedule using Microsoft
Project or approved equivalent.

Schedule is used for tracking progress, evaluating changes, managing payments, and
establishing baseline performance.

3. MINIMUM SCHEDULE REQUIREMENTS
— Notice to Proceed date and Contract completion deadline.
— Each Contract pay item listed as an activity with duration, cost, and predecessor
activity.
All Contract milestones identified.
Critical Path clearly shown.
Activities performed by Owner workforce included.

VRN

4. WORK BREAKDOWN STRUCTURE (WBS)
Schedules must follow CIHA's WBS: Notice to Proceed, Baseline Schedule, Mobilization,
Construction Activities, Inspections, Punch List/Cleanup, Demobilization, Warranty
Period.

5. SCHEDULE SUBMISSIONS
— Baseline schedule due within 10 days of Notice of Award; must be approved before
mobilization.
— CIHA reviews within 5 working days; Contractor must revise until accepted.
— Monthly schedule updates required with all pay requests.

6. BASELINE AND UPDATES
Monthly updates must show actual progress, changes in activities, added work, and

adjustments to logic.

CIHA may reject schedules that do not meet milestones or completion requirements.

CONSTRUCTION PROGRESS SCHEDULES
Page 75 of 81



KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
COOK INLET HOUSING AUTHORITY

PRODUCT REQUIREMENTS
KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
ITB # 26T-DV-109

1. GENERAL
This section establishes the standards for selecting, delivering, storing, handling, and
substituting products used in the project, and it is to be interpreted together with all relevant
contract documents, drawings, and general and supplementary conditions.

2. SUMMARY OF REQUIREMENTS
- Product selection procedures.
- Delivery, storage and handling requirements.
- Standard and special warranties.
- Substitution and comparable product requirements.

3. DEFINITIONS
- Products: All items purchased for incorporation into the work.
o Named Products: Identified by the manufacturer and model.
o New Products: Items not previously used.
o Comparable Product: Meets or exceeds specified product characteristics.
- Substitutions: Contractor-proposed changes.
- Basis-of-Design Product: Sets performance/quality standard.
- Warranties: Manufacturer’s and special warranties.

4. PRODUCT DELIVERY, STORAGE AND HANDLING
- Deliver products undamaged in original packaging.
- Schedule deliveries to minimize storage time.
- Store materials safely, protected from weather and damage.
- Provide insurance certificates, photos, and invoices for stored materials.

5. QUALITY ASSURANCE
- Products must be compatible with other selected items.
- Project Manager resolves disputes regarding product compatibility.

6. PRODUCT WARRANTIES
- Must comply with contract requirements.
- Submit warranty drafts for approval.

7. PRODUCT SELECTION PROCEDURES
- Provide products that comply with contract documents and are new.
- Provide standard products with proven performance when possible.
- Follow specified requirements for named, listed, or basis-of-design products.
- Comparable products allowed only through approval process.

PRODUCT REQUIREMENTS
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8. PRODUCT SUBSTITUTIONS

Substitutions for cause must be requested immediately and well-documented.
Substitutions for convenience allowed only within 30 days of Notice to Proceed.
Requests must not adversely affect schedule or require major design changes.
Contractor pays evaluation costs for substitutions.

9. COMPARABLE PRODUCTS
Submit documentation showing compatibility, performance comparison, warranty
compliance, and project references.

10. PRODUCT DELIVERY, STORAGEN AND HANDLING
Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft. Comply with the manufacturer's written
instructions.

Delivery and Handling:

1.

2.

Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.

Coordinate delivery with installation time to ensure minimum holding time for items
that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft,
and other losses.

Deliver products to Project site in an undamaged condition in manufacturer's
original sealed container or other packaging system, complete with labels and
instructions for handling, storing, unpacking, protecting, and installing.

Inspect products on delivery to ensure compliance with the Contract Documents
and to ensure that products are undamaged and properly protected.

Material Storage:

1.

2.
3

Store products to allow for inspection and measurement of quantity or counting of
units.
Store materials in a manner that will not endanger Project structure.
Store products that are subject to damage by the elements, under cover in a
weathertight enclosure above ground, with ventilation adequate to prevent
condensation.
Protect foam plastic from exposure to sunlight, except to the extent necessary for
period of installation and concealment.
Comply with product manufacturer's written instructions for temperature, humidity,
ventilation, and weather-protection requirements for storage.
Protect stored products from damage and liquids from freezing.
Provide a secure location and enclosure at Project site for storage of materials and
equipment by Owner's construction forces. Coordinate location with Owner.
All Requests for Payments for Stored Materials must be accompanied with:

1)  Certificates of Insurance for storage facility naming General Contractor

as Additional Insured.

2)  Pictures of all Stored Materials purchased and insured

3) Invoices/Receipts for all material purchased and billed for to date

4) If material has moved, ensure Owner is notified and has received

updated certificates of insurance.
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REFERENCES
KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
ITB # 26T-DV-109

1. GENERAL
The Drawings, General Conditions, Supplementary Conditions, and all other Specification
Sections apply to this Section. The Contractor shall comply with all applicable laws, codes,
regulations and accessibility requirements, including the Architectural Barriers Act, Section
504 of the Rehabilitation Act, UFAS and the Fair Housing Accessibility Guidelines. All work
must be performed in accordance with the Resource Conservation and Recovery Act (RCRA)
for recoverable materials.

2. REFERENCE STANDARDS

When products or workmanship are specified by reference to an industry, trade, or federal
standard, requirements of that standard must be met unless more stringent requirements
appear in the Contract Documents. If multiple referenced standards conflict, the most
restrictive requirement shall apply. When a standard contains permissive language, stricter
interpretation shall be used. Contractor must verify all referenced standard requirements and
report conflicts to CIHA before proceeding. Tolerances must allow proper fitting of related
elements and shall not accumulate. Standards apply as of the date of the Contract Documents
unless a different edition is identified.

3. DOCUMENTATION
Maintain required copies of referenced standards on-site when requested. Provide
Certificates of Compliance or Manufacturer’s Certificates when required. Do not remove
certification labels from delivered products.

4. DEFINITIONS
Approved: Architect’s acceptance limited to responsibilities outlined in the Contract.
Directed, Requested, Authorized, Required, Permitted: Actions instructed by the Architect.
Indicated, Shown, Noted, Specified: Requirements appearing in Drawings or Specifications.
Furnish: Supply and deliver to site.
Install: Place, assemble, anchor, protect and finish at the site.
Provide: Furnish and install complete.
Project Site: Areas available for construction activities as shown on Drawings.

5. INDUSTRY STANDARDS
Industry standards referenced in the specifications carry the same weight as if bound within
the Contract Documents. Each contractor must be familiar with all standards applicable to
their work. Copies of standards must be obtained from the issuing organization when needed.
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6. ABBREVIATIONS AND ACRONYMS
Industry and code-related abbreviations refer to their recognized national or international
organizations, such as ASTM, ACI, AISC, ICC, EPA, OSHA, HUD, and GSA. Additional
acronyms may be inserted if used elsewhere in the Specifications.
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CLOSEOUT PROCEDURES
KENAITZE POINTE — MECHANICAL SYSTEMS UPGRADE
ITB # 26T-DV-109

1. GENERAL
Closeout procedures apply to all contract requirements and related documents. Work
includes administrative steps necessary for Substantial and Final Completion.

2. CLOSEOUT SUBMITTALS
- Final insurance certificates
- Sign-in sheets, meeting minutes and daily QC reports
- Executed acceptance documents, certificates, releases and lien waivers
- Required warranties
- O&M manuals, as-built drawings and maintenance materials electronically
- Tools, spare parts and extra stock as specified

3. SUBSTANTIAL COMPLETION PROCEDURES

Before requesting inspection (minimum 10 days prior):
- Submit punch list
- Obtain Certificate(s) of Occupancy
- Provide project record documents, warranties, manuals, photos, surveys
- Deliver maintenance materials and submit lists
- Provide TAB reports
- Coordinate changeover procedures
- Complete start-up, testing, and training
- Final cleaning and removal of temporary facilities
- Request inspection for Certificate of Substantial Completion

4. FINAL COMPLETION PROCEDURES
Before final inspection:
- Submit final Application for Payment
- Provide certified punch list with all items complete
- Provide evidence of insurance
- Request final inspection (10 days prior)

5. PUNCH LIST REQUIREMENTS
Organize by area and building elements. Include project name, date, contractor, project
manager, and page numbers. Submit as PDF or approved format.

6. TRAINING
Contractor provides required system training. Owner may provide tenant training.

CLOSEOUT PROCEDURES
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7. WARRANTIES, O&M MANUALS AND AS-BUILTS
Submit warranties, organize documents by discipline, provide binders with dividers, and
supply electronic PDF copies. Provide full-size as-built drawings in hard copy and PDF.

8. FINAL CLEANING

Contractor performs complete cleaning, including site cleanup, interior/exterior finishes,
equipment, floors, glass, fixtures, HYAC components, filters, and lighting.

9. REPAIR OF WORK

Repair, restore, or replace defective work prior to Substantial Completion, including
damaged finishes, equipment, worn components, and mislabeled items.

CLOSEOUT PROCEDURES
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