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SPECIFIED DATES 

SPECIFIED DATES 
BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION 

RFQ 26T-CN-352 

Description Date and Time Location 

1. RFQ Packet Available April 1, 2026 via email 

2. Last Day for Questions April 6, 2026, 2:00 p.m. via email 

3. Quotes Due Date April 8, 2026, 2:00 p.m. CIHA Main Office 
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REQUEST FOR QUOTE 

REQUEST FOR QUOTE 
BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION 

RFQ # 26T-CN-352 

Cook Inlet Housing Authority (CIHA) is accepting sealed quotes hand-delivered, mailed, 
or emailed from responsible and responsive contractors for the Baxter Family Housing 
Phase II – Siding Installation project, located at 4230 Baxter Road, Anchorage, Alaska. 

Sealed quotes must be submitted, clearly marked: “26T-CN-352, Baxter Family Housing 
Phase II - Siding Installation– Do Not Open”. Quotes must be received at CIHA, 
Attention: Procurement, 3510 Spenard Road, Anchorage, Alaska 99503, no later than the 
deadline stated in the Specified Dates, according to the time clock located at CIHA’s front 
desk. CIHA will reject Quotes received after the deadline. Faxed quotes will not be 
accepted.  

 Mailed and hand-delivered quotes: Quotes must be received no later than the
deadline stated in the Specified Dates according to the time clock located at
CIHA’s front desk.

 Emailed quotes: Quotes must be received no later than the deadline, according
to the time and date received by CIHA’s email server.

QUESTIONS 
CIHA will not be bound by any oral interpretation of this RFQ. Questions are encouraged 
and must be sent in writing to Procurement by the deadline in the Specified Dates. 
Questions received after the deadline will be disregarded. Substantive issues received by 
the deadline will be answered by addendum to all plan holders. 

 Email: procurement@cookinlethousing.org

No questions shall be directed to any other CIHA employees or CIHA representatives. 

SCHEDULE 
The anticipated start date is approximately August 1, 2026, and the building completion 
dates are phased with two (2) buildings completed by July 31, 2027, two (2) buildings 
completed by August 31, 2027, and one (1) building completed by September 30, 2027.  

A Preliminary Construction Schedule will be attached to this solicitation. 

SCOPE OF WORK 
The contractor shall perform all siding installation activities required to complete the Baxter 
Family Housing Phase II project as described in the contract documents and in 
accordance with applicable local, state, and federal codes and standards. Siding 
installation shall be completed in a workmanlike manner consistent with industry 
standards. The siding contractor shall provide the labor, tools, equipment, nail-gun nails, 
saw blades, scaffolding, lifts, and any other customary consumables and access 
equipment typically supplied by siding contractors as part of standard industry practice for 
completing the exterior cladding work. 

All siding materials, including OSB lap siding, vertical metal corrugated panels, panelized 
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COOK INLET HOUSING AUTHORITY 

REQUEST FOR QUOTE 

siding materials, exterior trim components, and related materials, will be furnished by the 
owner as shown in the contract documents. The contractor shall receive, stage, and verify 
materials delivered to the site and notify CIHA of any shortages or damages. Work 
includes, but is not limited to, installation of housewrap/WRB, foundation flashing, flashing 
components, siding panels, metal corrugated siding, exterior trim, joint treatments, and 
caulking required to deliver a complete, weather-resistant exterior cladding system. All 
siding components shall be installed in accordance with manufacturer-approved 
installation instructions and the contract documents. 
 
The contractor shall complete all work necessary to deliver the siding ready for inspection 
in accordance with the contract documents. The contractor shall coordinate with other 
trades, maintain jobsite safety, perform daily cleanup, and comply with CIHA reporting 
requirements. 

INDEMNITY AND INSURANCE REQUIREMENTS 
See Insurance and Indemnity Requirements Form for details on the insurance 
requirements. No Contract will be signed until the certificate(s) of insurance have been 
received and approved by the CIHA Procurement Manager. If the insurance expires or is 
cancelled during the term of the contract, progress payments will be suspended, and work 
must cease. 

PREFERENCE STATEMENT 
The work to be performed under this contract is subject to Minority Business Enterprise 
(MBE) or Women’s Business Enterprise (WBE) and Section 3 preference. 
 
In order to be deemed a bona fide Minority Business Enterprise (MBE) or Women’s 
Business Enterprise (WBE) a firm must be an independent business concern which is a 
least fifty-one percent (51%) owned and controlled by minority group members or women 
(Refer to MBE WBE Requirements). 
 
In order to be deemed a bona fide Section 3 Business, a firm must be at least 51% or 
more owned by a Section 3 Resident, have 30% or more full-time workers who are Section 
3 Residents, or commit to subcontract to at least 25% of all subcontracts to Section 3 
businesses (Refer to Section 3 Requirements). 
 
Any firm stating a MBE or WBE preference or Section 3 preference must submit a 
certification form (Refer to MBE WBE and Section 3 Requirements). 
 
If comparable bids are submitted from a responsible minority-, woman-owned, or Section 
3 enterprise and a responsible non-minority-, woman-owned, or Section 3 enterprise, 
CIHA will award to the small, minority, women-owned, or Section 3 enterprise.  

SECTION 3 OF THE HOUSING & URBAN DEVELOPMENT ACT OF 1968 
Contractor, to the greatest extent feasible, shall provide opportunities for training and 
employment for lower income residents of the project area and to award subcontracts for 
work in connection with the project to business concerns which are located in, or owned 
in substantial part by persons residing in the area of the project, as described in 24 CFR 
Part 75, pursuant to Section 3 of the HUD Act of 1968. This clause shall be included in 
every subcontract subject to compliance with regulations in 24 CFR part 75. 
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REQUEST FOR QUOTE 

WAGE DETERMINATION 
Federal Davis-Bacon Wages are required for this project. All contractors for this project 
must comply with all Federal Labor Standard Requirements and will require payment of 
the Federal Davis-Bacon wage for the specific geographic region in which the project is 
located. 

PAYMENT TERMS 
See AIA Document A105-2017 Sample for payment terms. 

AWARD 
Award of a total Lump Sum contract for the specified Work will be made in accordance with 
CIHA’s procurement policies to the lowest priced, responsive and responsible bidder 
consistent with the terms of this RFQ. CIHA reserves the right to reject any and all bids for 
this work and to waive any technicality or informality in the procurement process that is 
deemed in the best interest of CIHA.  This Request for Quote is not to be construed as a 
commitment of any kind nor does it commit CIHA to pay for any cost incurred in the submission 
of any bid or any other incurred cost prior to the execution of a Contract. 

Upon issuance of the Notice of Intent to Award, the successful contractor shall provide the 
following within five (5) business days: 

 Insurance letter verifying limits can be met (per Indemnity and Insurance Requirements)
 Subcontractor list along with any self-performed work per task
 Detailed Schedule of Values for Owner approval

DISPUTES 
In the event any dispute arises from this RFQ, such dispute will be resolved in accordance 
with CIHA’s policies and procedures. 

CLOSE OUT PROCEDURES 
Closeout procedures and requirements can be found in the Closeout Procedures. Closeout 
documents must be received before full and final payment will be made to the Contractor.  
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BIDDERS CHECKLIST 

OFFERORS CHECKLIST 
BAXTER FAMILY HOUSING PHASE II – SIDING 

INSTALLATION 
RFQ # 26T-CN-352 

NOTICE TO OFFERORS: REMOVE THIS SECTION AND SUBMIT WITH QUOTE 

All responsive Quotes MUST contain the following: 

1. Quote Submittal Document

2. HUD Form 2530 Previous Participation Certificate*

3. Form of Non-Collusive Affidavit*

4. Representations, Certifications and Other Statements of Bidders* (if applicable)

5. Current State of Alaska Business License

6. Current State of Alaska Contractor’s License

7. Current Municipality of Anchorage Contractor’s License

8. Completed IRS form W9*

9. Acknowledgment of Addenda* (if applicable)

*All Quote documents requiring signature must be signed and dated.

Quotes submitted without one or more requirements listed above are subject to 
rejection. 
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BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION 
COOK INLET HOUSING AUTHORITY   

QUOTE SUBMITTAL DOCUMENT   

QUOTE SUBMITTAL FORM 
BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION 

RFQ # 26T-CN-352 
 
 

1) The undersigned,                                                                                            (Company 
Name) on this date:                                        , having familiarized itself with the local 
conditions affecting the scope and cost of work, and with the Request for Quote (RFQ), 
including the Construction Drawings and Specifications, Quote Submittal Form, General 
Conditions, Form of Contract, project drawings, and the Scope of Work, hereby proposes 
to furnish all labor, material, equipment and services required to complete the Baxter 
Family Housing Phase II – Siding Installation project in accordance with all sections of 
this Request for Quote. 

 
Bidder to submit a Total Lump Sum bid to complete the work as described in the RFQ.  
Additionally, the quote shall include all administrative requirements of the contract, 
including but not limited to the submission of a project schedule, safety plan, schedule of 
values, daily reports, submittals, certified payroll reports, Section 3 reports, MBE/WBE 
reports, lien releases as required, and other tasks required under the contract, as well as 
ancillary and miscellaneous work as described or reasonably inferable from the RFQ. 
 

Building D/E/F: 
LP Lap – 3633 sq ft 

26ga Nuwave Corrugated – 388 sq ft 
Cedar T&G or Fiber Cement – 295 sq ft 

 
Building G/H: 

LP Lap – 3485 sq ft 
26ga Nuwave Corrugated – 447 sq ft 

Cedar T&G or Fiber Cement – 335 sq ft 
 
 
Building 
Name: 

LP Lap Install 
26ga Nuwave 

Install 
Cedar T&G 

Install 
Total Per Building: 

Building D $ $ $ $ 

Building E $ $ $ $ 

Building F $ $ $ $ 

Building G $ $ $ $ 

Building H $ $ $ $ 

 
 

Total Lump Sum Bid $   _            _        (Buildings D+E+F+G+H) 
 
 
 (Written Amount):        ___________  
 
2) The lowest quote shall be determined by the Total Lump Sum.  
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BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION 
COOK INLET HOUSING AUTHORITY   

QUOTE SUBMITTAL DOCUMENT   

3) In submitting this quote, it is understood that the right is reserved by CIHA to reject any 
and all quotes at its sole discretion and for its convenience or benefit. The offeror agrees 
to execute and deliver to CIHA a contract in the prescribed form. 

 
4) I/We have submitted with this bid the following items: 

 
a. Quote Submittal Form  
b. Bid Bond 
c. Form of Non-Collusive Affidavit 
d. Current State of Alaska Business License 
e. Current State of Alaska Contractor’s License 
f. Current Municipality of Anchorage Contractor’s License 
g. Completed IRS form W9 
h. Representations, Certifications, and Other Statements of Bidders, if applicable 
i. HUD Form 2530 Previous Participation Certificate 

 
5) Quote cannot be withdrawn for a period of ninety (90) days without the express permission 

of CIHA.  
 
6) I/We further acknowledge receipt of the following addenda: 

 
 

Addendum No.: ___Dated: __________ 

Addendum No.: ___Dated: __________ 

Addendum No.: ___Dated: __________ 

Addendum No.: ___Dated: __________ 

Addendum No.: ___Dated: __________ 

 
7) Non-Collusive Affidavit: By submission of this quote, the offeror certifies that making the 

foregoing quote, that such quote is genuine and not collusive or a sham; that said offeror has 
not colluded, conspired, connived or agreed, directly or indirectly, with any offeror or person, 
to put in a sham quote or to refrain from quoting, and has not in any manner, directly or 
indirectly, sought by agreement or collusion, or communications or conference, with any 
person, to fix the bid price of affiant or any other offeror, or to fix any overhead, profit or cost 
element or said quote price, or of that of any other offeror, or to secure any advantage against 
the Cook Inlet Housing Authority or any person interested in the proposed contract; and that 
all statements in said quote are true. 

8) I/We further understand the penalty for making false statements in offers is prescribed by 
federal law at 18 U.S.C. §1001. 
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QUOTE SUBMITTAL DOCUMENT   

Bid Submitted by: 
 

NAME OF OFFEROR  OFFICIAL ADDRESS 
   

BY:   

Signature  Address 

   
   
   
Print Name and Title  City, State, Zip Code 

   
   
   
Email  Phone  
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BID BOND  

 
BID BOND 

BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION 
RFQ # 26T-CN-352 

 
 

KNOW ALL MEN BY THESE PRESENTS, that we, ____________________________ as 
PRINCIPAL, and ________________________________ as SURETY, are held firmly bound 
unto COOK INLET HOUSING AUTHORITY (hereinafter called “CIHA”), Owner, in the penal sum 
of ($_______________________ ), lawful money of the United States, for the payment of which 
sum will and truly to be made, we bind ourselves, our heirs, executors, administrators, successors 
and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that, whereas the Principal has submitted the 
accompanying bid, dated this   day of      2026, for   
             
                      . 
 
NOW, THEREFORE, if the Principal shall not withdraw said bid within the period specified therein 
after the opening of the same, or, if no period be specified, within six (6) months after the bid 
opening, and shall within the period specified therefore, or, if no period be specified within ten 
(10) days after the prescribed forms are presented to him for signature, enter into a written 
contract with CIHA in accordance with the bid. as accepted, and give the required performance 
and payment security, for the faithful performance and proper fulfillment of such contract; or in 
the event of the withdrawal of said bid within the period specified, or the failure to enter into such 
contract and give such security within the time specified, if the Principal shall pay CIHA the 
difference between the amount specified in said bid and the amount for which CIHA may procure 
the required work or supplies or both, if the latter amount be in excess of the former, then the 
above obligation shall be void and of no effect; otherwise to remain in full force and virtue. 
 
IN WITNESS WHEREOF, the above bound parties have executed this instrument this ________ 
day of ________________________ 2026, the name and corporate seal of each corporate party 
being hereto affixed and these present duly signed by its undersigned representative, pursuant 
to authority of its governing body. 
 
In presence of: 
 
  (Corporate Seal) 
   
   
  (Principal) 
   
  (Seal) 
   
   
  (Surety) 
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US Department of Housing and Urban Development US Department of Agriculture 
Office of Housing/Federal Housing Commissioner Farmers Home Administration 

Part I to be completed by Controlling Participant(s) of Covered Projects 
(See instructions) 
Reason for submission: 

For HUD HQ/FmHA use only 

1. Agency name and City where the application is filed 2. Project Name, Project Number, City and Zip Code

3. Loan or Contract amount $ 
  TBD 

4. Number of Units or Beds 
28 Units 

5. Section of Act 6. Type of Project (check one) 
Existing Rehabilitation X Proposed (New) 

7. List all proposed Controlling Participants and attach complete organization chart for all organizations showing ownership %
Name and address ( Last, First, Middle Initial) of controlling participant(s) proposing to participate 8 Role of Each Principal in Project 9. SSN or IRS Employer Number (TIN) 

1. Schedule A contains a listing, for the last ten years, of every project assisted or insured by HUD, USDA FmHA and/or State and local government housing finance agencies in which the controlling participant(s) have 
participated or are now participating. 

2. For the period beginning 10 years prior to the date of this certification, and except as shown on the certification: 
a. No mortgage on a project listed has ever been in default, assigned to the Government or foreclosed, nor has it received mortgage relief from the mortgagee; 
b. The controlling participants have no defaults or noncompliance under any Conventional Contract or Turnkey Contract of Sale in connection with a public housing project; 
c. There are no known unresolved findings as a result of HUD audits, management reviews or other Governmental investigations concerning the controlling participants or their projects; 
d. There has not been a suspension or termination of payments under any HUD assistance contract due to the controlling participant’s fault or negligence; 
e. The controlling participants have not been convicted of a felony and are not presently the subject of a complaint or indictment charging a felony. (A felony is defined as any offense punishable by imprisonment for a term 

exceeding one year, but does not include any offense classified as a misdemeanor under the laws of a State and punishable by imprisonment of two years or less); 
f. The controlling participants have not been suspended, debarred or otherwise restricted by any Department or Agency of the Federal Government or of a State Government from doing business with such Department or 
Agency; 
g. The controlling participants have not defaulted on an obligation covered by a surety or performance bond and have not been the subject of a claim under an employee fidelity bond; 
3. All the names of the controlling participants who propose to participate in this project are listed above. 
4. None of the controlling participants is a HUD/FmHA employee or a member of a HUD/FmHA employee's immediate household as defined in Standards of Ethical Conduct for Employees of the Executive Branch in 5 

C.F.R. Part 2635 (57 FR 35006) and HUD's Standard of Conduct in 24 C.F.R. Part 0 and USDA's Standard of Conduct in 7 C.F.R. Part 0 Subpart B. 
5. None of the controlling participants is a participant in an assisted or insured project as of this date on which construction has stopped for a period in excess of 20 days or which has been substantially completed for more

than 90 days and documents for closing, including final cost certification, have not been filed with HUD or FmHA.
6. None of the controlling participants have been found by HUD or FmHA to be in noncompliance with any applicable fair housing and civil rights requirements in 24 CFR 5.105(a). (If any controlling participants have been

found to be in noncompliance with any requirements, attach a signed statement explaining the relevant facts, circumstances, and resolution, if any). 
7. None of the controlling participants is a Member of Congress or a Resident Commissioner nor otherwise prohibited or limited by law from contracting with the Government of the United States of America. 
8. Statements above (if any) to which the controlling participant(s) cannot certify have been deleted by striking through the words with a pen, and the controlling participant(s) have initialed each deletion (if any) and have 

attached a true and accurate signed statement (if applicable) to explain the facts and circumstances. 
I/We, the undersigned, certify under penalty of perjury that the information provided above is true and correct. WARNING: Anyone who knowingly submits a false claim or makes a false statement is subject to 

criminal and/or civil penalties, including con�inement for up to 5 years, �ines, and civil and administrative penalties. (18 U.S.C. §§ 287, 1001, 1010, 1012, 1014; 31 U.S.C. §3729, 3802). 
Name of Controlling Participant Signature of Controlling 

Participant 
Certification Date 
(mm/dd/yyyy) 

Area Code and Tel. No. 

This form prepared by (print name) Area Code and Tel. No. 

BAXTER FAMILY HOUSING PHASE II - SIDING INSTALLATION 
COOK INLET HOUSING AUTHORITY

PREVIOUS PARTICIPATION CERTIFICATE  
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Schedule A: List of Previous Projects and Section 8 Contracts. Below is a complete list of the controlling participants’ previous participation projects and participation history in 
covered projects as per 24 CFR, part 200 §200.214 and multifamily Housing programs of FmHA, State and local Housing Finance Agencies, if applicable. Note: Read and follow the 
instruction sheet carefully. Make full disclosure. Add extra sheets if you need more space. Double check for accuracy. If no previous projects, write by your name, “No previous 
participation, First Experience”. 

1. Controlling Participants’ Name (Last, First) 2. List of previous projects (Project name, 
project ID and, Govt. agency involved) 

3.List Participants’ Role(s)
(indicate dates participated, and if 
fee or identity of interest 
participant) 

4. Status of loan
(current, defaulted, 
assigned, foreclosed) 

5.Was the Project ever 
in default during your 
participation 

Yes No If yes, explain 

6. Last MOR rating and
Physical Insp. Score and 
date 

Part II- For HUD Internal Processing Only 
Received and checked by me for accuracy and completeness; recommend approval or refer to Headquarters after checking appropriate box. 

Date (mm/dd/yyyy) Tel No. and area code 
A. No adverse information; form HUD-2530 approval C. Disclosure or Certification problem 

recommended. 

B. Name match in system D. Other (attach memorandum) 

Staff Processing and Control 

Signature of authorized reviewer Signature of authorized reviewer Approved 

Yes No 

Date (mm/dd/yyyy) 

BAXTER FAMILY HOUSING PHASE II - SIDING INSTALLATION 
COOK INLET HOUSING AUTHORITY

PREVIOUS PARTICIPATION CERTIFICATE  
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Instructions for Completing the Previous Participation Certificate, form HUD-2530 

Carefully read these instructions and the applicable regulations. A copy of the regulations published at 24 C.F.R. part 200, subpart H, 
§ 200.210-200.222 can be obtained on-line at www.gpo.gov and from the Account Executive at any HUD Office. Type or print neatly
in ink when filling out this form. Incomplete form will be returned to the applicant.

Attach extra sheets as you need them. Be sure to indicate "Continued on Attachments" wherever appropriate. Sign each additional page 
that you attach if it refers to you or your record. Carefully read the certification before you sign it. Any questions regarding the form 
or how to complete it can be answered by your HUD Account Executive. 

Purpose: This form provides HUD/USDA FmHA with a certified report of all previous participation in relevant HUD/USDA programs 
by those parties submitting the application. The information requested in this form is used by HUD/USDA to determine if you meet the 
standards established to ensure that all controlling participants in HUD/USDA projects will honor their legal, financial and contractual 
obligations and are of acceptable risks from the underwriting standpoint of an insurer, lender or governmental agency. HUD requires 
that you certify and submit your record of previous participation, in relevant projects, by completing and signing this form, before your 
participation can be approved. 

HUD approval of your certification is a necessary precondition for your participation in the project and in the capacity that you 
propose. If you do not file this certification, do not furnish the information requested accurately, or do not meet established standards, 
HUD will not approve your certification. 

Note that approval of your certification does not obligate HUD to approve your project application, and it does not satisfy all other 
HUD program requirements relative to your qualifications. 

Who Must Sign and File Form HUD-2530: Form HUD-2530 must be completed and signed by all Controlling Participants of 
Covered Projects, as such terms are defined in 24 CFR part 200 §200.212, and as further clarified by the Processing Guide (HUD 
notice H 2016-15) referenced in 24 CFR §200.210(b) and available on the HUD website at: 
http://portal.hud.gov/hudportal/HUD?src=/program offices/housing/mfh/prevparticipation. 

Where and When Form HUD-2530 Must Be Filed: The original of this form must be submitted to the HUD Office where your project 
application will be processed at the same time you file your initial project application. This form must be filed with applications for 
projects listed in 24 CFR §200.214 and for the Triggering Events listed at 24 CFR §200.218. 

BAXTER FAMILY HOUSING PHASE II - SIDING INSTALLATION 
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Review of Adverse Determination: If approval of your participation in a HUD project is denied, withheld, or conditionally granted on 
the basis of your record of previous participation, you will be notified by the HUD Office. You may request reconsideration in 
accordance with 24 CFR §200.222 and further clarified by the Processing Guide. Request must be made in writing within 30 days from 
your receipt of the notice of determination. 

The Department of Housing and Urban Development (HUD) is authorized to collect this information by law 42 U.S.C. 3535(d) and 
by regulation at 24 CFR 200.210. This information is needed so that principals applying to participate in multifamily programs 
can become HUD-approved controlling participants. The information you provide will enable HUD to evaluate your record with 
respect to established standards of performance, responsibility and eligibility. Without prior approval, a controlling participant 
may not participate in a proposed or existing multifamily or healthcare project. HUD uses this information to evaluate whether or 
not controlling participants pose an unsatisfactory underwriting risk. The information is used to evaluate the potential 
controlling participants and approve only individuals and organizations that will honor their legal, financial and contractual 
obligations. 

Privacy Act Statement: The Housing and Community Development Act of 1987, 42 U.S.C. 3543 requires persons applying for a 
Federally-insured or guaranteed loan to furnish his/her Social Security Number (SSN). HUD must have your SSN for identification 
of your records. HUD may use your SSN for automated processing of your records and to make requests for information about you 
and your previous records with other public agencies and private sector sources. HUD may disclose certain information to Federal, 
State and local agencies when relevant to civil, criminal, or regulatory investigations and prosecutions. It will not be otherwise 
disclosed or released outside of HUD, except as required and permitted by law. You must provide all of the information requested 
in this application, including your SSN. Failure to provide any of the information will result in your disapproval of participation in 
this HUD program. APPS SORN could be accessed in Federal Register / Vol. 81, No. 146 / Friday, July 29, 2016 / Notices ([Docket 
No. FR–5921–N–10] Implementation of the Privacy Act of 1974, as Amended; Amended System of Records Notice, Active Partners 
Performance System). 

PRA Statement: The public reporting burden is estimated at 3 hours per response, including the time for reviewing instructions, 
searching existing data sources, gathering, and maintaining the data needed, and completing and reviewing the collection of 
information. 
Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions to reduce 
this burden, to the Reports Management Officer, Paperwork Reduction Project, to the Office of Information Technology, US. 
Department of Housing and Urban Development, Washington, DC 20410-3600. When providing comments, please refer to OMB 
Approval No. 2502-0118. HUD may not conduct and sponsor, and a person is not required to respond to, a collection of information 
unless the collection displays a valid control number. 
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The collection is authorized by 12 U.S.C 1702-1715z; 42 U.S.C. 3535(d). HUD form 2530 is created to collect information as 
mandated by 24 CFR Part 200. The HUD-2530 form is used to protect HUD’s Multifamily Housing and Healthcare programs by 
comprehensively assessing industry participants’ risk. It is the Department’s policy that participants in its housing programs honor 
their legal, financial, and contractual obligations. Accordingly, uniform standards are established for approvals, disapprovals, or 
withholding actions on principals in projects, based upon their past performances as well as other relevant information. Respondents 
such as owners, management agents, master tenants, general contractors, and nursing home operators are subject to review. The 
information on this form needs to be collected by the Department to evaluate participants’ previous performance and compliance with 
contracts, regulations, and directives. 
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FORM OF NON-COLLUSIVE 

AFFIDAVIT 

(PRIME BIDDER) 

 
 
 
STATE OF ALASKA ) 

          ) ss. 
THIRD JUDICIAL DISTRICT )  ̀

 
 , being first duly sworn, deposes and says: 

 
“That he/she is the bidder, or a partner or officer of the firm, party, etc., making the 
foregoing proposal or bid, that such proposal or bid is genuine and not collusive or 
a sham; that said bidder has not colluded, conspired, connived or agreed, directly 
or indirectly, with any bidder or person, to put in a sham bid or to refrain from 
bidding, and has not in any manner, directly or indirectly, sought by agreement or 
collusion, or communications or conference, with any person, to fix the bid price of 
affiant or any other bidder, or to fix any overhead, profit or cost element or said bid 
price, or of that of any other bidder, or to secure any advantage against the Baxter 
Borealis II Limited Partnership, Cook Inlet Housing Authority, Cook Inlet 
Housing Development Corporation or any person interested in the proposed 
contract; and that all statements in said proposal or bid are true." 

 
 

Signature of: 
Bidder, if the bidder is an individual 

 

Partner, if the bidder is a Partnership 

 

Officer, if the bidder is a corporation 

 

       Date 
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1. Certificate of Independent Price Determination
(a) The bidder certifies that-- 

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation, 
communication, or agreement with any other bidder or competitor 
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the 
methods or factors used to calculate the prices offered; 

(2) The prices in this bid have not been and will not be knowingly
disclosed by the bidder, directly or indirectly, to any other bidder or 
competitor before bid opening (in the case of a sealed bid solicitation) 
or contract award (in the case of a competitive proposal solicitation) 
unless otherwise required by law; and 

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the 
purpose of restricting competition. 
(b) Each signature on the bid is considered to be a certification by the
signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that 
the signatory has not participated and will not participate in any action 
contrary to subparagraphs (a)(l) through (a)(3) above; or 

(2) (i) Has been authorized, in writing, to act as agent for the
following principals in certifying that those principals have not partici- 
pated, and will not participate in any action contrary to subparagraphs 
(a)(l) through (a)(3) above. 

 [insert 
full name of person(s) in the bidder's organization responsible for 
determining the prices offered in this bid or proposal, and the title of his 
or her position in the bidder's organization]; 

(ii) As an authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will not 
participate, in any action contrary to subparagraphs (a)(1) through 
(a)(3) above; and 

(iii) As an agent, has not personally participated, and will not
participate in any action contrary to subparagraphs (a)(1) through 
(a)(3) above. 
(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in detail
the circumstances of the disclosure.
[ ] [Contracting Officer check if following paragraph is applicable] 
(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any other 
person, firm or corporation in regard to any bid submitted in response 
to this solicitation. If the successful bidder did not submit the affidavit 
with his/her bid, he/she must submit it within three (3) working days of 
bid opening. Failure to submit the affidavit by that date may render the 
bid nonresponsive. No contract award will be made without a properly 
executed affidavit. 

(2) A fully executed "Non-collusive Affidavit" [ ] is, [ ] is not
included with the bid. 

2. Contingent Fee Representation and Agreement
(a) Definitions. As used in this provision:

"Bona fide employee" means a person, employed by a bidder and
subject to the bidder's supervision and control as to time, place, and 
manner of performance, who neither exerts, nor proposes to exert 
improper influence to solicit or obtain contracts nor holds out as being 
able to obtain any contract(s) through improper influence. 

"Improper influence" means any influence that induces or tends 
to induce a PHA/IHA employee or officer to give consideration or to act 
regarding a PHA/IHA contract on any basis other than the merits of the 
matter. 
(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [ ] has, [ ] has not employed or retained any person or
company to solicit or obtain this contract; and 

(2) [ ] has, [ ] has not paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any 
commission, percentage, brokerage, or other fee contingent upon or 
resulting from the award of this contract. 
(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the PHA/
IHA Contracting Officer.
(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy pursuant
to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of title
31, United States Code, are hereby incorporated by reference in
paragraph (b) of this certification.
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(b) The bidder, by signing its bid, hereby certifies to the best of his or
her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress on 
his or her behalf in connection with the awarding of a contract resulting 
from this solicitation; 

(2) If any funds other than Federal appropriated funds (including
profit or fee received under a covered Federal transaction) have been 
paid, or will be paid, to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Con- 
gress, an officer or employee of Congress, or an employee of a 
Member of Congress on his or her behalf in connection with this 
solicitation, the bidder shall complete and submit, with its bid, OMB 
standard form LLL, "Disclosure of Lobbying Activities;" and 

(3) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract 
awards in excess of $100,000 shall certify and disclose accordingly. 
(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352, title
31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.
(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determination
and Education Assistance Act (25 U.S.C. 450B) are exempt from the
requirements of this provision.

4. Organizational Conflicts of Interest Certification
The bidder certifies that to the best of its knowledge and belief and 
except as otherwise disclosed, he or she does not have any organiza- 
tional conflict of interest which is defined as a situation in which the 
nature of work to be performed under this proposed contract and the 
bidder's organizational, financial, contractual, or other interests may, 
without some restriction on future activities: 
(a) Result in an unfair competitive advantage to the bidder; or,
(b) Impair the bidder's objectivity in performing the contract work.
[ ] In the absence of any actual or apparent conflict, I hereby certify 
that to the best of my knowledge and belief, no actual or apparent 
conflict of interest exists with regard to my possible performance of this 
procurement. 

5. Bidder's Certification of Eligibility
(a) By the submission of this bid, the bidder certifies that to the
best of its knowledge and belief, neither it, nor any person or firm
which has an interest in the bidder's firm, nor any of the bidder's
subcontractors, is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be 
performed; or, 

(2) Participate in HUD programs pursuant to 24 CFR Part 24.
(b) The certification in paragraph (a) above is a material representa- 
tion of fact upon which reliance was placed when making award. If it
is later determined that the bidder knowingly rendered an erroneous
certification, the contract may be terminated for default, and the bidder
may be debarred or suspended from participation in HUD programs
and other Federal contract programs.

6. Minimum Bid Acceptance Period
(a) "Acceptance period," as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.
(b) This provision supersedes any language pertaining to the accep- 
tance period that may appear elsewhere in this solicitation.
(c) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.
(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum
requirement. The bidder allows the following acceptance period:
calendar days.
(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.
(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7. Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it -- 
(a) [ ] is, [ ] is not a small business concern. "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant in
the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.
(b) [ ] is, [ ] is not a women-owned business enterprise. "Women- 
owned business enterprise," as used in this provision, means a
business that is at least 51 percent owned by a woman or women who
are U.S. citizens and who also control and operate the business.
(c) [ ] is, [ ] is not a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned
business, at least 51 percent of its voting stock is owned by one or
more minority group members, and whose management and daily
operations are con- trolled by one or more such individuals. For the
purpose of this definition, minority group members are:
(Check the block applicable to you) 
[ ] Black Americans [ ] Asian Pacific Americans 
[ ] Hispanic Americans [ ] Asian Indian Americans 
[ ] Native Americans [ ] Hasidic Jewish Americans 

8. Indian-Owned Economic Enterprise and Indian
Organization Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it: 
(a) [ ] is, [ ] is not an Indian-owned economic enterprise. "Economic
enterprise," as used in this provision, means any commercial, indus- 
trial, or business activity established or organized for the purpose of
profit, which is at least 51 percent Indian owned. "Indian," as used in this
provision, means any person who is a member of any tribe, band, group,
pueblo, or community which is recognized by the Federal Government
as eligible for services from the Bureau of Indian Affairs and any "Native"
as defined in the Alaska Native Claims Settlement Act.
(b) [ ] is, [ ] is not an Indian organization. "Indian organization," as used
in this provision, means the governing body of any Indian tribe or entity
established or recognized by such governing body. Indian "tribe" means
any Indian tribe, band, group, pueblo, or community including Native
villages and Native groups (including corporations organized by Kenai,
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Juneau, Sitka, and Kodiak) as defined in the Alaska Native Claims 
Settlement Act, which is recognized by the Federal Government as 
eligible for services from the Bureau of Indian Affairs. 

9. Certification of Eligibility Under the Davis-Bacon Act
(applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it nor
any person or firm who has an interest in the bidder's firm is a person
or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).
(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded contracts
by the United States Government by virtue of section 3(a) of the Davis-
Bacon Act or 29 CFR 5.12(a)(1).
(c) The penalty for making false statements is prescribed in the U. S.
Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities (applicable to
contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity of the General Conditions of the Contract
for Construction.
(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for
employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.
(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under its
control where segregated facilities are maintained. The bidder agrees
that a breach of this certification is a violation of the Equal Employment
Opportunity clause in the contract.
(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific time
periods) prior to entering into subcontracts which exceed $10,000 and
are not exempt from the requirements of the Equal Employment
Opportunity clause, it will:

(1) Obtain identical certifications from the proposed
subcontractors

Notice to Prospective Subcontractors of Requirement for 
Certifications of Nonsegregated Facilities 
A Certification of Nonsegregated Facilities must be submitted before 
the award of a subcontract exceeding $10,000 which is not exempt 
from the provisions of the Equal Employment Opportunity clause of the 
prime contract. The certification may be submitted either for each 
subcontract or for all subcontracts during a period (i.e., quarterly, 
semiannually, or annually). 

Note: The penalty for making false statements in bids is prescribed 
in 18 U.S.C. 1001. 

11. Clean Air and Water Certification (applicable to contracts
exceeding $100,000)

The bidder certifies that: 
(a) Any facility to be used in the performance of this contract [ ] is,
[ ] is not listed on the Environmental Protection Agency List of Violating
Facilities:
(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection Agency,
indicating that any facility that the bidder proposes to use for the
performance of the contract is under consideration to be listed on the
EPA List of Violating Facilities; and,
(c) The bidder will include a certification substantially the same as this
certification, including this paragraph (c), in every nonexempt subcon- 
tract.

12. Previous Participation Certificate (applicable to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate." If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening. Failure to submit
the certificate by that date may render the bid nonresponsive. No
contract award will be made without a properly executed certificate.
(b) A fully executed "Previous Participation Certificate"
[ ] is, [ ] is not included with the bid.

13. Bidder's Signature
The bidder hereby certifies that the information contained in these 
certifications and representations is accurate, complete, and current. 

(Signature and Date 

(2) Retain the certifications in its files; and
(3) Forward the following notice to the proposed subcontractors

(Typed or Printed Name) 

(except if the proposed subcontractors have submitted identical 
certifications for specific time periods):  (Title) 

(Company Name) 

(Company Address) 
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General Conditions for Construction 
Contracts - Public Housing Programs 

U.S. Department of Housing and Urban 
Development 
Office of Public and Indian Housing 
OMB Approval No. 2577-0157 (exp. 1/31/2027) 

Applicability. This form is applicable to any 

construction/development contract greater than $250,000. 

Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing instructions, 

searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Comments 

regarding the accuracy of this burden estimate and any suggestions for reducing this burden can be sent to the Reports Management Officer, Office of 

Policy Development and Research, REE, Department of Housing and Urban Development, 451 7th St SW, Room 4176, Washington, DC 20410-5000. 

When providing comments, please refer to OMB Approval No. 2577-0157. This form includes those clauses required by OMB's common rule on grantee 

procurement, implemented at HUD in 2 CFR 200, and those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and 

its amendment by the Housing and Community Development Act of 1992, implemented by HUD at 24 CFR Part 75. The form is required for construction 

contracts awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If 

the form were not used, PHAs would be unable to enforce their contracts. Responses to the collection of information are required to obtain a benefit or to 

retain a benefit. The information requested does not lend itself to confidentiality. HUD may not conduct or sponsor, and a person is not required to respond 

to a collection of information unless it displays a currently valid OMB number. 

Page 

9 

Clause Page 

2 

Clause 

Administrative Requirements 1. Definitions 
2. Contractor’s Responsibility for Work 2 25. Contract Period 

3. Architect’s Duties, Responsibilities and Authority 2 26. Order of Precedence 9 
4. Other Contracts 3 27. Payments 9 

Construction Requirements 28. Contract Modifications 10 
5. Preconstruction Conference and Notice to Proceed 3 29. Changes 10 
6. Construction Progress Schedule 3 30. Suspension of Work 11 
7. Site Investigation and Conditions Affecting the Work 3 31. Disputes 11 
8. Differing Site Conditions 4 32. Default 11 
9. Specifications and Drawings for Construction 4 33. Liquidated 12 

10. As-Built Drawings 5 34. Termination of Convenience 12 
11. Material and Workmanship 5 35. Assignment of Contract 12 
12. Permits and Codes 5 36. Insurance 12 
13. Health, Safety, and Accident Prevention 6 37. Subcontracts 13 

14. Temporary Buildings and Transportation Materials 6 38. Subcontracting with Small and Minority Firms, Women’s 
Business Enterprise, and Labor Surplus Area Firms 

13 

15. Availability and Use of Utility Services 6 39. Equal Employment Opportunity 13 

16. Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements 6 

40. Employment, Training, and Contracting Opportunities for 
Low-Income Persons, Section 3 of the Housing and 
Urban Development Act of 1968 

14 

17. Temporary Buildings and Transportation Materials 7 41. Interest of Members of Congress 15 

18. Clean Air and Water 7 42. Interest of Members, Officers, or Employees 
Former Members, Officers, or Employees 

and 15 

19. Energy Efficiency 7 43. Limitations on Payments Made to Influence 15 
20. Inspection and Acceptance of Construction 7 44. Royalties and Patents 15 
21. Use and Possession Prior to 8 45. Examination and Retention of Contractor’s Records 15 
22. Warranty of Title 8 46. Labor Standards-Davis-Bacon and Related Acts 15 
23. Warranty of 8 47. Non-Federal Prevailing Wage Rates 19 
24. Prohibition Against 9 48. Procurement of Recovered 19 

Liens Materials 

Previous editions are obsolete Page 1 of 19 form HUD-5370 (1/2014) 
Replaces form HUD-5370-A 

GENERAL CONDITIONS  
33 of 111



BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION
COOK INLET HOUSING AUTHORITY 

1. Definitions (a) The Contractor shall furnish all necessary labor,
materials, tools, equipment, and transportation necessary

(a) “Architect” means the person or other entity engaged by for performance of the work. The Contractor shall also
the PHA to perform architectural, engineering, design, furnish all necessary water, heat, light, and power not 
and other services related to the work as provided for in made available to the Contractor by the PHA pursuant to 

the contract. When a PHA uses an engineer to act in this the clause entitled Availability and Use of Utility Services
capacity, the terms “architect” and “engineer” shall be herein.
synonymous. The Architect shall serve as a technical (b) The Contractor shall perform on the site, and with its own
representative of the Contracting Officer. The Architect’s organization, work equivalent to at least [ ] (12 percent 
authority is as set forth elsewhere in this contract. unless otherwise indicated) of the total amount of work to 

(b) “Contract” means the contract entered into between the be performed under the order. This percentage may be 
PHA and the Contractor. It includes the forms of Bid, the reduced by a supplemental agreement to this order if, 
Bid Bond, the Performance and Payment Bond or Bonds during performing the work, the Contractor requests a 
or other assurance of completion, the Certifications, reduction and the Contracting Officer determines that the 
Representations, and Other Statements of Bidders (form reduction would be to the advantage of the PHA. 
HUD-5370), these General Conditions of the Contract for (c) At all times during performance of this contract and until
Construction (form HUD-5370), the applicable wage rate the work is completed and accepted, the Contractor shall
determinations from the U.S. Department of Labor, any directly superintend the work or assign and have on the
special conditions included elsewhere in the contract, the work site a competent superintendent who is satisfactory
specifications, and drawings. It includes all formal to the Contracting Officer and has authority to act for the
changes to any of those documents by addendum, Contractor.
change order, or other modification. (d) The Contractor shall be responsible for all damages to 

(c) “Contracting Officer” means the person delegated the au- persons or property that occur as a result of the 

thority by the PHA to enter into, administer, and/or Contractor’s fault or negligence, and shall take proper
terminate this contract and designated as such in writing safety and health precautions to protect the work, the
to the Contractor. The term includes any successor workers, the public, and the property of others. The

Contracting Officer and any duly authorized Contractor shall hold and save the PHA, its officers and
representative of the Contracting Officer also designated agents, free and harmless from liability of any nature
in writing. The Contracting Officer shall be deemed the occasioned by the Contractor’s performance. The 
authorized agent of the PHA in all dealings with the Contractor shall also be responsible for all materials 
Contractor. delivered and work performed until completion and 

(d) “Contractor” means the person or other entity entering acceptance of the entire work, except for any completed 
into the contract with the PHA to perform all of the work unit of work which may have been accepted under the
required under the contract. contract.

(e) “Drawings” means the drawings enumerated in the (e) The Contractor shall lay out the work from base lines and
schedule of drawings contained in the Specifications and bench marks indicated on the drawings and be
as described in the contract clause entitled Specifications responsible for all lines, levels, and measurements of all 
and Drawings for Construction herein. work executed under the contract. The Contractor shall

(f) “HUD” means the United States of America acting through verify the figures before laying out the work and will be 
the Department of Housing and Urban Development held responsible for any error resulting from its failure to
including the Secretary, or any other person designated to do so.
act on its behalf. HUD has agreed, subject to the provisions (f) The Contractor shall confine all operations (including
of an Annual Contributions Terms and Conditions (ACC), to storage of materials) on PHA premises to areas

provide financial assistance to the PHA, which includes authorized or approved by the Contracting Officer. 
assistance in financing the work to be performed under (g) The Contractor shall at all times keep the work area,
this contract. As defined elsewhere in these General including storage areas, free from accumulations of 
Conditions or the contract documents, the determination waste materials. After completing the work and before
of HUD may be required to authorize changes in the work final inspection, the Contractor shall (1) remove from the 
or for release of funds to the PHA for payment to the premises all scaffolding, equipment, tools, and materials
Contractor. Notwithstanding HUD’s role, nothing in this (including rejected materials) that are not the property of
contract shall be construed to create any contractual the PHA and all rubbish caused by its work; (2) leave the 
relationship between the Contractor and HUD. work area in a clean, neat, and orderly condition

(g) “Project” means the entire project, whether construction satisfactory to the Contracting Officer; (3) perform all 
or rehabilitation, the work for which is provided for in specified tests; and, (4) deliver the installation in
whole or in part under this contract. complete and operating condition.

(h) “PHA” means the Public Housing Agency organized (h) The Contractor’s responsibility will terminate when all 
under applicable state laws which is a party to this work has been completed, the final inspection made, and 
contract. the work accepted by the Contracting Officer. The 

(j) “Specifications” means the written description of the Contractor will then be released from further obligation
technical requirements for construction and includes the except as required by the warranties specified elsewhere
criteria and tests for determining whether the in the contract.

requirements are met. 
(l) “Work” means materials, workmanship, and manufacture 3. Architect’s Duties, Responsibilities, and Authority

and fabrication of components.

(a) The Architect for this contract, and any successor, shall 

2. Contractor’s Responsibility for Work be designated in writing by the Contracting Officer.
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(b) The Architect shall serve as the Contracting Officer’s
technical representative with respect to architectural, 6. Construction Progress
Schedule engineering, and design matters related to the work
performed under the contract. The Architect may provide (a) The Contractor shall, within five days after the work
direction on contract performance. Such direction shall be commences on the contract or another period of time
within the scope of the contract and may not be of a determined by the Contracting Officer, prepare and
nature which: (1) institutes additional work outside the submit to the Contracting Officer for approval three copies

scope of the contract; (2) constitutes a change as defined of a practicable schedule showing the order in which the 
in the Changes clause herein; (3) causes an increase or Contractor proposes to perform the work, and the dates
decrease in the cost of the contract; (4) alters the on which the Contractor contemplates starting and
Construction Progress Schedule; or (5) changes any of completing the several salient features of the work
the other express terms or conditions of the contract. (including acquiring labor, materials, and equipment). The 

(c) The Architect’s duties and responsibilities may include but schedule shall be in the form of a progress chart of 
shall not be limited to: suitable scale to indicate appropriately the percentage of 

(1) Making periodic visits to the work site, and on the work scheduled for completion by any given date during
basis of his/her on-site inspections, issuing written the period. If the Contractor fails to submit a schedule

reports to the PHA which shall include all observed within the time prescribed, the Contracting Officer may
deficiencies. The Architect shall file a copy of the withhold approval of progress payments or take other
report with the Contractor’s designated representative remedies under the contract until the Contractor submits
at the site; the required schedule.

(2) Making modifications in drawings and technical (b) The Contractor shall enter the actual progress on the 

specifications and assisting the Contracting Officer in chart as required by the Contracting Officer, and
the preparation of change orders and other contract immediately deliver three copies of the annotated
modifications for issuance by the Contracting Officer; schedule to the Contracting Officer. If the Contracting

(3) Reviewing and making recommendations with respect Officer determines, upon the basis of inspection
to - (i) the Contractor’s construction progress conducted pursuant to the clause entitled Inspection and 
schedules; (ii) the Contractor’s shop and detailed Acceptance of Construction, herein that the Contractor is 

drawings; (iii) the machinery, mechanical and other not meeting the approved schedule, the Contractor shall
equipment and materials or other articles proposed take steps necessary to improve its progress, including

for use by the Contractor; and, (iv) the Contractor’s those that may be required by the Contracting Officer,
price breakdown and progress payment estimates; without additional cost to the PHA. In this circumstance,
and, the Contracting Officer may require the Contractor to

(4) Assisting in inspections, signing Certificates of increase the number of shifts, overtime operations, days 

Completion, and making recommendations with of work, and/or the amount of construction plant, and to
respect to acceptance of work completed under the submit for approval any supplementary schedule or
contract. schedules in chart form as the Contracting Officer deems

necessary to demonstrate how the approved rate of 
4. Other Contracts progress will be regained.

(c) Failure of the Contractor to comply with the requirements
The PHA may undertake or award other contracts for of the Contracting Officer under this clause shall be
additional work at or near the site of the work under this grounds for a determination by the Contracting Officer that
contract. The Contractor shall fully cooperate with the the Contractor is not prosecuting the work with sufficient
other contractors and with PHA employees and shall diligence to ensure completion within the time
carefully adapt scheduling and performing the work under specified in the Contract. Upon making this 
this contract to accommodate the additional work, heeding determination, the Contracting Officer may terminate the
any direction that may be provided by the Contracting Contractor’s right to proceed with the work, or any
Officer. The Contractor shall not commit or permit any act separable part of it, in accordance with the Default clause
that will interfere with the performance of work by any of this contract.
other contractor or by PHA employees 

 Construction Requirements 
7. Site Investigation and Conditions Affecting the Work

(a) The Contractor acknowledges that it has taken steps
5. Pre-construction Conference and Notice to Proceed reasonably necessary to ascertain the nature and location
of the work, and that it has investigated and satisfied itself
(a) Within ten calendar days of contract execution, and prior as to the general and local conditions which can affect the

to the commencement of work, the Contractor shall work or its cost, including but not limited to, (1) conditions

attend a preconstruction conference with representatives bearing upon transportation, disposal, handling, and 
of the PHA, its Architect, and other interested parties storage of materials; (2) the availability of labor, water,
convened by the PHA. The conference will serve to electric power, and roads;(3) uncertainties of weather,
acquaint the participants with the general plan of the river stages, tides, or similar physical conditions at the
construction operation and all other requirements of the site; (4) the conformation and conditions of the ground;
contract. The PHA will provide the Contractor with the and (5) the character of equipment and facilities needed
date, time, and place of the conference. preliminary to and during work performance. The

(b) The contractor shall begin work upon receipt of a written Contractor also acknowledges that it has satisfied itself as 
Notice to Proceed from the Contracting Officer or to the character, quality, and quantity of surface and
designee. The Contractor shall not begin work prior to subsurface materials or obstacles to be encountered

receiving such notice. insofar as this information is 
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reasonably ascertainable from an inspection of the site, promptly submitted to the Contracting Officer, who shall 

including all exploratory work done by the PHA, as well 
as from the drawings and specifications made a part of 
this contract. Any failure of the Contractor to take the 
actions described and acknowledged in this paragraph 
will not relieve the Contractor from responsibility for 
estimating properly the difficulty and cost of successfully 
performing the work, or for proceeding to successfully 
perform the work without additional expense to the PHA. 

(b) The PHA assumes no responsibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affect the work by any of its officers or agents
before the execution of this contract, unless that
understanding or representation is expressly stated in
this contract.

8. Differing Site Conditions

(a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Contracting Officer
of (1) subsurface or latent physical conditions at the site which
differ materially from those indicated in this contract, or (2)
unknown physical conditions at the site(s), of an unusual
nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of
the character provided for in the contract.
(b) The Contracting Officer shall investigate the site
conditions promptly after receiving the notice. Work shall not
proceed at the affected site, except at the

Contractor’s risk, until the Contracting Officer has 
provided written instructions to the Contractor. If the 
conditions do materially so differ and cause an increase 
or decrease in the Contractor’s cost of, or the time 
required for, performing any part of the work under this 
contract, whether or not changed as a result of the 
conditions, the Contractor shall file a claim in writing to 
the PHA within ten days after receipt of such instructions 
and, in any event, before proceeding with the work. An 
equitable adjustment in the contract price, the delivery 
schedule, or both shall be made under this clause and 
the contract modified in writing accordingly. 

(c) No request by the Contractor for an equitable
adjustment to the contract under this clause shall be
allowed, unless the Contractor has given the written notice
required; provided, that the time prescribed in (a) above for
giving written notice may be extended by the Contracting
Officer.
(d) No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be allowed if
made after final payment under this contract.

9. Specifications and Drawings for Construction

(a) The Contractor shall keep on the work site a copy of the
drawings and specifications and shall at all times give
the Contracting Officer access thereto. Anything
mentioned in the specifications and not shown on the
drawings, or shown on the drawings and not mentioned
in the specifications, shall be of like effect as if shown or
mentioned in both. In case of difference between
drawings and specifications, the specifications shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

promptly make a determination in writing. Any adjustment 
by the Contractor without such a determination shall be at 
its own risk and expense. The Contracting Officer shall 
furnish from time to time such detailed drawings and other 
information as considered necessary, unless 
otherwise provided. 

(b) Wherever in the specifications or upon the drawings the
words “directed”, “required”, “ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be
understood that the “direction”, “requirement”, “order”,
“designation”, or “prescription”, of the Contracting Officer is
intended and similarly the words “approved”, “acceptable”,
“satisfactory”, or words of like import shall mean “approved
by”, or “acceptable to”, or “satisfactory to” the Contracting
Officer, unless otherwise expressly stated.
(c) Where “as shown” “as indicated”, “as detailed”, or words
of similar import are used, it shall be understood that the

reference is made to the drawings accompanying this 
contract unless stated otherwise. The word “provided” as 
used herein shall be understood to mean “provide 
complete in place” that is “furnished and installed”. 

(d) “Shop drawings” means drawings, submitted to the PHA
by the Contractor, subcontractor, or any lower tier
subcontractor, showing in detail (1) the proposed fabrication
and assembly of structural elements and (2) the installation
(i.e., form, fit, and attachment details) of materials of
equipment. It includes drawings, diagrams, layouts,
schematics, descriptive literature, illustrations, schedules,
performance and test data, and similar materials furnished by
the Contractor to explain in detail specific portions of the work
required by the contract. The PHA may duplicate, use, and
disclose in any manner and for any purpose shop drawings
delivered under this contract.
(e) If this contract requires shop drawings, the Contractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with other contract
requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings
submitted to the Contracting Officer without evidence of the
Contractor’s approval may be returned for resubmission.
The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as
submitted shall indicate the PHA’s reasons therefore. Any
work done before such approval shall be at the Contractor’s
risk. Approval by the Contracting Officer shall not relieve the
Contractor from responsibility for any errors or omissions in
such drawings, nor from responsibility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with (f)
below.
(f) If shop drawings show variations from the contract
requirements, the Contractor shall describe such variations in
writing, separate from the drawings, at the time of
submission. If the Architect approves any such variation and
the Contracting Officer concurs, the Contracting Officer shall
issue an appropriate modification to the contract, except that,
if the variation is minor or does not involve a change in price
or in time of performance, a modification need not be issued.
(g) It shall be the responsibility of the Contractor to make
timely requests of the PHA for such large scale and full size
drawings, color schemes, and other additional information,
not already in his possession, which shall be
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required in the planning and production of the work. Such machinery and mechanical and other equipment. 
requests may be submitted as the need arises, but each When required by this contract or by the Contracting 
such request shall be filed in ample time to permit Officer, the Contractor shall also obtain the 
appropriate action to be taken by all parties involved so Contracting Officer’s approval of the material or 
as to avoid delay. articles which the Contractor contemplates 

(h) The Contractor shall submit to the Contracting Officer for incorporating into the work. When requesting 

approval four copies (unless otherwise indicated) of all approval, the Contractor shall provide full information 
shop drawings as called for under the various headings concerning the material or articles. Machinery, 
of these specifications. Three sets (unless otherwise equipment, material, and articles that do not have the 
indicated) of all shop drawings, will be retained by the required approval shall be installed or used at the risk 
PHA and one set will be returned to the Contractor. As of subsequent rejection. 
required by the Contracting Officer, the Contractor, upon (2) When required by the specifications or the 
completing the work under this contract, shall furnish a Contracting Officer, the Contractor shall submit
complete set of all shop drawings as finally approved. appropriately marked samples (and certificates
These drawings shall show all changes and revisions related to them) for approval at the Contractor’s
made up to the time the work is completed and accepted. expense, with all shipping charges prepaid. The 

(i) This clause shall be included in all subcontracts at any tier. Contractor shall label, or otherwise properly mark on 

It shall be the responsibility of the Contractor to ensure the container, the material or product represented, its 
that all shop drawings prepared by subcontractors are place of origin, the name of the producer, the
submitted to the Contracting Officer. Contractor’s name, and the identification of the

construction project for which the material or product 

10. As-Built Drawings is intended to be used. 
(3) Certificates shall be submitted in triplicate, describing

(a) “As-built drawings,” as used in this clause, means each sample submitted for approval and certifying
drawings submitted by the Contractor or subcontractor at that the material, equipment or accessory complies

any tier to show the construction of a particular structure with contract requirements. The certificates shall
or work as actually completed under the contract. “As-built include the name and brand of the product, name of
drawings” shall be synonymous with “Record manufacturer, and the location where produced.
drawings.” (4) Approval of a sample shall not constitute a waiver of 

(b) As required by the Contracting Officer, the Contractor the PHA right to demand full compliance with contract
shall provide the Contracting Officer accurate information requirements. Materials, equipment and accessories 

to be used in the preparation of permanent as-built may be rejected for cause even though samples have 
drawings. For this purpose, the Contractor shall record on been approved. 
one set of contract drawings all changes from the (5) Wherever materials are required to comply with
installations originally indicated, and record final locations recognized standards or specifications, such
of underground lines by depth from finish grade and by specifications shall be accepted as establishing the 

accurate horizontal offset distances to permanent surface technical qualities and testing methods, but shall not
improvements such as buildings, curbs, or edges of govern the number of tests required to be made nor 
walks. modify other contract requirements. The Contracting

(c) This clause shall be included in all subcontracts at any Officer may require laboratory test reports on items
tier. It shall be the responsibility of the Contractor to submitted for approval or may approve materials on

ensure that all as-built drawings prepared by the basis of data submitted in certificates with
subcontractors are submitted to the Contracting Officer. samples. Check tests will be made on materials

delivered for use only as frequently as the Contracting 
11. Material and Workmanship Officer determines necessary to insure compliance of 

materials with the specifications. The Contractor will 
(a) All equipment, material, and articles furnished under this assume all costs of retesting materials which fail to 

contract shall be new and of the most suitable grade for meet contract requirements and/or testing materials 
the purpose intended, unless otherwise specifically offered in substitution for those found deficient. 
provided in this contract. References in the contract to (6) After approval, samples will be kept in the Project
equipment, material, articles, or patented processes by office until completion of work. They may be built into
trade name, make, or catalog number, shall be regarded the work after a substantial quantity of the materials
as establishing a standard of quality and shall not be they represent has been built in and accepted.
construed as limiting competition. The Contractor may, at (c) Requirements concerning lead-based paint. The
its option, use any equipment, material, article, or Contractor shall comply with the requirements concerning

process that, in the judgment of, and as approved by the lead-based paint contained in the Lead-Based Paint
Contracting Officer, is equal to that named in the Poisoning Prevention Act (42 U.S.C. 4821-4846) as 
specifications, unless otherwise specifically provided in implemented by 24 CFR Part 35. 
this contract.

(b) Approval of equipment and materials. 12. Permits and Codes
(1) The Contractor shall obtain the Contracting Officer’s

approval of the machinery and mechanical and other (a) The Contractor shall give all notices and comply with all
equipment to be incorporated into the work. When applicable laws, ordinances, codes, rules and regulations.
requesting approval, the Contractor shall furnish to the Notwithstanding the requirement of the Contractor to
Contracting Officer the name of the manufacturer, the comply with the drawings and specifications in the 
model number, and other information concerning the contract, all work installed shall comply with all applicable

performance, capacity, nature, and rating of the codes and regulations as amended by any 
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waivers. Before installing the work, the Contractor shall 
examine the drawings and the specifications for 14. Temporary Heating
compliance with applicable codes and regulations 
bearing on the work and shall immediately report any The Contractor shall provide and pay for temporary
discrepancy it may discover to the Contracting Officer. heating, covering, and enclosures necessary to properly

Where the requirements of the drawings and protect all work and materials against damage by
specifications fail to comply with the applicable code or dampness and cold, to dry out the work, and to facilitate
regulation, the Contracting Officer shall modify the the completion of the work. Any permanent heating
contract by change order pursuant to the clause entitled equipment used shall be turned over to the PHA in the
Changes herein to conform to the code or regulation. condition and at the time required by the specifications.

(b) The Contractor shall secure and pay for all permits, fees, 
and licenses necessary for the proper execution and 15. Availability and Use of Utility Services
completion of the work except the MOA Building Permit
which will be paid for by Owner. Where the Owner can (a) The PHA shall make all reasonably required amounts of
arrange for the insurance of all or part of these permits, utilities available to the Contractor from existing outlets
fees and licenses, without cost to the Contractor, the
Contract amount shall be reduced accordingly. and supplies, as specified in the contract. Unless 

otherwise provided in the contract, the amount of each 
13. Health, Safety, and Accident Prevention utility service consumed shall be charged to or paid for by 

the Contractor at prevailing rates charged to the PHA or, 
(a) In performing this contract, the Contractor shall: where the utility is produced by the PHA, at reasonable 

(1) Ensure that no laborer or mechanic shall be required rates determined by the Contracting Officer. The 
to work in surroundings or under working conditions Contractor shall carefully conserve any utilities furnished 
which are unsanitary, hazardous, or dangerous to without charge. 
his/her health and/or safety as determined under (b) The Contractor, at its expense and in a manner

construction safety and health standards promulgated satisfactory to the Contracting Officer, shall install and
by the Secretary of Labor by regulation; maintain all necessary temporary connections and

(2) Protect the lives, health, and safety of other persons; distribution lines, and all meters required to measure the 
(3) Prevent damage to property, materials, supplies, and amount of each utility used for the purpose of 

equipment; and, determining charges. Before final acceptance of the work
(4) Avoid work interruptions. by the PHA, the Contractor shall remove all the 
(b) For these purposes, the Contractor shall: temporary connections, distribution lines, meters, and 

(1) Comply with regulations and standards issued by the associated paraphernalia.
Secretary of Labor at 29 CFR Part 1926. Failure to 
comply may result in imposition of sanctions pursuant 16. Protection of Existing Vegetation, Structures,
to the Contract Work Hours and Safety Standards Act Equipment, Utilities, and Improvements
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et
seq.; and (a) The Contractor shall preserve and protect all structures,

(2) Include the terms of this clause in every subcontract equipment, and vegetation (such as trees, shrubs, and 
so that such terms will be binding on each grass) on or adjacent to the work site, which are not to be 
subcontractor. removed under this contract, and which do not 

(c) The Contractor shall maintain an accurate record of unreasonably interfere with the work required under this

exposure data on all accidents incident to work performed contract.
under this contract resulting in death, traumatic injury, (b) The Contractor shall only remove trees when specifically
occupational disease, or damage to property, materials, authorized to do so, and shall avoid damaging vegetation
supplies, or equipment, and shall report this data in the that will remain in place. If any limbs or branches of trees
manner prescribed by 29 CFR Part are broken during performance of this contract, or by the 
1904. careless operation of equipment, or by workmen, the 

(d) The Contracting Officer shall notify the Contractor of any Contractor shall trim those limbs or branches with a clean
noncompliance with these requirements and of the cut and paint the cut with a tree-pruning compound as
corrective action required. This notice, when delivered to directed by the Contracting Officer.
the Contractor or the Contractor’s representative at the (c) The Contractor shall protect from damage all existing 
site of the work, shall be deemed sufficient notice of the improvements and utilities (1) at or near the work site and
noncompliance and corrective action required. After (2) on adjacent property of a third party, the locations of
receiving the notice, the Contractor shall immediately which are made known to or should be known by the
take corrective action. If the Contractor fails or refuses to Contractor. Prior to disturbing the ground at the
take corrective action promptly, the Contracting Officer construction site, the Contractor shall ensure that all 
may issue an order stopping all or part of the work until underground utility lines are clearly marked.
satisfactory corrective action has been taken. The (d) The Contractor shall shore up, brace, underpin, secure,
Contractor shall not base any claim or request for and protect as necessary all foundations and other parts

equitable adjustment for additional time or money on any of existing structures adjacent to, adjoining, and in the
stop order issued under these circumstances. vicinity of the site, which may be affected by the

(e) The Contractor shall be responsible for its subcontractors’ excavations or other operations connected with the
compliance with the provisions of this clause. The construction of the project.
Contractor shall take such action with respect to any (e) Any equipment temporarily removed as a result of work 
subcontract as the PHA, the Secretary of Housing and under this contract shall be protected, cleaned, and
Urban Development, or the Secretary of Labor shall replaced in the same condition as at the time of award of
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direct as a means of enforcing such provisions. this contract. 

(f) New work which connects to existing work shall The contactor shall comply with the Clean Air Act, as 
correspond in all respects with that to which it connects amended, 42 USC 7401 et seq., the Federal Water 
and/or be similar to existing work unless otherwise Pollution Control Water Act, as amended, 33 U.S.C. 1251 
required by the specifications. et seq., and standards issued pursuant thereto in the 

(g) No structural members shall be altered or in any way facilities in which this contract is to be performed. 
weakened without the written authorization of the 

Contracting Officer, unless such work is clearly specified 19. Energy Efficiency
in the plans or specifications. 

(h) If the removal of the existing work exposes discolored or The Contractor shall comply with mandatory standards 
unfinished surfaces, or work out of alignment, such and policies relating to energy efficiency which are 
surfaces shall be refinished, or the material replaced as contained in the energy conservation plan issued in 
necessary to make the continuous work uniform and compliance with the Energy Policy and Conservation Act 
harmonious. This, however, shall not be construed to (Pub.L. 94-163) for the State in which the work under the 
require the refinishing or reconstruction of dissimilar contract is performed. 
finishes previously exposed, or finished surfaces in good 
condition, but in different planes or on different levels 20. Inspection and Acceptance of Construction
when brought together by the removal of intervening 
work, unless such refinishing or reconstruction is (a) Definitions. As used in this clause - 
specified in the plans or specifications. (1) “Acceptance” means the act of an authorized

(i) The Contractor shall give all required notices to any representative of the PHA by which the PHA approves
adjoining or adjacent property owner or other party before and assumes ownership of the work performed under this 
the commencement of any work. contract. Acceptance may be partial or complete. 

(j) The Contractor shall indemnify and save harmless the (2) “Inspection” means examining and testing the work
PHA from any damages on account of settlement or the performed under the contract (including, when

loss of lateral support of adjoining property, any damages appropriate, raw materials, equipment, components, and 
from changes in topography affecting drainage, and from intermediate assemblies) to determine whether it 
all loss or expense and all damages for which the PHA conforms to contract requirements. 

may become liable in consequence of such injury or (3) “Testing” means that element of inspection that
damage to adjoining and adjacent structures and their determines the properties or elements, including 
premises. functional operation of materials, equipment, or their 

(k) The Contractor shall repair any damage to vegetation, components, by the application of established scientific 
structures, equipment, utilities, or improvements, principles and procedures. 
including those that are the property of a third party, (b) The Contractor shall maintain an adequate inspection
resulting from failure to comply with the requirements of system and perform such inspections as will ensure that
this contract or failure to exercise reasonable care in the work performed under the contract conforms to

performing the work. If the Contractor fails or refuses to contract requirements. All work is subject to PHA
repair the damage promptly, the Contracting Officer may inspection and test at all places and at all reasonable

have the necessary work performed and charge the cost times before acceptance to ensure strict compliance with
to the Contractor. the terms of the contract.

(c) PHA inspections and tests are for the sole benefit of the 
17. Temporary Buildings and Transportation of Materials PHA and do not: (1) relieve the Contractor of 

responsibility for providing adequate quality control 
(a) Temporary buildings (e.g., storage sheds, shops, offices, measures; (2) relieve the Contractor of responsibility for 

sanitary facilities) and utilities may be erected by the loss or damage of the material before acceptance; (3)
Contractor only with the approval of the Contracting constitute or imply acceptance; or, (4) affect the
Officer and shall be built with labor and materials continuing rights of the PHA after acceptance of the

furnished by the Contractor without expense to the PHA. completed work under paragraph (j) below.
The temporary buildings and utilities shall remain the (d) The presence or absence of the PHA inspector does not
property of the Contractor and shall be removed by the relieve the Contractor from any contract requirement, nor

Contractor at its expense upon completion of the work. is the inspector authorized to change any term or
With the written consent of the Contracting Officer, the condition of the specifications without the Contracting
buildings and utilities may be abandoned and need not Officer’s written authorization. All instructions and 
be removed. approvals with respect to the work shall be given to the 

(b) The Contractor shall, as directed by the Contracting Contractor by the Contracting Officer.
Officer, use only established roadways, or use temporary (e) The Contractor shall promptly furnish, without additional
roadways constructed by the Contractor when and as charge, all facilities, labor, and material reasonably
authorized by the Contracting Officer. When materials are needed for performing such safe and convenient

transported in prosecuting the work, vehicles shall not be inspections and tests as may be required by the
loaded beyond the loading capacity recommended by the Contracting Officer. The PHA may charge to the 
manufacturer of the vehicle or prescribed by any federal, Contractor any additional cost of inspection or test when
state, or local law or regulation. When it is necessary to work is not ready at the time specified by the Contractor 
cross curbs or sidewalks, the Contractor shall protect them for inspection or test, or when prior rejection makes
from damage. The Contractor shall repair or pay for the reinspection or retest necessary. The PHA shall perform
repair of any damaged curbs, sidewalks, or roads. all inspections and tests in a manner that will not unnecessarily 

delay the work. Special, full size, and performance tests 
18. Clean Air and Water shall be performed as described in the contract.
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(f) The PHA may conduct routine inspections of the occupied without proper remuneration therefore. If prior 
construction site on a daily basis. possession or use by the PHA delays the progress of the 

(g) The Contractor shall, without charge, replace or correct work or causes additional expense to the Contractor, an 
work found by the PHA not to conform to contract equitable adjustment shall be made in the contract price 
requirements, unless the PHA decides that it is in its or the time of completion, and the contract shall be 
interest to accept the work with an appropriate modified in writing accordingly. 
adjustment in contract price. The Contractor shall
promptly segregate and remove rejected material from 22. Warranty of Title
the premises.

(h) If the Contractor does not promptly replace or correct The Contractor warrants good title to all materials,
rejected work, the PHA may (1) by contract or otherwise, supplies, and equipment incorporated in the work and
replace or correct the work and charge the cost to the agrees to deliver the premises together with all

Contractor, or (2) terminate for default the Contractor’s improvements thereon free from any claims, liens or
right to proceed. charges, and agrees further that neither it nor any other

(i) If any work requiring inspection is covered up without ap- person, firm or corporation shall have any right to a lien 
proval of the PHA, it must, if requested by the Contracting upon the premises or anything appurtenant thereto.
Officer, be uncovered at the expense of the Contractor. If 
at any time before final acceptance of the entire work, the 23. Warranty of
Construction PHA considers it necessary or advisable, to examine

work already completed by removing or tearing it out, the (a) In addition to any other warranties in this contract, the
Contractor, shall on request, promptly furnish all Contractor warrants, except as provided in paragraph (j)
necessary facilities, labor, and material. If such work is of this clause, that work performed under this contract
found to be defective or nonconforming in any material conforms to the contract requirements and is free of any
respect due to the fault of the Contractor or its defect in equipment, material, or workmanship performed
subcontractors, the Contractor shall defray all the by the Contractor or any subcontractor or supplier at any 

expenses of the examination and of satisfactory tier. This warranty shall continue for a period of
reconstruction. If, however, such work is found to meet (one year unless otherwise indicated) from the date of final
the requirements of the contract, the Contracting Officer acceptance of the work. If the PHA takes possession of
shall make an equitable adjustment to cover the cost of any part of the work before final acceptance, this warranty
the examination and reconstruction, including, if shall continue for a period of (one year unless otherwise
completion of the work was thereby delayed, an indicated) from the date that the PHA takes
extension of time. possession.

(j) The Contractor shall notify the Contracting Officer, in (b) The Contractor shall remedy, at the Contractor’s
writing, as to the date when in its opinion all or a expense, any failure to conform, or any defect. In
designated portion of the work will be substantially addition, the Contractor shall remedy, at the Contractor’s

completed and ready for inspection. If the Architect expense, any damage to PHA-owned or controlled real or
determines that the state of preparedness is as personal property when the damage is the result of—
represented, the PHA will promptly arrange for the (1) The Contractor’s failure to conform to contract require- 
inspection. Unless otherwise specified in the contract, the merits; or 
PHA shall accept, as soon as practicable after completion (2) Any defects of equipment, material, workmanship or 
and inspection, all work required by the contract or that design furnished by the Contractor.
portion of the work the Contracting Officer determines and (c) The Contractor shall restore any work damaged in
designates can be accepted separately. Acceptance shall fulfilling the terms and conditions of this clause. The 

be final and conclusive except for latent defects, fraud, Contractor’s warranty with respect to work repaired or
gross mistakes amounting to fraud, or the PHA’s right replaced will run for (one year unless otherwise indicated)
under any warranty or guarantee. from the date of repair or replacement.

(d) The Contracting Officer shall notify the Contractor, in 
21. Use and Possession Prior to Completion writing, within a reasonable time after the discovery of

any failure, defect or damage.
(a) The PHA shall have the right to take possession of or use (e) If the Contractor fails to remedy any failure, defect, or 

any completed or partially completed part of the work. damage within a reasonable time after receipt of notice,
Before taking possession of or using any work, the the PHA shall have the right to replace, repair or
Contracting Officer shall furnish the Contractor a list of otherwise remedy the failure, defect, or damage at the

items of work remaining to be performed or corrected on Contractor’s expense.
those portions of the work that the PHA intends to take (f) With respect to all warranties, express or implied, from

possession of or use. However, failure of the Contracting subcontractors, manufacturers, or suppliers for work
Officer to list any item of work shall not relieve the performed and materials furnished under this contract,
Contractor of responsibility for complying with the terms of the Contractor shall:
the contract. The PHA’s possession or use shall not be (1) Obtain all warranties that would be given in normal
deemed an acceptance of any work under the contract. commercial practice;

(b) While the PHA has such possession or use, the (2) Require all warranties to be executed in writing, for the 
Contractor shall be relieved of the responsibility for (1) the benefit of the PHA; and,
loss of or damage to the work resulting from the PHA’s (3) Enforce all warranties for the benefit of the PHA.
possession or use, notwithstanding the terms of the (g) In the event the Contractor’s warranty under paragraph
clause entitled Permits and Codes herein; (2) all (a) of this clause has expired, the PHA may bring suit at 
maintenance costs on the areas occupied; and, (3) its own expense to enforce a subcontractor’s,
furnishing heat, light, power, and water used in the areas manufacturer’s or supplier’s warranty.
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(h) Unless a defect is caused by the negligence of the basis for determining progress payments. The breakdown 
Contractor or subcontractor or supplier at any tier, the shall be approved by the Contracting Officer and must be 
Contractor shall not be liable for the repair of any defect of acceptable to HUD. If the contract covers more than one 
material or design furnished by the PHA nor for the repair project, the Contractor shall furnish a separate 
of any damage that results from any defect in PHA breakdown for each. The values and quantities employed 

furnished material or design. in making up this breakdown are for determining the 
(i) Notwithstanding any provisions herein to the contrary, the amount of progress payments and shall not be construed 

establishment of the time periods in paragraphs (a) and as a basis for additions to or deductions from the contract 
(c) above relate only to the specific obligation of the price. The Contractor shall prorate its overhead and profit 
Contractor to correct the work, and have no relationship over the construction period of the contract. 
to the time within which its obligation to comply with the (d) The Contractor shall submit, on forms provided by the
contract may be sought to be enforced, nor to the time PHA, periodic estimates showing the value of the work 
within which proceedings may be commenced to performed during each period based upon the approved 
establish the Contractor’s liability with respect to its 
obligation other than specifically to correct the work. submitted not later than   days in advance of 

(j) This warranty shall not limit the PHA’s rights under the the date set for payment and are subject to correction and 
Inspection and Acceptance of Construction clause of this revision as required. The estimates must be approved by 
contract with respect to latent defects, gross mistakes or the Contracting Officer with the concurrence of the 
fraud. Architect prior to payment. If the contract covers more 

than one project, the Contractor shall furnish a 
24. Prohibition Against Liens separate progress payment estimate for each. 

(e) Along with each request for progress payments and the
The Contractor is prohibited from placing a lien on the required estimates, the Contractor shall furnish the 
PHA’s property. This prohibition shall apply to all following certification, or payment shall not be made: I 
subcontractors at any tier and all materials suppliers. hereby certify, to the best of my knowledge and belief, 

that: 
Administrative Requirements (1) The amounts requested are only for performance in

accordance with the specifications, terms, and 
25. Contract Period conditions of the contract; 

(2) Payments to subcontractors and suppliers have been
made from previous payments received under the 

The Contractor shall complete all work required under this contract, and timely payments will be made from the 
contract within the time schedule established in the  proceeds of the payment covered by this certification, 
Notice to proceed issued by the Contracting Officer. in accordance with subcontract agreements; and, 

(3) This request for progress payments does not include
any amounts which the prime contractor intends to 

26. Order of Provisions withhold or retain from a subcontractor or supplier in 
accordance with the terms and conditions of the 

Conditions and the Specifications, the General subcontract 
Conditions shall prevail. In the event of a conflict between 
the contract and any applicable state or local law or Name: 
regulation, the state or local law or regulation shall 
prevail; provided that such state or local law or regulation 

does not conflict with, or is less restrictive than applicable Title: 
federal law, regulation, or Executive Order. In the event of 
such a conflict, applicable federal law, regulation, and 
Executive Order shall prevail. Date: 

27. Payments Please see the AIA document A105-2017 Sample (f) Except as otherwise provided in State law, the PHA shall
retain ten (10) percent of the amount of progress
(a) The PHA shall pay the Contractor the price as provided in payments until completion and acceptance of all work 

this contract. under the contract; except, that if upon completion of 50 
(b) The PHA shall make progress payments approximately percent of the work, the Contracting Officer, after 

every 30 days as the work proceeds, on estimates of consulting with the Architect, determines that the 
work accomplished which meets the standards of quality Contractor’s performance and progress are satisfactory, 
established under the contract, as approved by the the PHA may make the remaining payments in full for the 
Contracting Officer. The PHA may, subject to written work subsequently completed. If the Contracting Officer 
determination and approval of the Contracting Officer, subsequently determines that the Contractor’s 
make more frequent payments to contractors which are performance and progress are unsatisfactory, the PHA 
qualified small businesses. shall reinstate the ten (10) percent (or other percentage 

(c) Before the first progress payment under this contract, the as provided in State law) retainage until such time as the 
Contractor shall furnish, in such detail as requested by Contracting Officer determines that performance and 
the Contracting Officer, a breakdown of the total contract progress are satisfactory. 
price showing the amount included therein for each (g) The Contracting Officer may authorize material delivered
principal category of the work, which shall substantiate on the site and preparatory work done to be taken into 
the payment amount requested in order to provide a consideration when computing progress payments. 
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Material delivered to the Contractor at locations other than responsibilities of the parties (e.g., change in the PHA 
the site may also be taken into consideration if the address). All other contract modifications shall be in the 
Contractor furnishes satisfactory evidence that (1) it has form of supplemental agreements signed by the 
acquired title to such material; (2) the material is properly Contractor and the Contracting Officer. 
stored in a bonded warehouse, storage yard, or similar (c) When a proposed modification requires the approval of 
suitable place as may be approved by the Contracting HUD prior to its issuance (e.g., a change order that 

Officer; (3) the material is insured to cover its full value; exceeds the PHA’s approved threshold), such 
and (4) the material will be used to perform this contract. modification shall not be effective until the required 
Before any progress payment which includes delivered approval is received by the PHA. 
material is made, the Contractor shall furnish such 
documentation as the Contracting Officer may require to 29. Changes
assure the protection of the PHA’s interest in such 
materials. The Contractor shall remain responsible for (a) The Contracting Officer may, at any time, without notice
such stored material notwithstanding the transfer of title to the sureties, by written order designated or indicated
to the PHA. to be a change order, make changes in the work within 

(h) All material and work covered by progress payments the general scope of the contract including changes:
made shall, at the time of payment become the sole (1) In the specifications (including drawings and designs);
property of the PHA, but this shall not be construed as (1) (2) In the method or manner of performance of the work;
relieving the Contractor from the sole responsibility for all (3) PHA-furnished facilities, equipment, materials,
material and work upon which payments have been made services, or site; or,
or the restoration of any damaged work; or, (2) waiving the (4) Directing the acceleration in the performance of the 
right of the PHA to require the fulfillment of all of the terms work. 
of the contract. In the event the work of the Contractor has (b) Any other written order or oral order (which, as used in
been damaged by other contractors or persons other than this paragraph (b), includes direction, instruction,
employees of the PHA in the course of their employment, interpretation, or determination) from the Contracting
the Contractor shall restore such damaged work without Officer that causes a change shall be treated as a
cost to the PHA and to seek redress for its damage only change order under this clause; provided, that the
from those who directly Contractor gives the Contracting Officer written notice 
caused it. stating (1) the date, circumstances and source of the 

(i) The PHA shall make the final payment due the Contractor order and (2) that the Contractor regards the order as a 

under this contract after (1) completion and final change order.
acceptance of all work; and (2) presentation of release of (c) Except as provided in this clause, no order, statement or
all claims against the PHA arising by virtue of this contract, conduct of the Contracting Officer shall be treated as a
other than claims, in stated amounts, that the Contractor change under this clause or entitle the Contractor to an
has specifically excepted from the operation of the release. equitable adjustment.
Each such exception shall embrace no more than one (d) If any change under this clause causes an increase or
claim, the basis and scope of which shall be clearly decrease in the Contractor’s cost of, or the time required
defined. The amounts for such excepted claims shall not for the performance of any part of the work under this

be included in the request for final payment. A release may contract, whether or not changed by any such order, the 
also be required of the assignee if the Contractor’s claim to Contracting Officer shall make an equitable adjustment
amounts payable under this contract and modify the contract in writing. However, except for a
has been assigned. adjustment based on defective specifications, no proposal

(j) Prior to making any payment, the Contracting Officer may for any change under paragraph (b) above shall be 

require the Contractor to furnish receipts or other allowed for any costs incurred more than 20 days (5 days 
evidence of payment from all persons performing work for oral orders) before the Contractor gives written notice
and supplying material to the Contractor, if the as required. In the case of defective specifications for
Contracting Officer determines such evidence is which the PHA is responsible, the equitable adjustment

necessary to substantiate claimed costs. shall include any increased cost reasonably incurred by 
(k) The PHA shall not; (1) determine or adjust any claims for the Contractor in attempting to comply with

payment or disputes arising there under between the the defective specifications.
Contractor and its subcontractors or material suppliers; (e) The Contractor must assert its right to an adjustment
or, (2) withhold any moneys for the protection of the under this clause within 30 days after (1) receipt of a 

subcontractors or material suppliers. The failure or written change order under paragraph (a) of this clause,
refusal of the PHA to withhold moneys from the or (2) the furnishing of a written notice under paragraph
Contractor shall in nowise impair the obligations of any (b) of this clause, by submitting a written statement
surety or sureties under any bonds furnished under this describing the general nature and the amount of the
contract. proposal. If the facts justify it, the Contracting Officer may 

extend the period for submission. The proposal may be 
28. Contract Modifications included in the notice required under paragraph (b) 

above. No proposal by the Contractor for an equitable 
(a) Only the Contracting Officer has authority to modify any adjustment shall be allowed if asserted after final 

term or condition of this contract. Any contract payment under this contract. 
modification shall be authorized in writing. (f) The Contractor’s written proposal for equitable

(b) The Contracting Officer may modify the contract adjustment shall be submitted in the form of a lump sum
unilaterally (1) pursuant to a specific authorization stated proposal supported with an itemized breakdown of all
in a contract clause (e.g., Changes); or (2) for increases and decreases in the contract in at least the 
administrative matters which do not change the rights or following details:
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(1) Direct Costs. Materials (list individual items, the been so suspended, delayed, or interrupted by any other 
quantity and unit cost of each, and the aggregate cause, including the fault or negligence of the Contractor 
cost); Transportation and delivery costs associated or for which any equitable adjustment is provided for or 
with materials; Labor breakdowns by hours or unit excluded under any other provision of this contract. 
costs (identified with specific work to be performed); (c) A claim under this clause shall not be allowed (1) for any 

Construction equipment exclusively necessary for the costs incurred more than 20 days before the Contractor 
change; Costs of preparation and/ or revision to shop shall have notified the Contracting Officer in writing of
drawings resulting from the change; Worker’s the act or failure to act involved (but this requirement

Compensation and Public Liability Insurance; shall not apply as to a claim resulting from a suspension
Employment taxes under FICA and FUTA; and, Bond order); and, (2) unless the claim, in an amount stated, is 
Costs when size of change warrants revision. asserted in writing as soon as practicable after the

(2) Indirect Costs. Indirect costs may include overhead, termination of the suspension, delay, or interruption, but 

general and administrative expenses, and fringe not later than the date of final payment under the
benefits not normally treated as direct costs. contract.

(3) Profit. The amount of profit shall be negotiated and 
may vary according to the nature, extent, and 31. Disputes
complexity of the work required by the change. The 

allowability of the direct and indirect costs shall be (a) “Claim,” as used in this clause, means a written demand
determined in accordance with the Contract Cost or written assertion by one of the contracting parties

Principles and Procedures for Commercial Firms in Part seeking, as a matter of right, the payment of money in a
31 of the Federal Acquisition Regulation (48 CFR 1-31), sum certain, the adjustment or interpretation of contract

as implemented by HUD Handbook 2210.18, in effect on terms, or other relief arising under or relating to the 
the date of this contract. The Contractor shall not be contract. A claim arising under the contract, unlike a
allowed a profit on the profit received by any claim relating to the contract, is a claim that can be

subcontractor. Equitable adjustments for deleted work resolved under a contract clause that provides for the 
shall include a credit for profit and may include a credit for relief sought by the claimant. A voucher, invoice, or other
indirect costs. On proposals covering both increases and routine request for payment that is not in dispute when

decreases in the amount of the contract, the application of submitted is not a claim. The submission may be
indirect costs and profit shall be on the net-change in converted to a claim by complying with the requirements

direct costs for the Contractor or subcontractor of this clause, if it is disputed either as to liability or 
performing the work. amount or is not acted upon in a reasonable time.

(g) The Contractor shall include in the proposal its request (b) Except for disputes arising under the clauses entitled
for time extension (if any), and shall include sufficient Labor Standards - Davis Bacon and Related Acts, herein,

information and dates to demonstrate whether and to all disputes arising under or relating to this contract,
what extent the change will delay the completion of the including any claims for damages for the alleged breach
contract in its entirety. thereof which are not disposed of by agreement, shall be 

(h) The Contracting Officer shall act on proposals within 30 resolved under this clause.

days after their receipt, or notify the Contractor of the (c) All claims by the Contractor shall be made in writing and
date when such action will be taken. submitted to the Contracting Officer for a written decision.

(i) Failure to reach an agreement on any proposal shall be a A claim by the PHA against the Contractor shall be
dispute under the clause entitled Disputes herein. subject to a written decision by the Contracting Officer.

Nothing in this clause, however, shall excuse the (d) The Contracting Officer shall, within 60 (unless otherwise
Contractor from proceeding with the contract as changed. indicated) days after receipt of the request, decide the

(j) Except in an emergency endangering life or property, no claim or notify the Contractor of the date by which the
change shall be made by the Contractor without a prior decision will be made.
order from the Contracting Officer. (e) The Contracting Officer’s decision shall be final unless

the Contractor (1) appeals in writing to a higher level in 
30. Suspension of Work the PHA in accordance with the PHA’s policy and 

procedures, (2) refers the appeal to an independent
(a) The Contracting Officer may order the Contractor in mediator or arbitrator, or (3) files suit in a court of 

writing to suspend, delay, or interrupt all or any part of the competent jurisdiction. Such appeal must be made within
work of this contract for the period of time that the (30 unless otherwise indicated) days after receipt of the 

Contracting Officer determines appropriate for the Contracting Officer’s decision.
convenience of the PHA. (f) The Contractor shall proceed diligently with performance

(b) If the performance of all or any part of the work is, for an of this contract, pending final resolution of any request for 

unreasonable period of time, suspended, delayed, or relief, claim, appeal, or action arising under or relating to
interrupted (1) by an act of the Contracting Officer in the the contract, and comply with any decision of the
administration of this contract, or (2) by the Contracting Contracting Officer.
Officer’s failure to act within the time specified (or within a 
reasonable time if not specified) in this contract an 32. Default
adjustment shall be made for any increase in the cost of 

performance of the contract (excluding profit) necessarily (a) If the Contractor refuses or fails to prosecute the work, or
caused by such unreasonable suspension, delay, or any separable part thereof, with the diligence that will
interruption and the contract modified in writing insure its completion within the time specified in this
accordingly. However, no adjustment shall be made contract, or any extension thereof, or fails to complete
under this clause for any suspension, delay, or said work within this time, the Contracting Officer may, by

interruption to the extent that performance would have written notice to the Contractor, terminate the right to 
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proceed with the work (or separable part of the work) that completion of the work together with any increased costs 

has been delayed. In this event, the PHA may take over occasioned the PHA in completing the work. 
the work and complete it, by contract or otherwise, and (c) If the PHA does not terminate the Contractor’s right to 
may take possession of and use any materials, proceed, the resulting damage will consist of liquidated 
equipment, and plant on the work site necessary for damages until the work is completed or accepted. 
completing the work. The Contractor and its sureties shall 
be liable for any damage to the PHA resulting from the 34. Termination for Convenience
Contractor’s refusal or failure to complete the work within 
the specified time, whether or not the Contractor’s right to 
proceed with the work is terminated. This liability includes (a) The Contracting Officer may terminate this contract in
proceed with the work is terminated. This liability includes whole, or in part, whenever the Contracting Officer

any increased costs incurred by the PHA in completing determines that such termination is in the best interest of
the work. the PHA. Any such termination shall be effected by

(b) The Contractor’s right to proceed shall not be terminated delivery to the Contractor of a Notice of Termination
or the Contractor charged with damages under this specifying the extent to which the performance of the
clause if— work under the contract is terminated, and the date upon

(1) The delay in completing the work arises from which such termination becomes effective.
unforeseeable causes beyond the control and without (b) If the performance of the work is terminated, either in
the fault or negligence of the Contractor. Examples of whole or in part, the PHA shall be liable to the Contractor
such causes include (i) acts of God, or of the public for reasonable and proper costs resulting from such
enemy, (ii) acts of the PHA or other governmental termination upon the receipt by the PHA of a properly
entity in either its sovereign or contractual capacity, presented claim setting out in detail: (1) the total cost of
(iii) acts of another contractor in the performance of a the work performed to date of termination less the total
contract with the PHA, (iv) fires, (v) floods, (vi) amount of contract payments made to the Contractor; (2)
epidemics, (vii) quarantine restrictions, (viii) strikes, the cost (including reasonable profit) of settling and

(ix) freight embargoes, (x) unusually severe weather, paying claims under subcontracts and material orders for 
or (xi) delays of subcontractors or suppliers at any tier work performed and materials and supplies delivered to
arising from unforeseeable causes beyond the control the site, payment for which has not been made by the
and without the fault or negligence of both the PHA to the Contractor or by the Contractor to the
Contractor and the subcontractors or suppliers; and subcontractor or supplier; (3) the cost of preserving and

(2) The Contractor, within days (10 days unless otherwise protecting the work already performed until the PHA or
indicated) from the beginning of such delay (unless assignee takes possession thereof or assumes
extended by the Contracting Officer) notifies the responsibility therefore; (4) the actual or estimated cost of 
Contracting Officer in writing of the causes of delay. legal and accounting services reasonably necessary to
The Contracting Officer shall ascertain the facts and prepare and present the termination claim to the PHA;
the extent of the delay. If, in the judgment of the and (5) an amount constituting a reasonable profit on the
Contracting Officer, the findings of fact warrant such value of the work performed by the Contractor.
action, time for completing the work shall be extended (c) The Contracting Officer will act on the Contractor’s claim
by written modification to the contract. The findings of within days (60 days unless otherwise indicated) of

the Contracting Officer shall be reduced to a written receipt of the Contractor’s claim.
decision which shall be subject to the provisions of (d) Any disputes with regard to this clause are expressly 
the Disputes clause of this contract. made subject to the provisions of the Disputes clause of 

(c) If, after termination of the Contractor’s right to proceed, it this contract.
is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations 35. Assignment of Contract
of the parties will be the same as if the termination had 
been for convenience of the PHA. The Contractor shall not assign or transfer any interest in

this contract; except that claims for monies due or to
33. Liquidated Damages become due from the PHA under the contract may be 

assigned to a bank, trust company, or other financial 

(a) If the Contractor fails to complete the work within the time institution. Such assignments of claims shall only be
specified in the contract, or any extension, as specified in made with the written concurrence of the Contracting

the clause entitled Default of this contract, the Contractor Officer. If the Contractor is a partnership, this contract
shall pay to the PHA as liquidated damages, the sum of shall inure to the benefit of the surviving or remaining
$  Contracting Officer insert amount] for member(s) of such partnership as approved by the 
each day of delay. If different completion dates are Contracting Officer.
specified in the contract for separate parts or stages of the 
work, the amount of liquidated damages shall be 36. Insurance See Indemnity and Insurance Requirements
assessed on those parts or stages which are delayed. To 
the extent that the Contractor’s delay or nonperformance (a) Before commencing work, the Contractor and each 
is excused under another clause in this contract, subcontractor shall furnish the PHA with certificates of 
liquidated damages shall not be due the PHA. The insurance showing the following insurance is in force and 
Contractor remains liable for damages caused other than will insure all operations under the Contract: 
by delay. (1) Workers’ Compensation, in accordance with state or 

(b) If the PHA terminates the Contractor’s right to proceed, Territorial Workers’ Compensation laws. 
the resulting damage will consist of liquidated damages (2) Commercial General Liability with a combined single
until such reasonable time as may be required for final limit for bodily injury and property damage of not less 

than $  [Contracting Officer insert amount] 
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per occurrence to protect the Contractor and each (2) “Subcontractor” means any supplier, vendor, or firm
subcontractor against claims for bodily injury or death that furnishes supplies, materials, equipment, or
and damage to the property of others. This shall cover services to or for the Contractor or another
the use of all equipment, hoists, and vehicles subcontractor.
on the site(s) not covered by Automobile Liability (b) The Contractor shall not enter into any subcontract with 
under (3) below. If the Contractor has a "claims made” any subcontractor who has been temporarily denied

policy, then the following additional requirements participation in a HUD program or who has been
apply: the policy must provide a “retroactive date” suspended or debarred from participating in contracting
which must be on or before the programs by any agency of the United States
execution date of the Contract; and the extended Government or of the state in which the work under this 
reporting period may not be less than five years contract is to be performed.
following the completion date of the Contract. (c) The Contractor shall be as fully responsible for the acts or 

(3) Automobile Liability on owned and non -owned motor omissions of its subcontractors, and of persons either
vehicles used on the site(s) or in connection therewith directly or indirectly employed by them as for the acts or
for a combined single limit for bodily injury and omissions of persons directly employed by the
property damage of not less than $ _ _ _ _ _  Contractor.
[Contracting Officer insert amount] per occurrence. (d) The Contractor shall insert appropriate clauses in all 

(b) Before commencing work, the Contractor shall furnish the subcontracts to bind subcontractors to the terms and
PHA with a certificate of insurance evidencing that conditions of this contract insofar as they are applicable
Builder’s Risk (fire and extended coverage) Insurance on to the work of subcontractors.
all work in place and/or materials stored at the building (e) Nothing contained in this contract shall create any 
site(s), including foundations and building equipment, is contractual relationship between any subcontractor and 
in force. The Builder’s Risk Insurance shall be for the the PHA or between the subcontractor and HUD.

benefit of the Contractor and the PHA as their interests 
may appear and each shall be named in the policy or 38. Subcontracting with Small and Minority Firms,
policies as an insured. The Contractor in installing Women’s Business Enterprise, and Labor Surplus
equipment supplied by the PHA shall carry insurance on Area Firms
such equipment from the time the Contractor takes 
possession thereof until the Contract work is accepted by The Contractor shall take the following steps to ensure 
the PHA. The Builder’s Risk Insurance need not be  that, whenever possible, subcontracts are awarded to 
carried on excavations, piers, footings, or foundations small business firms, minority firms, women’s business 
until such time as work on the superstructure is started. It enterprises, and labor surplus area firms: 

need not be carried on landscape work. Policies shall 
furnish coverage at all times for the full cash value of all 
completed construction, as well as materials in place 
and/or stored at the site(s), whether or not partial 
payment has been made by the PHA. The Contractor 
may terminate this insurance on buildings as of the date 
taken over for occupancy by the PHA. The Contractor is 
not required to carry Builder’s Risk Insurance for 
modernization work which does not involve structural 
alterations or additions and where the PHA’s existing fire 
and extended coverage policy can be endorsed to 
include such work. 

(c) All insurance shall be carried with companies which are
financially responsible and admitted to do business in the 
State in which the project is located. If any such 
insurance is due to expire during the construction period, 
the Contractor (including subcontractors, as applicable) 
shall not permit the coverage to lapse and shall furnish 
evidence of coverage to the Contracting Officer. All 
certificates of insurance, as evidence of coverage, shall 
provide that no coverage may be canceled or non- 
renewed by the insurance company until at least 30 days 
prior written notice has been given to the Contracting 
Officer. 

37. Subcontracts

(a) Definitions. As used in this contract - 
(1) “Subcontract” means any contract, purchase order, or

other purchase agreement, including modifications and
change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.

(a) Placing qualified small and minority businesses and 
women’s business enterprises on solicitation lists;
(b) Ensuring that small and minority businesses and
women’s business enterprises are solicited whenever they 
are potential sources; 
(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and women’s
business enterprises;
(d) Establishing delivery schedules, where the requirements
of the contract permit, which encourage participation by small 
and minority businesses and women’s business enterprises; 
and 
(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business 
Development Agency of the U.S. Department of 
Commerce, and State and local governmental small 
business agencies. 

39. Equal Employment Opportunity
During the performance of this contract, the Contractor/
Seller agrees as follows:

(a) The Contractor/Seller shall not discriminate against any
employee or applicant for employment because of of race color,
religion, sex, sexual orientation, gender identity, disability, or
national origin.

(b) The Contractor/Seller shall take affirmative action to
ensure that applicants are employed, and that employees
are treated during employment without regard to their race,

color, religion, sex, sexual orientation, gender identity, 
disability, or national origin. Such action shall 
include, but not be limited to, (1) employment, (2) upgrading 
demotion, (4) transfer, (5) recruitment or 

recruitment advertising, (6) layoff or termination, (7) 
rates of pay or other forms of compensation, and (8) 
selection for training, including apprenticeship 
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(c) The Contractor/Seller agrees to post in conspicuous places

available to employees and applicants for employment the notices

to be provided by the Contracting Officer setting forth the
provisions of this nondiscrimination clause.
(d) The Contractor/Seller shall, in all solicitations or 
advertisements for employees placed by or on behalf of the
Contractor/Seller, state that all qualified applicants will receive
consideration for employment without regard to race, color,
religion, sex, or national origin.
(e) The Contractor/Seller shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the
notice to be provided by the Contracting Officer advising the
labor union or workers’ representative of the Contractor’s
commitments under this clause, and post copies of the notice
in conspicuous places available to employees and applicants
for employment.
(f) The Contractor/Seller shall comply with Executive Order
11246, as amended, and the rules, regulations, and orders of
the Secretary of Labor.
(g) The Contractor/Seller shall furnish all information and reports
required by Executive Order 11246, as amended, Section 503 of
the Rehabilitation Act of 1973, as amended, and by rules,
regulations, and orders of the Secretary of Labor, or pursuant
thereto. The Contractor/Seller shall permit

access to its books, records, and accounts by the 
Secretary of Labor for purposes of investigation to 
ascertain compliance with such rules, regulations, and 
orders. 

(h) In the event of a that the Contractor/Seller is in noncompliance
with the nondiscrimination clauses of this contract or with any of
such rules, regulations, or orders, this contract may be canceled,
terminated or suspended in whole or in part and the
contractor/seller may be declared ineligible for further
Government contracts in accordance with procedures authorized
in Executive Order 11246 of September 24, 1965, and such other
sanctions may be imposed and remedies invoked as provided in
Executive Order 11246 of September 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

(i) The contractor/seller will include the provisions of
paragraphs (a) through (h) in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provisions
will be binding upon each sub[contractor/seller] or vendor. The
[contractor/seller] will take such action with respect to any
subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions
including sanctions for noncompliance: Provided, however,
that in the event the [contractor/seller] becomes involved in, or
is threatened with, litigation with a subcontractor or vendor as
a result of such direction, the [contractor/seller] may request
the United States to enter into such litigation to protect the
interests of the United States.

(j) Compliance with the requirements of this clause shall be
to the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
Indian Preference clause of this contract.

40. Employment, Training, and Contracting
Opportunities for Low-Income Persons, Section 3 of the 
Housing and Urban Development Act of 1968.

(a) The work to be performed under this contract is subject to
the requirements of Section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u (section
3). The purpose of section 3 is to ensure that employment and
other economic opportunities generated by HUD assistance or
HUD-assisted projects covered by Section 3, shall, to the greatest
extent feasible, be directed to low- and very low-income persons,
particularly persons who are recipients of HUD assistance for

housing. 
(b) The parties to this contract agree to comply with HUD's
regulations in 24 CFR Part 75, which implement Section 3. As
evidenced by their execution of this contract, the parties to this
contract certify that they are under no contractual or other
impediment that would prevent them from complying with the
Part 75 regulations.
(c) The contractor agrees to send to each labor organization
or representative of workers with which the contractor has a
collective bargaining agreement or other understanding, if any,
a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause and will post copies of the notice in
conspicuous places at the work site where both employees and
applicants for training and employment positions can see the
notice. The notice shall describe the Section 3 prioritization
requirements and shall state the minimum percentages of labor
hour requirements established in the Benchmark Notice (FR-
6085-N-04).
(d) The contractor agrees to include this section 3 clause in
every subcontract subject to compliance with regulations in 24
CFR Part 75, and agrees to take appropriate action, as
provided in an applicable provision of the subcontract or in this
section 3 clause, upon a finding that the subcontractor is in
violation of the regulations in 24 CFR Part 75. The contractor
will not subcontract with any subcontractor where the
contractor has notice or knowledge that the subcontractor has
been found in violation of the regulations in 24 CFR Part 75.
(e) Noncompliance with HUD's regulations in 24 CFR Part 75
may result in sanctions, termination of this contract for default,
and debarment or suspension from future HUD assisted
contracts.
(f) Contracts, subcontracts, grants, or subgrants subject to
Section 7(b) of the Indian Self-Determination and Education
Assistance Act (25 U.S.C. 5307(b)) or subject to tribal
preference requirements as authorized under 101(k) of the
Native American Housing Assistance and Self-Determination
Act (25 U.S.C. 4111(k)) must provide preferences in
employment, training, and business opportunities to Indians and
Indian organizations, and are therefore not subject to the
requirements of 24 CFR Part 75.
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41. Interest of Members of Congress (a) The PHA, HUD, or Comptroller General of the United
States, or any of their duly authorized representatives

No member of or delegate to the Congress of the United shall, until 3 years after final payment under this contract,
States of America shall be admitted to any share or part of have access to and the right to examine any of the 
this contract or to any benefit that may arise therefrom. Contractor’s directly pertinent books, documents, papers,

or other records involving transactions related to this 
42. Interest of Members, Officers, or Employees and contract for the purpose of making audit, examination,

Former Members, Officers, or Employees excerpts, and transcriptions.
(b) The Contractor agrees to include in first-tier subcontracts

No member, officer, or employee of the PHA, no member under this contract a clause substantially the same as
of the governing body of the locality in which the project paragraph (a) above. “Subcontract,” as used in this 

is situated, no member of the governing body of the clause, excludes purchase orders not exceeding
locality in which the PHA was activated, and no other $10,000.
public official of such locality or localities who exercises (c) The periods of access and examination in paragraphs (a) 
any functions or responsibilities with respect to the and (b) above for records relating to (1) appeals under the
project, shall, during his or her tenure, or for one year Disputes clause of this contract, (2) litigation or settlement
thereafter, have any interest, direct or indirect, in this of claims arising from the performance of this contract, or
contract or the proceeds thereof. (3) costs and expenses of this contract to which the PHA, 

HUD, or Comptroller General or any of their duly
43. Limitations on Payments made to Influence Certain authorized representatives has taken exception shall 

Federal Financial Transactions continue until disposition of such appeals, litigation, 
claims, or exceptions. 

(a) The Contractor agrees to comply with Section 1352 of 
Title 31, United States Code which prohibits the use of 46. Labor Standards - Davis-Bacon and Related Acts
Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or If the total amount of this contract exceeds $2,000, the
employee of any agency, a Member of Congress, and Federal labor standards set forth in the clause below shall
officer or employee of Congress, or an employee of a apply to the development or construction work to be
Member of Congress in connection with any of the performed under the contract.
following covered Federal actions: the awarding of any (a) Minimum Wages.
Federal contract; the making of any Federal grant; the (1) All laborers and mechanics employed under this
making of any Federal loan; the entering into of any contract in the development or construction of the
cooperative agreement; or the modification of any project(s) involved will be paid unconditionally and not
Federal contract, grant, loan, or cooperative agreement. less often than once a week, and without subsequent

(b) The Contractor further agrees to comply with the deduction or rebate on any account (except such payroll 
requirement of the Act to furnish a disclosure (OMB deductions as are permitted by regulations issued by the 

Standard Form LLL, Disclosure of Lobbying Activities) if Secretary of Labor under the Copeland Act (29 CFR Part 
any funds other than Federal appropriated funds 3)), the full amount of wages and bona fide fringe benefits 
(including profit or fee received under a covered Federal (or cash equivalents thereof) due at time of payment 
transaction) have been paid, or will be paid, to any person computed at rates not less than those contained in the 
for influencing or attempting to influence an officer or wage determination of the Secretary of Labor which is 
employee of any agency, a Member of Congress, an attached hereto and made a part hereof, regardless of 
officer or employee of Congress, or an employee of a any contractual relationship which may be alleged to exist 
Member of Congress in connection with a Federal between the Contractor and such laborers and 
contract, grant, loan, or cooperative agreement. mechanics. Contributions made or costs reasonably 

anticipated for bona fide fringe benefits under Section 
44. Royalties and Patents 1(b)(2) of the Davis-Bacon Act on behalf of laborers or 

mechanics are considered wages paid to such laborers or 
The Contractor shall pay all royalties and license fees. It mechanics, subject to the provisions of 29 CFR 
shall defend all suits or claims for infringement of any 5.5(a)(1)(iv); also, regular contributions made or costs 

patent rights and shall save the PHA harmless from loss incurred for more than a weekly period (but not less often 
on account thereof; except that the PHA shall be than quarterly) under plans, funds, or programs which 
responsible for all such loss when a particular design, cover the regular weekly period, are deemed to be 
process or the product of a particular manufacturer or constructively made or incurred during such weekly 
manufacturers is specified and the Contractor has no period. Such laborers and mechanics shall be paid the 

reason to believe that the specified design, process, or appropriate wage rate and fringe benefits in the wage 
product is an infringement. If, however, the Contractor determination for the classification of work actually 

has reason to believe that any design, process or product performed, without regard to skill, except as provided in 
specified is an infringement of a patent, the Contractor 29 CFR 5.5(a)(4). Laborers or mechanics performing 
shall promptly notify the Contracting Officer. Failure to work in more than one classification may be 
give such notice shall make the Contractor responsible compensated at the rate specified for each classification 
for resultant loss. for the time actually worked therein; provided, that the 

employer’s payroll records accurately set forth the time 
45. Examination and Retention of Contractor’s Records spent in each classification in which work is performed. The 

wage determination (including any additional classification 
and wage rates conformed under 29 CFR 5.5(a)(1)(ii) and 
the Davis-Bacon poster (WH-1321) shall 
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be posted at all times by the Contractor and its amount of any costs reasonably anticipated in 
subcontractors at the site of the work in a prominent and providing bona fide fringe benefits under a plan or 
accessible place where it can be easily seen by the program; provided, that the Secretary of Labor has 
workers. found, upon the written request of the Contractor, that 
(2) (i) Any class of laborers or mechanics, including the applicable standards of the Davis-Bacon Act have 

helpers, which is not listed in the wage been met. The Secretary of Labor may require the 
determination and which is to be employed under Contractor to set aside in a separate account assets 

the contract shall be classified in conformance with for the meeting of obligations under the plan or 
the wage determination. HUD shall approve an program. 
additional classification and wage rate and fringe (b) Withholding of funds. HUD or its designee shall, upon its 
benefits therefor only when all the following criteria own action or upon written request of an authorized
have been met: (A) The work to be performed by representative of the Department of Labor, withhold or
the classification requested is not performed by a cause to be withheld from the Contractor under this
classification in the wage determination; and (B) contract or any other Federal contract with the same 
The classification is utilized in the area by the prime Contractor, or any other Federally-assisted
construction industry; and (C) The proposed wage contract subject to Davis-Bacon prevailing wage
rate, including any bona fide fringe benefits, bears requirements, which is held by the same prime
a reasonable relationship to the wage rates Contractor, so much of the accrued payments or
contained in the wage advances as may be considered necessary to pay 
determination. laborers and mechanics, including apprentices, trainees,

(ii) If the Contractor and the laborers and mechanics and helpers, employed by the Contractor or any 
to be employed in the classification (if known), or subcontractor the full amount of wages required by the 
their representatives, and HUD or its designee contract. In the event of failure to pay any laborer or
agree on the classification and wage rate mechanic, including any apprentice, trainee, or helper,
(including the amount designated for fringe employed or working in the construction or development

benefits where appropriate), a report of the action of the project, all or part of the wages required by the
taken shall be sent by HUD or its designee to the contract, HUD or its designee may, after written notice to 

Administrator of the Wage and Hour Division, the Contractor, take such action as may be necessary to
Employee Standards Administration, U.S. cause the suspension of any further payment, advance,
Department of Labor, Washington, DC 20210. or guarantee of funds until such violations have ceased.
The Administrator, or an authorized HUD or its designee may, after written notice to the
representative, will approve, modify, or disapprove Contractor, disburse such amounts withheld for and on
every additional classification action within 30 days account of the Contractor or subcontractor to the

of receipt and so advise HUD or its designee or will respective employees to whom they are due.
notify HUD or its designee within the 30-day period (c) Payrolls and basic records.
that additional time is necessary. (1) Payrolls and basic records relating thereto shall be 

(iii) In the event the Contractor, the laborers or maintained by the Contractor during the course of the
mechanics to be employed in the classification or work and preserved for a period of three years
their representatives, and HUD or its designee do thereafter for all laborers and mechanics working in
not agree on the proposed classification and wage the construction or development of the project. Such
rate (including the amount designated for fringe records shall contain the name, address, and social
benefits, where appropriate), HUD or its designee security number of each such worker, his or her 
shall refer the questions, including the views of all correct classification, hourly rates of wages paid
interested parties and the recommendation of HUD (including rates of contributions or costs anticipated
or its designee, to the Administrator of the Wage for bona fide fringe benefits or cash equivalents
and Hour Division for determination. The thereof of the types described in section 1(b)(2)(B) of 
Administrator, or an authorized representative, will the Davis-Bacon Act), daily and weekly number of 
issue a determination within 30 days of receipt and hours worked, deductions made, and actual wages
so advise HUD or its designee or will notify HUD or paid. Whenever the Secretary of Labor has found,

its designee within the 30-day period that under 29 CFR 5.5(a)(1)(iv), that the wages of any 
additional time is necessary. laborer or mechanic include the amount of costs

(iv) The wage rate (including fringe benefits where reasonably anticipated in providing benefits under a 
appropriate) determined pursuant to plan or program described in section 1(b)(2)(B) of the
subparagraphs (a)(2)(ii) or (iii) of this clause shall Davis-Bacon Act, the Contractor shall maintain

be paid to all workers performing work in the records which show that the commitment to provide
classification under this contract from the first day such benefits is enforceable, that the plan or program
on which work is performed in classification. is financially responsible, and that the plan or

(3) Whenever the minimum wage rate prescribed in the program has been communicated in writing to the 

contract for a class of laborers or mechanics includes laborers or mechanics affected, and records which
a fringe benefit which is not expressed as an hourly show the costs anticipated or the actual cost incurred
rate, the Contractor shall either pay the benefit as in providing such benefits. Contractors employing

stated in the wage determination or shall pay another apprentices or trainees under approved programs
bona fide fringe benefit or an hourly cash equivalent shall maintain written evidence of the registration of
thereof. apprenticeship programs and certification of trainee

(4) If the Contractor does not make payments to a trustee programs, the registration of the apprentices and 
or other third person, the Contractor may consider as trainees, and the ratios and wage rates prescribed in
part of the wages of any laborer or mechanic the the applicable programs.
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(2) (i) The Contractor shall submit weekly for each week make such records available may be grounds for 
in which any contract work is performed a copy of debarment action pursuant to 29 CFR 5.12. 
all payrolls to the Contracting Officer for (d) (1) Apprentices. Apprentices will be permitted to work at 
transmission to HUD or its designee. The payrolls less than the predetermined rate for the work they 
submitted shall set out accurately and completely performed when they are employed pursuant to and 
all of the information required to be maintained individually registered in a bona fide apprenticeship 
under subparagraph (c)(1) of this clause. This program registered with the U.S. Department of 
information may be submitted in any form desired. Labor, Employment and Training Administration, 
Optional Form WH-347 (Federal Stock Number Office of Apprenticeship and Training, Employer and 
029-005-00014-1) is available for this purpose and Labor Services (OATELS), or with a State 

may be purchased from the Superintendent of Apprenticeship Agency recognized by OATELS, or if a 
Documents, U.S. Government Printing Office, person is employed in his or her first 90 days of 
Washington, D.C. 20402. The Contractor is probationary employment as an apprentice in such an 
responsible for the submission of copies of apprenticeship program, who is not individually 
payrolls by all subcontractors. (Approved by the registered in the program, but who has been certified 
Office of Management and Budget under OMB by OATELS or a State Apprenticeship Agency (where 
Control Number 1214-0149.) appropriate) to be eligible for probationary 

(ii) Each payroll submitted shall be accompanied by a employment as an apprentice. The allowable ratio of 
“Statement of Compliance,” signed by the apprentices to journeymen on the job site in any craft 
Contractor or subcontractor or his or her agent classification shall not be greater than the ratio 
who pays or supervises the payment of the permitted to the Contractor as to the entire work force 

persons employed under the contract and shall under the registered program. Any worker listed on a 
certify the following: payroll at an apprentice wage rate, who is not 

(A) That the payroll for the payroll period contains registered or otherwise employed as stated in this 
the information required to be maintained paragraph, shall be paid not less than the applicable 
under paragraph (c) (1) of this clause and that wage rate on the wage determination for the 
such information is correct and complete; classification of work actually performed. In addition, 

(B) That each laborer or mechanic (including each any apprentice performing work on the job site in 
helper, apprentice, and trainee) employed on excess of the ratio permitted under the registered 
the contract during the payroll period has been program shall be paid not less than the applicable 
paid the full weekly wages earned, without wage rate on the wage determination for the work 
rebate, either directly or indirectly, and that no actually performed. Where a contractor is performing 
deductions have been made either directly or construction on a project in a locality other than that in 
indirectly from the full wages earned, other which its program is registered, the ratios and wage 
than permissible deductions as set forth in 29 rates (expressed in percentages of the journeyman’s 
CFR Part 3; and hourly rate) specified in the Contractor’s or 

(C) That each laborer or mechanic has been paid subcontractor’s registered program shall be observed. 
not less than the applicable wage rates and Every apprentice must be paid at not less than the rate 
fringe benefits or cash equivalents for the specified in the registered program for the apprentice’s 
classification of work performed, as specified level of progress, expressed as a percentage of the 
in the applicable wage determination journeyman hourly rate specified in the applicable 
incorporated into the contract. wage determination. Apprentices shall be paid fringe 

(iii) The weekly submission of a properly executed benefits in accordance with the provisions of the 

certification set forth on the reverse side of apprenticeship program. If the apprenticeship program 
Optional Form WH-347 shall satisfy the does not specify fringe benefits, apprentices must be 
requirements for submission of the “Statement of paid the full amount of fringe benefits listed on the 
Compliance” required by subparagraph (c)(2)(ii) of wage determination for the applicable classification. If 
this clause. the Administrator of the Wage and Hour Division 

(iv) The falsification of any of the above certifications determines that a different practice prevails for the 
may subject the Contractor or subcontractor to civil applicable apprentice classification, fringes shall be 
or criminal prosecution under Section 1001 of Title paid in accordance with that determination. In the 
18 and Section 3729 of Title 31 of the United event OATELS, or a State Apprenticeship Agency 

States Code. recognized by OATELS, withdraws approval of an 
(3) The Contractor or subcontractor shall make the apprenticeship program, the Contractor will no longer 

records required under subparagraph (c)(1) available be permitted to utilize apprentices at less than the 
for inspection, copying, or transcription by authorized applicable predetermined rate for the work performed 
representatives of HUD or its designee, the until an acceptable 
Contracting Officer, or the Department of Labor and program is approved. 

shall permit such representatives to interview (2) Trainees. Except as provided in 29 CFR 5.16,
employees during working hours on the job. If the trainees will not be permitted to work at less than the
Contractor or subcontractor fails to submit the predetermined rate for the work performed unless they 
required records or to make them available, HUD or are employed pursuant to and individually registered in
its designee may, after written notice to the a program which has received prior approval,

Contractor, take such action as may be necessary to evidenced by formal certification by the U.S.
cause the suspension of any further payment, Department of Labor, Employment and Training
advance, or guarantee of funds. Furthermore, failure Administration. The ratio of trainees to journeymen on
to submit the required records upon request or to the job site shall not be greater than permitted under
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the plan approved by the Employment and Training 
Administration. Every trainee must be paid at not less 
than the rate specified in the approved program for the 
trainee’s level of progress, expressed as a percentage 

of the journeyman hourly rate specified in the 
applicable wage determination. Trainees shall be paid 

fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not 
mention fringe benefits, trainees shall be paid the full 
amount of fringe benefits listed in the wage 
determination unless the Administrator of the Wage 

and Hour Division determines that there is an 
apprenticeship program associated with the 
corresponding journeyman wage rate in the wage 

determination which provides for less than full fringe 
benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and 
participating in a training plan approved by the 
Employment and Training Administration shall be paid 

not less than the applicable wage rate in the wage 
determination for the classification of work actually 
performed. In addition, any trainee performing work on 
the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the 
applicable wage rate in the wage determination for the 

work actually performed. In the event the Employment 
and Training Administration withdraws approval of a 
training program, the Contractor will no longer be 
permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed 
until an acceptable program is approved. 

(3) Equal employment opportunity. The utilization of 

apprentices, trainees, and journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

(e) Compliance with Copeland Act requirements. The
Contractor shall comply with the requirements of 29 CFR
Part 3, which are hereby incorporated by reference in this
contract.

(f) Contract termination; debarment. A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12.

(g) Compliance with Davis-Bacon and related Act 
requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,
and 5 are herein incorporated by reference in this
contract.

(h) Disputes concerning labor standards. Disputes arising out 

of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract.

Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29

CFR Parts 5, 6, and 7. Disputes within the meaning of 
this clause include disputes between the Contractor (or 
any of its subcontractors) and the PHA, HUD, the U.S.
Department of Labor, or the employees or their
representatives.

(i) Certification of eligibility.
(1) By entering into this contract, the Contractor certifies

that neither it (nor he or she) nor any person or firm
who has an interest in the Contractor’s firm is a 
person or firm ineligible to be awarded contracts by 
the United States Government by virtue of section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(2)  No part of this contract shall be subcontracted to any
person or firm ineligible for award of a United States
Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed
in the U. S. Criminal Code, 18 U.S.C. 1001.

(j) Contract Work Hours and Safety Standards Act. As used
in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards.
(1) Overtime requirements. No contractor or

subcontractor contracting for any part of the contract

work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or

mechanic in any workweek in which the individual is 
employed on such work to work in excess of 40 hours
in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours

worked in excess of 40 hours in such workweek.
(2) Violation; liability for unpaid wages; liquidated

damages. In the event of any violation of the
provisions set forth in subparagraph (j)(1) of this
clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid

wages. In addition, such Contractor and 
subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j)(1) of this clause, in the
sum of $27 for each calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without
payment of the overtime wages required by
provisions set forth in subparagraph (j)(1) of this 
clause. DOL posts current fines at: https://www.dol.gov/whd/

govcontracts/cwhssa.htm#cmp

(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on
account of work performed by the Contractor or
subcontractor under any such contract or any Federal
contract with the same prime Contractor, or any other 

Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held

by the same prime Contractor, such sums as may be
determined to be necessary to satisfy any liabilities of 

such Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions

set forth in subparagraph (j)(2) of this clause.
(k) Subcontracts. The Contractor or subcontractor shall insert

in any subcontracts all the provisions contained in this
clause, and such other clauses as HUD or its designee
may by appropriate instructions require, and also a 
clause requiring the subcontractors to include these
provisions in any lower tier subcontracts. The prime

Contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all these
provisions.
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47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:
(1) The applicable wage rate determined by the Secretary

of Labor pursuant to the Davis-Bacon Act (40 U.S.C. 
3141 et seq.) to be prevailing in the locality with 
respect to such trade; 

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with
the U.S. Department of Labor (DOL) or a DOL- 
recognized State Apprenticeship Agency; or
(c) An applicable trainee wage rate based thereon specified
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest
percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably
available in a reasonable period of time; (2) fail to meet
reasonable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
item; or (3) are only available at an unreasonable price.

(b) Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding Federal
fiscal year, the Contractor: (i) purchased any amount of
the items for use under a contract that was funded with
Federal appropriations and was with a Federal agency or
a State agency or agency of a political subdivision of a
State; and (ii) purchased a total of in excess of $10,000 of
the item both under and outside that contract.

GENERAL CONDITIONS  
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INDEMNITY AND INSURANCE REQUIREMENTS 
 
1. INDEMNIFICATION 

A. To the fullest extent permitted by law, Contractor shall release, defend, indemnify and hold 
Cook Inlet Housing Authority (“CIHA”), Baxter Borealis II Limited Partnership, 
Alaska Housing Finance Corporation and the State of Alaska , State of Alaska, Dept. 
of Commerce, Community and Economic Development, First National Bank Alaska, 
and WNC & Associates, Inc., its subsidiaries, directors, officers, agents, officials, 
employees and consultants (collectively, “Indemnified Parties”) harmless from and 
against all claims or loss, including without limitation any and all demands, suits, 
expenses, damages, fines, charges, liens, actions or liability of any nature, kind or 
character whatsoever, and including without limitation, claims or loss resulting from injury, 
death, economic loss, violation of statutes, ordinances, constitutions or other laws, rules 
or regulations, contractual claims, attorneys’ fees, costs or expenses or any other kind of 
loss (collectively, “claims or loss”), related to, resulting from or arising directly or indirectly 
out of the activities of Contractor, the performance, failure of performance or breach of 
any term of this Contract by Contractor, or by any person or entity employed by Contractor 
in the performance of this Contract, regardless of whether such claim or loss is caused in 
part by Indemnified Parties. 

 
B. Contractor’s responsibility for defense and indemnification extends to and includes any 

claim or loss alleging acts or omissions by Indemnified Parties that are said to have 
contributed to the claim or loss. However, Contractor shall not be required to indemnify an 
Indemnified Party for any claim or loss that results from the sole negligence or willful 
misconduct of the Indemnified Party. 

 
C. In any and all claims against the Indemnified Parties by any employee of Contractor, 

anyone directly employed by Contractor or anyone for whose acts the Contractor may be 
liable, the indemnification obligation shall not be limited in any way by any limitation on 
the amount or type of damages, compensation or benefits payable by or for Contractor 
under workers’ compensation acts, disability benefit acts or other employee benefit acts. 

 
D. Contractor agrees that as part of any subcontract, its subcontractor shall provide 

assurance of defense and indemnity in Indemnified Parties’ favor that are identical in 
scope as those assumed by Contractor under the terms of this Contract.  

 
E. The requirement of any insurance required of Contractor under this Contract shall not limit 

Contractor’s indemnification responsibilities under this section in any way. 
 

2. INSURANCE 
A. Without limiting the Contractor's indemnification responsibilities, it is agreed that 

Contractor shall purchase, at its own expense, and maintain in force at all times during the 
performance of services under this agreement the following policies of insurance. Such 
policies shall be primary to any policies held by CIHA. 

 
B. Where specific limits are shown, it is understood that they shall be the minimum 

acceptable limits. If the Contractor's policy contains higher limits, CIHA shall be entitled to 
coverage to the extent of such higher limits. Certificates of Insurance must be furnished 
to the Manager of Procurement prior to fully executing the Contract, and as a condition of 
payment, Contractor shall purchase and maintain insurance that will protect it from the 
claims arising out of its operations under the Contract, whether the operations are by 
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Contractor, or any of its consultants or subcontractors or anyone directly or indirectly 
employed by any of them, or by anyone for whose acts any of them may be liable. This 
includes Worker’s Compensation Insurance, Employer’s Liability Insurance, 
Comprehensive General Liability Insurance and Automobile Liability Insurance.  

 
C. Contractors’ insurance shall name Cook Inlet Housing Authority, Baxter Borealis II 

Limited Partnership, Alaska Housing Finance Corporation and the State of Alaska, 
State of Alaska, Dept. of Commerce, Community and Economic Development, First 
National Bank Alaska, and WNC & Associates, Inc. as additional insured, except for 
Worker’s Compensation. All insurance policies shall comply with and be issued by insurers 
licensed to transact the business of insurance under Alaska Statutes Title 21. 

 
D. Failure to furnish satisfactory evidence of insurance prior to starting work or lapse of the 

policy is a material breach of this Contract and shall be grounds for termination of the 
Contractor's services.  
 

E. All insurance companies obligated under the following described policies must have a best 
rating of "A - VIII" or better as identified in the A.M. Best Insurance Rating Guide, most 
recent edition.  
 

F. Each Contractor having direct contract with subcontractors shall maintain Commercial 
General Liability insurance covering claims for bodily injury and property damage arising 
out of subcontractor’s operations, independent contractors, product/completed operations 
with broad form property damage, liability assumed under contract on a broad form blanket 
basis, and “XCU” property damage if hazard exists. 
 

G. CIHA reserves the right to amend these requirements at any time as deemed appropriate 
and to comply with project funder requirements. 
 

H. Delivery or acceptance of a certificate or evidence of insurance not meeting the 
requirements shall not be deemed to waive or reduce any requirements hereunder. 

 
3. MINIMUM LIMITS OF LIABILITY  
 Contractor shall maintain with a company satisfactory to CIHA at least the limits of liability set 

forth below. The requirements of this section shall not limit Contractor’s indemnification 
responsibilities as provided in the Contract.  

 
A. Worker’s Compensation and Employers’ Liability: Contractor shall provide and 
maintain, for all employees engaged in work under this Contract, coverage as required 
by AS 23.30.045; and, where applicable, any other statutory obligations including but not 
limited to Federal U.S.L. & H. and Jones Act requirements. This policy must waive 
subrogation in favor of Cook Inlet Housing Authority, Baxter Borealis II Limited 
Partnership, Alaska Housing Finance Corporation and the State of Alaska, State of 
Alaska, Dept. of Commerce, Community and Economic Development, First 
National Bank Alaska, and WNC & Associates, Inc. 
 
B. Workers Compensation and Employers Liability - Statutory limits with a minimum 
floor of $500,000 

 
C. Commercial General Liability Insurance: Covering all business premises used by 
and operations conducted by the Contractor in the performance of services under this 
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Contract in the amounts noted below. This policy must waive subrogation in favor of Cook 
Inlet Housing Authority, Baxter Borealis II Limited Partnership, Alaska Housing 
Finance Corporation and the State of Alaska, State of Alaska, Dept. of Commerce, 
Community and Economic Development, First National Bank Alaska, and WNC & 
Associates, Inc. 
 
 
1. $1,000,000 Each Occurrence 
2. $2,000,000 General Aggregate 
3. $2,000,000 Products/Completed Operations Aggregate 
4. $1,000,000 Personal and Advertising Injury (any one person) 
5. $50,000 Fire Damage Legal Liability (any one fire) 
6. $5,000 Medical Expense (any one person) 

 
The additional following provisions apply to the Contractor: 

a. Property and liability insurance policies shall not have a deductible provision in 
excess of $25,000, all other insurance policies shall not have a deductible 
provision in excess of $10,000. 

b. All policies must be written on a per occurrence basis, except for professional 
liability coverage which may be written on a claims made basis 

c. Additional Interests Coverage: Additional Insureds listed in Section 7 below. 
Coverage is to apply on a primary non-contributory basis when coverage under 
other policies is available to the additional insureds, with all endorsements 
attached.  

d. Construction Related Activities: Coverage shall not limit liability arising from 
construction related activities. 

e. Unacceptable Exclusions: 
i. “Limitation of Coverage to Designated Premises or Project”, ISO CG 21 

44 07 98, or its equivalent; and 
ii. Residential work exclusions or limitations, or subcontractor warranty 

provisions. 
iii. Professional Liability exclusions are not to apply to bodily injury, personal 

injury or property damage. 
 

D. Commercial Automobile Liability Insurance - Covering all vehicles, owned, hired or 
non-owned, used by the Contractor in the performance of services under this Contract 
with minimum coverage limits of $1,000,000 combined single limit of bodily and 
property damage. This policy must waive subrogation against Cook Inlet Housing 
Authority, Baxter Borealis II Limited Partnership, Alaska Housing Finance 
Corporation and the State of Alaska, State of Alaska, Dept. of Commerce, 
Community and Economic Development, First National Bank Alaska, and WNC 
& Associates, Inc. The additional following provisions apply to the Contractor: 

 
1. Policy Form: ISO Business Auto form CA 00 01, or its equivalent. 
2. Coverage to apply on a primary and non-contributory basis when other insurance              

is available to the additional insureds. 
 
E. Umbrella/Excess Liability Coverage – Contractor shall provide coverage no less broad 

than the underlying Commercial General Liability, Vehicle, and Employers Liability 
policies required above, with limits of $1,000,000 per occurrence and $2,000,000 
aggregate. Aggregates are to apply on a per project basis. If coverage is not following 

 
54 of 111



BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION 
COOK INLET HOUSING AUTHORITY 

 
Rev. 03.2025 (WNC) 
INDEMNITY AND INSURANCE REQUIREMENTS    

form, differences must be identified. Additional insureds: Cook Inlet Housing 
Authority, Baxter Borealis II Limited Partnership, Alaska Housing Finance 
Corporation and the State of Alaska, State of Alaska, Dept. of Commerce, 
Community and Economic Development, First National Bank Alaska, and WNC 
& Associates, Inc. Coverage to apply on a primary and non-contributory basis when 
other insurance is available to the additional insureds. 

 
4. CANCELLATION, RENEWAL AND MODIFICATION  
 Contractor shall maintain in effect all insurance coverages required under the Contract at 

Contractor's sole expense and with insurance companies acceptable to CIHA. All policies 
shall contain a provision that coverage will not be modified, cancelled or not renewed until at 
least thirty (30) days prior written notice has been given to Cook Inlet Housing Authority, 
Baxter Borealis II Limited Partnership, Alaska Housing Finance Corporation and the 
State of Alaska, State of Alaska, Dept. of Commerce, Community and Economic 
Development, First National Bank Alaska, and WNC & Associates, Inc., Certificates of 
insurance showing required coverage to be in force pursuant to this Section shall be filed with 
and approved by CIHA prior to commencement of the Work. In the event Contractor fails to 
obtain or maintain insurance coverage required under the Contract, CIHA may purchase such 
coverage as desired for Indemnified Parties’ benefit and charge the expense to Contractor 
or terminate the Contract for default. 

 
5. CONTINUATION OF COVERAGE 
 If any of the required liability insurance is on a claims made basis, “tail” coverage will be 

required at the completion of this contract for twelve (12) months, or the maximum time period 
reasonably available in the marketplace. Contractor shall furnish certification of “tail” coverage 
as described or continuous “claims made” liability coverage for twelve (12) months following 
Contract completion. Continuous “claims made” coverage will be acceptable in lieu of “tail” 
coverage provided its retroactive date is on or before the effective date of this Contract. If 
Continuous “claims made” coverage is used, Contractor shall be required to keep the 
coverage in effect for not less than twelve (12) months from the end of the Contract. This will 
be a condition of the final acceptance of work or services. 
 

6. SUBCONTRACTORS AND LOWER TIER SUBS 
Contractor agrees that as part of any subcontract, Contractor shall require its subcontractors, 
including second tier and lower subcontractors, to provide assurance of compliance with all 
insurance provisions applicable to Contractor herein, including policy limits that are identical 
in scope to those required of Contractor, except as expressly modified by this Section 6, or as 
otherwise agreed to in writing by Contractor and CIHA, on a case-by-case basis. Certificates 
of Insurance must be provided for all additional insureds.  
 
Minimum Umbrella/Excess Liability limits applicable to lower tier subcontractors, including 
second tier and lower subcontractors, shall be as follows: 
 
Subcontract Amount  Required Umbrella/Excess Liability Limit 
Under $1,000,000   to the Contractor’s discretion 
Over $1,000,000   limits noted in Section 3(d) 
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7. ADDITIONAL INSUREDS and CERTIFICATE HOLDERS 

Contractor’s insurance shall name all entities below as Additional Insured, except for Worker’s 
Compensation. Coverage shall apply on a primary non-contributory basis when other 
insurance is available to the additional insured. Certificates shall be issued with each entity 
indicated as a certificate holder. 
 
NOTED: Spelling and punctuation of the Additional Insured names must be exactly as 
shown below: 

 
Owner: 

Baxter Borealis II Limited Partnership 
c/o Cook Inlet Housing Authority, 3510 

Spenard Road, Anchorage, Alaska 99503 
 

General Partner and Land Owner: 
Cook Inlet Housing Authority 

3510 Spenard Road 
Anchorage, Alaska 99503 

Grantor: 
Alaska Housing Finance Corporation and 

the State of Alaska 
PO BOX 101020 

Anchorage, Alaska 99510 

Grantor: 
State of Alaska, Dept of Commerce, 

Community and Economic Development 
550 W. 7th Avenue, Suite 1535 

Anchorage, Alaska 99501 
 

Investor: 
WNC & Associates, Inc. 

Attn: Kelli Ozdemir 
17782 Sky Park Circle 

Irvine, CA 92614 
 

Perm Lender / Construction Lender: 
First National Bank Alaska  

(address TBD) 
 

 
 
8. ACORD CERTIFICATE OF INSURANCE FORM 

1. Produce one certificate for each of the insured parties. 
2. In the description, reference: Baxter Family Housing Phase II – 4230 Baxter Road, 

Anchorage, Alaska 
Certificates MUST state exactly: “The certificate holder is an additional insured with 
primary and non-contributory status on the general liability, umbrella and 
automobile policies.  Waiver of Subrogation is provided in favor of the certificate 
holder under the general liability, umbrella, automobile and workers 
compensation policies.” 

3. Provide copies of all endorsements for additional insured and waiver of subrogation in 
addition to the certificate of insurance.  

4. Make sure that the Certificate of Insurance: 
a. identifies all NAIC# 
b. The additional insured and subrogation waived columns are checked where 

applicable 
c. All policy numbers are identified 
d. All appropriate boxes checked. 
e. Deductible amounts identified.  
f. Description follows the language under #3 provided above. 
g. Attach the appropriate endorsements or policy documents. 
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SECTION 3 REQUIREMENTS 

BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION 
RFQ # 26T-CN-352 

 
 

1. OVERVIEW 
Section 3 requires HUD-funded projects to provide job training, employment and 
contracting opportunities to low-income (80% or below the median income of that area) 
and very-low-income (50% or below the median income of that area) residents and 
businesses, and applies to all prime contracts and subcontracts with a value equal to or 
greater than $100,000. 
 

2. KEY DEFINITIONS 
 Section 3 Workers: Low-income individuals, workers employed by Section 3 

businesses or YouthBuild participants. 
 Targeted Section 3 Workers: Those employed by Section 3 businesses, living in the 

project service area or YouthBuild participants. 
 Section 3 Business Concerns: Businesses meeting ownership or labor-hour 

thresholds for low-income persons. 
 

3. CONTRACTOR RESPONSIBILITIES 
 Notify Section 3 residents and Section 3 Business Concerns of employment and 

contracting opportunities and post notices at the jobsite. 
 Provide hiring and contracting opportunities to Section 3 Workers and Section 3 

Business Concerns to the greatest extent feasible. 
 Meet or exceed the labor-hour benchmarks established by HUD. 
 Include the Section 3 clause in all subcontracts and ensure subcontractor 

compliance. 
 Document all Section 3 efforts, including actions taken, outcomes and impediments. 
 Submit all required Section 3 reports, including monthly labor-hour reporting and any 

required certifications. 

Failure to comply with Section 3 requirements constitutes a material breach of contract. 
 

4. EMPLOYMENT GOALS 
 25% of labor hours by Section 3 workers. 
 5% by targeted workers. 

 
5. REPORTING REQUIREMENTS 

 Initial Narrative & Employees Report: Due 10 days before pre-construction; include 
approach and procedure basis. 

 Initial Contracts Report: List all contracts/subcontracts and Section 3 status with 
certification forms, if applicable. 
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 Monthly Employee Hours Report: List total monthly hours and Section 3 status for all 
workers.  

 Monthly Contracts Report: List new monthly contracts/subcontracts and certification 
forms, if applicable. 

 Final Employee Hours & Narrative Report: Summarize Section 3 efforts, explain 
unmet goals and provide total project labor hours and Safe Harbor evaluation. 
 

6. SECTION 3 CLAUSE SUMMARY 
Contracts must include HUD’s Section 3 clause requiring compliance with 24 CFR Part 75 
and outlining noncompliance consequences, as follows: 
 
“The work to be performed under this contract is subject to the requirements of Section 3 
of the Housing and Urban Development Act of 1968 (12 U.S.C. 1701u), as amended, and 
the implementing regulation at 24 CFR Part 75. Section 3 requires that employment, 
training, and contracting opportunities generated by HUD funding be directed to low-
income persons, particularly residents of the community where the funds are spent, and 
to businesses that substantially employ such persons. 
 
The Contractor must comply with Section 3 and 24 CFR Part 75. The Contractor must 
document compliance efforts and certify the status of employees and subcontractors as 
required. Noncompliance may result in sanctions, including contract termination, 
suspension, or debarment.” 
 

7. REFERENCES 
HUD Section 3 Frequently Asked Questions: Section 3 - HUD Exchange 
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Definitions
Section 3 Worker: Meets HUD low-income criteria, works for a Section 3 business or is a YouthBuild participant.
Targeted Section 3 Worker: Works for a Section 3 business or meets specific HUD criteria within the past five years.
Section 3 Business: Meets HUD business ownership or labor-hours requirements.
Certifying Officer: Individual authorized to sign all Section 3 reports.

(2A) Monthly Employee Hours Report - Total monthly labor hours and Section 3 status for all workers.
(2B) Monthly Contracts Report - Updated contract information for the reporting month.
(4) Required Certifications - Updated Section 3 Certifications, as applicable.

FINAL REPORTING (At Project Completion)
The following must be included and signed by the Certifying Officer. 

(1A) Initial Narrative & Employees Report - Describe efforts to engage Section 3 participation; list existing employees or note "TBD."
(1B) Initial Contracts Report - Enter contract information for all contracts executed to date for this project. 
(4) Section 3 Certifications - Business or Worker Self-Certifications, with supporting documentation.

MONTHLY REPORTING (During the Project)
The following must be included and signed by the Certifying Officer. 

(3B) Final Contracts Report - All contracts executed for the entire project.
General Contractor & Subcontractors must submit consolidated final Hours and Contract Reports within 60 or 90 days, per Contract.

INITIAL REPORTING (Before Work Starts)

Section 3 Reporting Templates & Instructions
Section 3 reporting is required for all projects receiving $100,000 or more in federal funding. Reporting begins at contract 
execution and continues through project completion.

General Requirements:
Use these forms to report Initial, Monthly and Final Section 3 information.
Keep an unmodified copy of this workbook for your records.
All forms must be signed and dated by the Certifying Officer.
Submit all required documents to the Owner's Representative no later than 30 days after the end of each month.

Key Points:
Employment Goals: 25% of total labor hours by Section 3 workers & 5% of total labor hours by Targeted Section 3 workers
Reports: Ensure all contractors submit required Section 3 Certifications and Worker Self-Certifications.
Section 3 Clause: Include the Section 3 Clause in all subcontracts and provide a copy if requested.

(3A) Final Employee Hours & Narrative Report - Total project labor hours, Safe Harbor evaluation and explanation of efforts made.

The following must be included and signed by the Certifying Officer. 
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





Date:

Name of Business:

Address of Business:

Section 3 Business Concern Eligibility Claimed:

51% or more owned and controlled by low-income or very low-income persons

Over 75% of labor hours performed for the business over prior 3-month period are performed by Section 3
Worker

At least 51% owned and controlled by current residents of public housing or Section 8 assisted housing

Note:  Be prepared to provide documentary evidence for Section 3 Business Concern status. 

Additional resource:
https://files.hudexchange.info/resources/documents/Section-3-Employer-and-Employee-Eligibility-Worksheet.xlsb

(Corporate Seal)

Attested by:

Name:

Date:

Section 3 Business Certification Form

Street City Zip

Authorizing Name and Signature
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BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION 
COOK INLET HOUSING AUTHORITY   
 

MBE/WBE REQUIREMENTS  

MBE/WBE REQUIREMENTS  
BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION 

RFQ # 26T-CN-352 
 
  

1. OVERVIEW 
This summary outlines the Minority Business Enterprise (MBE) and Women Business 
Enterprise (WBE) requirements for the Baxter Family Housing Phase II – Siding 
Installation Project. Compliance with Executive Orders 11625 and 12432 and 41 CFR 60 
applies to all contracts/subcontracts over $10,000 or more. 
 

2. KEY DEFINITIONS 
 MBE/WBE: Business at least 51% owned and controlled by minority individuals or 

women. 
 Recognized Minorities: Black, American Indian/Alaska Native, Hispanic, 

Asian/Pacific Islander. 
 

3. CONTRACTOR RESPONSIBILITIES 
 Notify MBE/WBE firms and worker groups of contracting opportunities. 
 Include MBE/WBE language in all solicitations and post notices onsite. 
 Track and document actions taken, results and any impediments. 
 Submit required MBE/WBE reports monthly with pay requests. 
 Owner to provide Excel reporting workbook after contract award. 

 
4. ADVERTISING REQUIREMENTS 

Advertise at least 10 days before bid date using one or more of the following methods: 
 Anchorage daily paper or local regional paper 
 Radio (if standard) 
 Trade associations or targeted MBE/WBE media 

 
5. REPORTING REQUIREMENTS 

 Initial Narrative Report: Due 10 days before pre-construction; include approach and 
procedure basis. 

 Initial Contracts Report: List all contracts/subcontracts and MBE/WBE status with 
certification forms, if applicable. 

 Monthly Report: List new monthly contracts/subcontracts and certification forms, if 
applicable. 

 Final Narrative & Report: Summarize MBE/WBE efforts, explain unmet goals and 
provide final contract list. 
 

6. RESOURCES 
SBA database of certified disadvantaged, minority-owned, women-owned businesses: 
https://search.certifications.sba.gov/ 
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MBE/WBE Compliance Form 
Contracts Summary Report Check One: Initial Plan: Page 2 of 3

Final Report:  Page 2 of 3

1. Organization Name: 4. Reporting Period: to
2. Project Location: 5. Project Name:
3a. Contact Name: 6. Date Submitted:
3b. Contact Phone Number:

Contracts Awarded
1. Construction Contracts Actual

A. Total Dollar Amount of All Contracts Awarded on Project: $
B. Total dollar amount of contracts awarded to MBE/WBE businesses: $
C. Percentage of total dollar amount awarded to MBE/WBE Businesses: 10.00 % %
D. Total number of MBE/WBE businesses receiving contracts:

2. Non-Construction Contracts Actual
A. Total Dollar Amount of All Contracts Awarded on Project: $
B. Total dollar amount of contracts awarded to MBE/WBE businesses: $
C. Percentage of total dollar amount awarded to MBE/WBE Businesses: 3.00 % %
D. Total number of MBE/WBE businesses receiving contracts:

Summary below to be completed on Final Report

Attempted to contact MBE/WBE businesses through:
local advertising media
signs prominently displayed at the proejct site
other similar methods:  

This information is true and correct to the best of my knowledge.
Certified this ______ day of _______________________ by ________________________________________

     (date) (month, year) (signature)

Name and Title of Certifying Officer:

Indicate the efforts made to direct the economic opportunities to the greatest extent feasible, toward MBE/WBE 
businesses.  (Check all that apply:)

Goal

Goal

Participated in a program which promotes the award of contracts to business concerns which meet the definition of 
MBE/WBE business concerns
Other, describe below:

SAMPLE

BAXTER FAMILY HOUSING PHASE II - SIDING INSTALLATION 
COOK INLET HOUSING AUTHORITY

MBE WBE SAMPLE REPORT FORMS  
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MBE/WBE Compliance Form Initial Plan:  Page 3 of 3

Contracts Report Contractor Monthly Rpt:  Page 1 of 1
Final Report:  Page 3 of 3

1. Organization Name: 4. Reporting Period: to
2. Project Location: 5. Project Name:
3a. Contact Name: 6. Date Submitted:
3b. Contact Phone Number:

Amount of 
Contract

Date of 
Contract

NOT 
USED

Type of 
Trade 
Code 
(See 

below)

Contractor or 
Subcontractor 

Business 
Racial/Ethnic 
Code (See 

below)/NA if 
incorporated

Women 
Owned 

Business 
(Y/N)/NA if 

incorporated

Prime 
Contractor 
Tax ID/EIN 

Number

MBE/
WBE 
(Y/N)

Subcontractor 
Tax ID/EIN 

Number

MBE/
WBE 
(Y/N)

8a. 8b. 8c. 8d. 8e. 8f. 8g. 8h. 8i. 8j. Name City State Zip Code

X

X

X

X

X

X

X

X
8d: Type of Trade Codes 8e: Racial/Ethnic Codes
1=New Construction 6=Professional 1. White Americans

2=Substantial Rehab 7=Tenant Services 2. Black Americans

3=Repair 8=Education/Training 3. Native Americans 

4=Service 9=Arch.Engrg.Appraisal 4. Hispanic Americans

5=Project Mangt. 0=Other 5. Asian/Pacific Americans
6. Hasidic Jews

This information is true and correct to the best of my knowledge.

Certified this ______ day of _______________________ by ___________________________________________
(date)    (month, year) (signature)

Name and Title of Certifying Officer:

*Monthly Reports - Contractor to List Only Subcontractors Onsite for the Month

**Final Report should list ALL Subcontractors that were contracted for Project

Monthly Reports should reflect Month Worked on Site
Final Reports should reflect entire Project Duration

Street

Check One

Contractor/Subcontractor Name and Address

If Contractor/Subcontractor indicates they are a MBEWBE, they must submit the 
WBEMBE Business Certification Form to qualify.

Final Report Must reflect ALL Subcontractor's and final contract amounts.

SA
MP
LE

BAXTER FAMILY HOUSING PHASE II - SIDING INSTALLATION 
COOK INLET HOUSING AUTHORITY

MBE WBE SAMPLE REPORT FORMS  
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MBE/WBE Compliance Form 
Final Narrative Report

Final Report:  Page 1 of 3

1. Organization Name: 4. Reporting Period: to
2. Project Location: 5. Project Name:
3a. Contact Name: 6. Date Submitted:
3b. Contact Phone Number:

This information is true and correct to the best of my knowledge.
Certified this ______ day of _______________________ by ________________________________

(date) (month, year) (signature)

Name and Title of Certifying Officer:

1. Please provide any narrative relevant to your MBE/WBE efforts during this project.  In your narrative, please
explain any unexpected results.  If you were not able to meet your employment goals, explain why you were
not able to do so.

SA
MP
LE

BAXTER FAMILY HOUSING PHASE II - SIDING INSTALLATION 
COOK INLET HOUSING AUTHORITY

MBE WBE SAMPLE REPORT FORMS  
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Date:

Name of Business:
Address of Business:

Street City Zip

Minority/Women Owned Business Concern Eligibility Claimed:

___ 51% or more owned by women
___ 51% or more owned by minorities

Name and Address if women or minority(s) in 51% ownership position:

For the person claiming status as a minority or woman:
___ MBE/WBE Person Certification:  (Only gender and/or ethnicity need to be filled in, as appropriate.)
___ Other: _____________________________________________________________________________

For the business entity as applicable:
___ copy of Articles of Incorporation
___ copy of current SBA listing identifying business as a "woman-owned" or "minority-owned"

(Corporate Seal)
Authorizing Name and Signature

Attested by:
Name:
Date:

SA
MP
LE

BAXTER FAMILY HOUSING PHASE II - SIDING INSTALLATION 
COOK INLET HOUSING AUTHORITY

MBE WBE SAMPLE REPORT FORMS  
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BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION  
COOK INLET HOUSING AUTHORITY 

WAGE DETERMINATION 

"General Decision Number: AK20260004 01/02/2026 
 
Superseded General Decision Number: AK20250004 
 
State: Alaska 
 
Construction Type: Residential 
 
County: Anchorage County in Alaska. 
Area II Anchorage 
 
Modification Number     Publication Date 
          0             01/02/2026 
 
  SUAK1999-007 05/14/1998 
 
Area II Anchorage 
 
                                  Rates          Fringes 
 
CARPENTER (excluding drywall    
hanging and batt and blown    
insulation)......................$ 15.85                  
   
CEMENT MASON/CONCRETE    
FINISHER (including cement    
finishing).......................$ 21.30                  
   
DRYWALL HANGER...................$ 10.00                  
   
ELECTRICIAN......................$ 22.99                  
   
FENCE ERECTOR (including wood    
and chain link)..................$ 15.70                  
   
GLAZIER..........................$ 17.50                  
   
INSTALLER   
     Batt & Blown Insulation.....$ 16.00                  
   
LABORER   
     Excavation..................$  9.00                  
     General (excluding fence  
     erecting and batt and  

 
72 of 111



BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION  
COOK INLET HOUSING AUTHORITY 

WAGE DETERMINATION 

     blown insulation)...........$ 10.84                  
     Hod Carrier/Mason Tenders...$ 14.24                  
     Urethaine Sprayer...........$ 19.00                  
   
PAINTER..........................$ 12.29                  
   
PIPEFITTER   
     HVAC Piping Only............$ 18.50                  
   
PLUMBER/PIPEFITTER...............$ 20.40              .87 
   
Power equipment operators:   
     Backhoe.....................$ 19.05                  
     Excavator...................$ 20.50                  
   
ROOFER (excluding    
shakes/shingles).................$ 13.13                  
   
Sheet Metal Worker (including    
HVAC Duct).......................$ 23.21                  
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at 
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COOK INLET HOUSING AUTHORITY 

WAGE DETERMINATION 

https://www.dol.gov/agencies/whd/government-contracts. 
 
Note: Executive Order 13658 generally applies to contracts 
subject to the Davis-Bacon Act that were awarded on or between 
January 1, 2015 and January 29, 2022, and that have not been 
renewed or extended on or after January 30, 2022. Executive 
Order 13658 does not apply to contracts subject only to the 
Davis-Bacon Related Acts regardless of when they were awarded. 
If a contract is subject to Executive Order 13658, the 
contractor must pay all covered workers at least $13.30 per 
hour (or the applicable wage rate listed on this wage 
determination, if it is higher) for all hours spent performing 
on the contract in 2025.  The applicable Executive Order 
minimum wage rate will be adjusted annually.   Additional 
information on contractor requirements and worker protections 
under Executive Order 13658 is available at 
www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (iii)). 
 
 
---------------------------------------------------------------- 
 
The body of each wage determination lists the classifications 
and wage rates that have been found to be prevailing for the 
type(s) of construction and geographic area covered by the wage 
determination. The classifications are listed in alphabetical 
order under rate identifiers indicating whether the particular 
rate is a union rate (current union negotiated rate), a survey 
rate, a weighted union average rate, a state adopted rate, or a 
supplemental classification rate. 
 
Union Rate Identifiers 
 
A four-letter identifier beginning with characters other than 
""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2024. PLUM is an identifier of the union 
whose collectively bargained rate prevailed in the survey for 
this classification, which in this example would be Plumbers. 
0198 indicates the local union number or district council 
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WAGE DETERMINATION 

number where applicable, i.e., Plumbers Local 0198. The next 
number, 005 in the example, is an internal number used in 
processing the wage determination. The date, 07/01/2024 in the 
example, is the eƯective date of the most current negotiated 
rate. 
 
Union prevailing wage rates are updated to reflect all changes 
over time that are reported to WHD in the rates 
in the collective bargaining agreement (CBA) governing the 
classification. 
 
Union Average Rate Identifiers 
 
The UAVG identifier indicates that no single rate prevailed for 
those classifications, but that 100% of the data reported for 
the classifications reflected union rates. EXAMPLE: 
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a 
weighted union average rate. OH indicates the State of Ohio. 
The next number, 0010 in the example, is an internal number 
used in producing the wage determination. The date, 01/01/2024 
in the example, indicates the date the wage determination was 
updated to reflect the most current union average rate. 
 
A UAVG rate will be updated once a year, usually in January, to 
reflect a weighted average of the current rates in the 
collective bargaining agreements on which the rate is based. 
 
Survey Rate Identifiers 
 
The ""SU"" identifier indicates that either a single non-union 
rate prevailed (as defined in 29 CFR 1.2) for this 
classification in the survey or that the rate was derived by 
computing a weighted average rate based on all the rates 
reported in the survey for that classification. As a weighted 
average rate includes all rates reported in the survey, it may 
include both union and non-union rates. Example: SUFL2022-007 
6/27/2024. SU indicates the rate is a single non-union 
prevailing rate or a weighted average of survey data for that 
classification. FL indicates the State of Florida. 2022 is the 
year of the survey on which these classifications and rates are 
based. The next number, 007 in the example, is an internal 
number used in producing the wage determination. The date, 
6/27/2024 in the example, indicates the survey completion date 
for the classifications and rates under that identifier. 
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COOK INLET HOUSING AUTHORITY 

WAGE DETERMINATION 

 
?SU? wage rates typically remain in eƯect until a new survey 
is conducted. However, the Wage and Hour Division (WHD) has the 
discretion to update such rates under 29 CFR 1.6(c)(1). 
 
State Adopted Rate Identifiers 
 
The ""SA"" identifier indicates that the classifications and 
prevailing wage rates set by a state (or local) government were 
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007 
01/03/2024. SA reflects that the rates are state adopted. ME 
refers to the State of Maine. 2023 is the year during which the 
state completed the survey on which the listed classifications 
and rates are based. The next number, 007 in the example, is an 
internal number used in producing the wage determination. 
The date, 01/03/2024 in the example, reflects the date on which 
the classifications and rates under the ?SA? identifier took 
eƯect under state law in the state from which the rates were 
adopted. 
 
----------------------------------------------------------- 
 
WAGE DETERMINATION APPEALS PROCESS 
 
1) Has there been an initial decision in the matter? This can 
be: 
 
           a) a survey underlying a wage determination 
           b) an existing published wage determination 
c) an initial WHD letter setting forth a position on 
a wage determination matter 
d) an initial conformance (additional classification 
and rate) determination 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be directed to the WHD Branch 
of Wage Surveys. Requests can be submitted via email to 
davisbaconinfo@dol.gov or by mail to: 
 
            Branch of Wage Surveys 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
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WAGE DETERMINATION 

 
Regarding any other wage determination matter such as 
conformance decisions, requests for initial decisions should be 
directed to the WHD Branch of Construction Wage Determinations. 
Requests can be submitted via email to BCWD-OƯice@dol.gov or 
by mail to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2) If an initial decision has been issued, then any interested 
party (those aƯected by the action) that disagrees with the 
decision can request review and reconsideration from the Wage 
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 
Requests for review and reconsideration can be submitted via 
email to dba.reconsideration@dol.gov or by mail to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and any information (wage payment 
data, project description, area practice material, etc.) that 
the requestor considers relevant to the issue. 
 
3) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210. 
 
 
 
================================================================ 
 
          END OF GENERAL DECISION 
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SUMMARY OF WORK 
BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION 

RFQ # 26T-CN-352 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 
A. General provisions of the Contract, including General and Supplementary Conditions 

and other Specification Sections, apply to this Section. 
 

1.2 SUMMARY 
A. This Section includes the following: 

1. Work covered by the Contract Documents. 
2. Type of the Contract. 
3. Use of premises. 
4. Owner's occupancy requirements. 
5. Work restrictions. 
6. Specification formats and conventions. 

 
1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification: BAXTER FAMILY HOUSING PHASE II – SIDING 
INSTALLATION 

1. Project Location: 4230 Baxter Rd, Anchorage, AK 

B. Owner: Cook Inlet Housing Authority 

1. Owner's Representative: Shawn Holdridge 

C. Engineer: Triad Engineering, LLC – Brandon Marcott, P.E.  

D. The Work consists of the following: 
 
The contractor shall perform all siding installation activities required to complete the Baxter 
Family Housing Phase II project as described in the contract documents and in accordance with 
applicable local, state, and federal codes and standards. Siding installation shall be completed 
in a workmanlike manner consistent with industry standards. The siding contractor shall provide 
the labor, tools, equipment, nail-gun nails, saw blades, scaffolding, lifts, and any other 
customary consumables and access equipment typically supplied by siding contractors as part 
of standard industry practice for completing the exterior cladding work. 
 
All siding materials, including OSB lap siding, vertical metal corrugated panels, panelized siding 
materials, exterior trim components, and related materials, will be furnished by the owner as 
shown in the contract documents. The contractor shall receive, stage, and verify materials 
delivered to the site and notify CIHA of any shortages or damages. Work includes, but is not 
limited to, installation of housewrap/WRB, foundation flashing, flashing components, siding 
panels, metal corrugated siding, exterior trim, joint treatments, and caulking required to deliver a 
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complete, weather-resistant exterior cladding system. All siding components shall be installed in 
accordance with manufacturer-approved installation instructions and the contract documents. 
 
The contractor shall complete all work necessary to deliver the siding ready for inspection in 
accordance with the contract documents. The contractor shall coordinate with other trades, 
maintain jobsite safety, perform daily cleanup, and comply with CIHA reporting requirements. 
 
Additionally, the contractor shall comply with all administrative requirements of the contract, 
including the submission safety plan, schedule of values, daily reports, submittals, certified 
payroll reports, Section 3 reports, MBE/WBE reports, lien releases and other tasks required 
under the contract. 
 
The anticipated start date is approximately August 1, 2026, and the building completion dates 
are phased with two (2) buildings completed by July 31, 2027, two (2) buildings completed by 
August 31, 2027, and one (1) building completed by September 30, 2027.  
 
A Preliminary Construction Schedule will be attached to this solicitation.  

 
1.4 TYPE OF CONTRACT 

A. Project will be constructed under a single prime Contract. 
 

1.5 USE OF PREMISES 
A. General:  Contractor shall have limited use of premises for construction operations as 

indicated on Drawings by the Contract limits. 

B. Use of Site: Limit use of premises to Work in areas indicated.  Do not disturb portions 
of Project site beyond areas in which the Work is indicated. 

1. Limits: Confine construction operations to those areas defined by the rehab limits 
set forth in the Summary of Work.  

  
2. Driveways and Entrances:  Keep driveway loading areas and entrances serving 

premises clear and available to Owner, Owner's employees, and emergency 
vehicles at all times.  Do not use these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances. 
b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 
 

1.6 WORK RESTRICTIONS 

A. On-Site Work Hours:  Work shall be generally performed during normal business 
(8:00AM – 5:00PM) working hours, which are to be coordinated with Owner’s 
Representative, Monday through Friday, except otherwise indicated. 

B. Weekend Hours: Coordinate with Owner’s Representative. 
1. Early Morning Hours: Coordinate with Owner’s Representative.  
2. Hours for Utility Shutdowns: Coordinate with Owner’s Representative. 
3. Provide not less than seventy-two (72) hours’ notice to Owner’s 

Representative of activities that will affect Owner operations.  
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C. Existing Utility Interruptions: Do not interrupt utilities serving adjacent facilities occupied 
unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 

1. Notify Owner’s Representative not less than seventy-two (72) hours in 
advance of proposed utility interruptions. 

2. Do not proceed with utility interruptions without Owner’s Representative 
prior written permission. 
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PROJECT MANAGEMENT AND COORDINATION 

BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION 
RFQ # 26T-CN-352 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 
A. Drawings and general provisions of the Contract, including General and 

Supplementary Conditions and other Specification Sections, apply to this Section. 

1.2 SUMMARY 
A. Section includes administrative provisions for coordinating construction operations on 

Project including, but not limited to, the following: 

1. General coordination procedures 
2. Coordination drawings 
3. Request for Quotes (RFQs) 
4. Safety 
5. Project meetings 
6. Daily Construction Reports 
7. Schedule of Values 
8. Submittals Procedures 

B. Each Contractor shall participate in coordination requirements. Certain areas of 
responsibility are assigned to specific Contractors. 

C. Related Requirements: 

1. "Construction Progress Schedules" for preparing and submitting Contractor’s 
construction schedule 

2. "Closeout Procedures" for coordinating closeout of the Contract. 

1.3 DEFINITIONS 
A. ITB: Request from Owner, Project Manager, or Contractor seeking information 

required by or clarifications of the Contract Documents. 

1.4 INFORMATIONAL SUBMITTALS 
A. Subcontract List: Prepare a written summary identifying individuals or firms proposed 

for each portion of the Work, including those who are to furnish products or equipment 
fabricated to a special design. Include the following information in tabular form: 

1. Name, address, and telephone number of entity performing subcontract or 
supplying products. 

2. Number and title of related Specification Section(s) covered by subcontract. 

3. Drawing number and detail references, as appropriate, covered by subcontract. 

B. Key Personnel Names: Within ten (10) days of Notice of Award (NOA), submit a list of 
key personnel assignments, including superintendent and other personnel in 
attendance at the Project site.  Identify individuals and their duties and responsibilities; 
list addresses and telephone numbers, including home, office, and cellular telephone 
numbers and e-mail addresses.  Provide names, addresses, and telephone numbers 
of individuals assigned as alternates in the absence of individuals assigned to Project. 
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1. Post copies of list in temporary field office.  Keep list current at all times. 

1.5 GENERAL COORDINATION PROCEDURES 
A. Coordination: Coordinate construction operations included in different Sections of the 

Specifications to ensure efficient and orderly installation of each part of the Work.  
Coordinate construction operations, included in different Sections, that depend on 
each other for proper installations, connections, and operations. 

Each Contractor shall coordinate its construction operations with those of other 
Contractors and entities to ensure efficient and orderly installation of each part of the 
Work.  Each Contractor shall coordinate its operations with other operations, included 
in different Sections, that depend on each other for proper installations, connections, 
and operations. 

1. Schedule construction operations in sequence required to obtain the best results 
where installation of one part of the Work depends on installation of other 
components, before or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance 
and accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later 
installation. 

B. Prepare memoranda for distribution to each party involved, outlining special 
procedures required for coordination.  Include such items as required notices, reports, 
and list of attendees at meetings. 

1. Prepare similar memoranda for Owner and any other Contractor(s) if 
coordination of their Work is required. 

C. Administrative Procedures: Coordinate scheduling and timing of required 
administrative procedures with other construction activities and activities of other 
Contractors to avoid conflicts and to ensure orderly progress of the Work. Such 
administrative activities include, but are not limited to, the following: 

1. Preparation of Contractor's construction schedule 
2. Preparation of the schedule of values 
3. Installation and removal of temporary facilities and controls 
4. Delivery and processing of submittals 
5. Progress meetings 
6. Pre-installation conferences 
7. Project closeout activities 
8. Startup and adjustment of systems 

D. Conservation: Coordinate construction activities to ensure that operations are carried 
out with consideration given to conservation of energy, water, and materials.  
Coordinate use of temporary utilities to minimize waste. 

1. Salvage materials and equipment involved in the performance of, but not 
actually incorporated into, the Work. See other Sections for disposition of 
salvaged materials that are designated as Owner's property. 

1.6 REQUESTS FOR INFORMATION (RFIs) 
A. General: Immediately on discovery of the need for additional information or 

interpretation of the Contract Documents, Contractor shall prepare and submit an RFI 
in the form as approved by Owner’s Representative. 
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1. Project Manager will return RFIs submitted to Project Manager by other entities 
controlled by Contractor with no response. 

2. Coordinate and submit RFIs in a prompt manner to avoid delays in Contractor's 
Work or Work of subcontractors. 

B. Content of the RFI: Include a detailed, legible description of item needing information 
or interpretation and the following: 

1. Project name 

2. Project number 

3. Date 

4. Name of Contractor 

5. Name of Project Manager 

6. RFI number, numbered sequentially 

7. RFI subject 

8. Specification Section number and title and related paragraphs, as appropriate. 

9. Drawing number and detail references, as appropriate 

10. Field dimensions and conditions, as appropriate 

11. Contractor's suggested resolution.  If Contractor's suggested resolution impacts 
the Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 

12. Contractor's signature 

13. Attachments: Include sketches, descriptions, measurements, photos, Product 
Data, Shop Drawings, coordination drawings, and other information necessary 
to fully describe items needing interpretation 

a. Include dimensions, thicknesses, structural grid references, and details of 
affected materials, assemblies, and attachments on attached sketches. 

C. RFI Forms: Contractor generated form with substantially the same content as 
indicated above, acceptable to the Owner’s Representative. 

1. Attachments shall be electronic files in Adobe Acrobat PDF format. 

D. Owner’s Representative’s Action: Owner’s Representative will review each RFI, 
determine action required, and respond. Allow five (5) Working days for Owner’s 
Representative to response to each RFI.   

1. The following Contractor-generated RFIs will be returned without action: 

a. Requests for approval of submittals 
b. Requests for approval of substitutions 
c. Requests for approval of Contractor's means and methods 
d. Requests for coordination information already indicated in the Contract                 

 Documents 
e. Requests for adjustments in the Contract Time or the Contract Sum. 
f.      Requests for interpretation of Owner’s Representative’s actions on 

submittals. 
g. Incomplete RFIs or inaccurately prepared RFIs. 

2. Owner’s Representative’s action may include a request for additional 
information, in which case, Owner’s Representative’s time for response will date 
from time of receipt of additional information. 
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3. If requested information is available from careful study and comparison of 
Contract Documents, field conditions, other CIHA provided information, 
coordination drawings, or prior Project correspondence or documentation, 
Contractor shall reimburse CIHA for such costs that may be incurred by CIHA 
due to architect review costs. 
 

4. Owner’s Representative’s action on RFIs that may result in a change to the 
Contract Time, or the Contract Sum may be eligible for Contractor to submit 
Change Proposal according to “Contract Modification”.  

a. If Contractor believes the RFI response warrants change in the Contract 
Time or the Contract Sum, notify Project Manager in writing within five 
days of receipt of the RFI response. 

E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI 
number.  Distribute an updated log at project meetings. 

Log shall include the following: 

1. Project name  
2. Name and address of Contractor 
3. Name and address of Project Manager 
4. ITB number including RFIs that were returned without action or withdrawn. 
5. ITB description 
6. Date the RFI was submitted 
7. Date Project Manager's response was received 

F. On receipt of Project Manager's action, update the RFI log and immediately distribute 
the RFI response to affected parties.  Review response and notify Project Manager 
within five (5) days if Contractor disagrees with response.  Contractor shall provide the 
following information: 

1. Identification of related Minor Change in the Work, Construction Change 
Directive, and Proposal Request, as appropriate. 

2. Identification of related Field Order, Work Change Directive, and Proposal 
Request, as appropriate. 
 

1.7 SAFETY 
A.     Contractor submission of project safety plan: CONTRACTOR shall, prior to 

commencement of the Work, submit to Owner, for Owner’s information, a Project 
Safety Plan for the Work in accordance with the following: 

1.  An emergency management plan for a prompt and controlled response to any 
emergency with human injury, physical damage potential or fire risk.  The plan 
must clearly state the actions that must be taken and the parties responsible. 

2. Emergency organizations to be contacted, telephone numbers, and the type of 
information they will need. 

3. Procedures to cover life threatening situations, first aid services and fire. 

4. Access of emergency vehicles to the site. 

5. Provision for an on-site emergency control center. 

6.       Provisions for an emergency management team. 

7. A responsibility matrix that describes and names the responsibilities for  
implementation of the safety plan and emergency plan. 
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8.  A hazardous material abatement plan which provides for identification of 
hazardous materials, including the submission of Material Safety Data Sheet 
(MSDS), as required by Contract and by law.  

9. Provisions for storage of hazardous materials. 

10.     A plan for disposal of hazardous waste in accordance with all applicable federal, 
state, and local requirements. 

11.     A plan for hazard identification and mitigation, personal protection, hazard 
assessments, and  regulatory compliance. 

B.  The Contractor shall hold weekly safety meetings with all Subcontractors and shall 
send a copy of the safety meeting minutes to the Owner with each pay application. 

1.8        PROJECT MEETINGS 
A.  General: Schedule and conduct meetings and conferences at Project site unless 

otherwise indicated. 

1. Attendees: Inform participants and others involved, and individuals whose 
presence is required, of date and time of each meeting.  Notify Owner and 
Project Manager of scheduled meeting dates and times. 

2. Agenda: Prepare the meeting agenda.  Distribute the agenda to all invited 
attendees. 

3. Minutes: Entity responsible for conducting meetings will record significant 
discussions and agreements achieved. Distribute the meeting minutes to all 
attendees within five days of the meeting. 

B. Preconstruction Conference: Owner will schedule and conduct a preconstruction 
conference before starting construction. 

1. Conduct the conference to review responsibilities and personnel assignments. 

2. Attendees: Authorized representatives of Owner and Contractor shall attend the 
conference. Participants at the conference shall be familiar with Project and 
authorized to conclude matters relating to the Work. 

3. Agenda: Discuss items of significance that could affect progress, including the 
following: 

a. Tentative construction schedule 
b. Phasing 
c. Critical Work sequencing and long-lead items 
d. Designation of key personnel and their duties 
e. Lines of communications 
f. Procedures for processing field decisions and Change Orders 
g. Procedures for RFIs 
h. Procedures for testing and inspecting 
i. Procedures for processing Applications for Payment 
j. Distribution of the Contract Documents 
k. Submittal procedures 
l. Procedures for compliance reporting and submission  
m. Use of the premises 
n. Work restrictions 
o. Working hours 
p. Owner's occupancy requirements 
q. Responsibility for temporary facilities and controls 
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r. Procedures for moisture and mold control 
s. Procedures for disruptions and shutdowns 
t. Construction waste management and recycling 
u. Parking availability 
v. Office, Work, and storage areas 
w. Equipment, deliveries and priorities 
x. First aid 
y. Security 
z. Progress cleaning 

4. Minutes: Entity responsible for conducting the meeting will record and distribute 
meeting minutes. 

C.  Progress Meetings: Conduct progress meetings at weekly intervals. 

1. Coordinate dates of meetings with preparation of payment requests. 

2. Attendees: In addition to representatives of the Owner and Project Manager, 
each Contractor, subcontractor, supplier, and other entity concerned with 
current progress or involved in planning, coordination, or performance of future 
activities shall be represented at these meetings.  All participants at the meeting 
shall be familiar with the Project and authorized to conclude matters relating to 
the Work. 

3. Agenda: Review and correct or approve minutes of previous progress meeting.  
Review other items of significance that could affect progress.  Include topics for 
discussion as appropriate to the status of Project. 

a. Contractor's Construction Schedule: Review progress since the last 
meeting. Determine whether each activity is on time, ahead of schedule, 
or behind schedule, in relation to Contractor's construction schedule.  
Determine how construction behind schedule will be expedited; secure 
commitments from parties involved to do so. Discuss whether schedule 
revisions are required to ensure that current and subsequent activities will 
be completed within the Contract Time. 

1) Review schedule for next period 

b. Review the present and future needs of each entity present, including the 
following: 

1) Safety update 
2) As-Built progress to date 
3) Look ahead schedule 
4) Coordination of Work with Owner’s own forces 
5) Status of submittals 
6) Deliveries 
7) Off-site fabrication 
8) Access 
9) Site utilization 
10) Temporary facilities and controls 
11) Progress cleaning 
12) Quality and Work standards 
13) Status of correction of deficient items 
14) Field observations 
15) Status of RFIs 
16) Status of proposal requests 
17) Pending changes 
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18) Status of Change Orders 
19) Pending claims and disputes 
20) Documentation of information for payment requests 

4. Minutes: Entity responsible for conducting the meeting will record and distribute 
the meeting minutes to each party present and to parties requiring information. 

a. Schedule Updating: Revise Contractor's construction schedule after each 
progress meeting where revisions to the schedule have been made or 
recognized. Issue revised schedule concurrently with the report of each 
meeting. 

1.9 DAILY CONSTRUCTION REPORTS 
A.     Contractor shall be responsible for preparing a daily construction report, recording 

information concerning events at the site.  Contractor shall submit copies the Owner 
with each Pay Application.  The daily construction reports shall include the following 
information: 

1. List of Subcontractors 
2. Approximate number of personnel 
3. List of equipment and/or specialized machinery 
4. High and low temperatures and general weather conditions 
5. Safety incidents 
6. Formal meetings 
7. Significant decisions 
8. Unusual events (refer to special reports) 
9. Stoppages, delays, shortages, and losses 
10. Meter readings and similar recordings 
11. Order and request of authorities having jurisdiction 
12. Change Orders received and implemented 
13. Construction Change Directives received 
14. Utility services connected and disconnected 
15. Equipment or system tests and startups 
16. Partial completions and occupancies 
17. Substantial completions authorized 

  
2.0  SCHEDULE OF VALUES 

A. The Contractor shall submit a Schedule of Values, the sum of which is equal to the 
total Contract Price. The Schedule of Values shall serve as a basis for calculating 
progress payments during construction and shall be presented in such detail to allow 
CIHA’s Representative to accurately verify the amount and value of Work completed 
as defined in the Contractor's Progress Payment Request. The Schedule of Values 
shall correspond to activities on the Construction Schedule as defined in Construction 
Progress Schedules. 

1. The Schedule of Values, to the extent approved shall be submitted in tabular 
and  computer format as part of the construction schedule submittals following 
CSI  format. 

2. The Schedule of Values must be reviewed and accepted by the Owner as the 
basis of calculating progress payments. If, in the opinion of the Owner, the 
Schedule of Values is deemed incorrect, the Contractor shall present 
documentation substantiating the proposed values. If, in the opinion of the 
Owner, the Schedule of Values lacks sufficient detail to calculate progress 
payments, the Contractor shall submit additional detail as requested. Progress 
payment subsequent to the required submission date for the Construction 
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Schedule shall be withheld until the Owner has accepted the Construction 
Schedule.  

3.  Job site overhead expenses shall be assigned (e.g., prorate supervision 
expenses, temporary utilities, small tools, etc.) to the activities whose start and 
finish dates are consistent with the actual disbursement of the expenses or over 
the total period of the job.  Cost of bonds, insurance, schedule, etc., shall be 
assigned to appropriate mobilization activities. 

4.  Each cost category listed below, and the total cost assigned to each activity 
should be considered in the schedule of values. 

General Requirements (MAX 8%) 
Labor 
Equipment 
Material 
Subcontractor 
Overhead and Profit (MAX 8%) 
Total Cost 

5.   Contractor’s Schedule of Values must include line items for “Overhead and 
Profit” and “General Conditions.”  The amount allocated for General Conditions 
cannot exceed 8% of the total Contract price.  The amount allocated for 
Overhead and Profit cannot exceed 8% of the total Contract price. No Overhead 
and Profit on General Requirements. (See Supplementary Conditions) 
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PRODUCT REQUIREMENTS 
BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION 

RFQ # 26T-CN-352 

 

1.1 RELATED DOCUMENTS 
A. Drawings and general provisions of the Contract, including General Conditions, 

Supplementary Conditions, and other Specification Sections, apply to this Section. 

1.2 SUMMARY 
A. This section includes the following administrative and procedural requirements: 

selection of products for use in Project; product delivery, storage, and handling; 
manufacturers' standard warranties on products; special warranties; product 
substitutions; and comparable products. 

B. Related Requirements: 

1.     “References” for applicable industry standards for products specified.  

1.3 DEFINITIONS 
A. Products: Items purchased for incorporating into the Work, whether purchased for 

Project or taken from previously purchased stock.  The term "product" includes the 
terms "material," "equipment," "system," and terms of similar intent. 
1. Named Products: Items identified by manufacturer's product name, including 

make or model number or other designation, shown or listed in manufacturer's 
published product literature that is current as of date of the Contract Documents. 

2. New Products: Items that have not previously been incorporated into another 
project or facility. Products salvaged or recycled from other projects are not 
considered new products. 

3. Comparable Product: Product that is demonstrated and approved through 
submittal process, or where indicated as a product substitution, to have the 
indicated qualities related to type, function, dimension, in-service performance, 
physical properties, appearance, and other characteristics that equal or exceed 
those of specified product. 

B. Substitutions:  Changes in products, materials, equipment, and methods of 
construction from those required by the Contract Documents and proposed by 
Contractor. 

C. Basis-of-Design Product Specification: Where a specific manufacturer's product is 
named and accompanied by the words "basis of design," including make or model 
number or other designation, to establish the significant qualities related to type, 
function, dimension, in-service performance, physical properties, appearance, and 
other characteristics for purposes of evaluating comparable products of other named 
manufacturers. 

D. Manufacturer's Warranty: Preprinted written warranty published by individual 
manufacturer for a particular product and specifically endorsed by manufacturer to 
Owner. 
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E. Special Warranty:  Written warranty required by or incorporated into the Contract 

Documents, either to extend time limit provided by manufacturer's warranty or to 
provide more rights for Owner. 

 
F. Excess Material:   Utilize inventory management systems to efficiently identify and 

manage excess materials per Excess Material in “Closeout Procedures”. 

1.4 PRODUCT DELIVERY, STORAGE, AND HANDLING 
A. Deliver, store, and handle products using means and methods that will prevent 

damage, deterioration, and loss, including theft.  Comply with the manufacturer’s 
written instructions. 

B. Delivery and Handling: 
1. Schedule delivery to minimize long-term storage at Project site and to prevent 

overcrowding of construction spaces. 
2. Coordinate delivery with installation time to ensure minimum holding time for 

items that are flammable, hazardous, easily damaged, or sensitive to 
deterioration, theft, and other losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's 
original sealed container or other packaging system, complete with labels and 
instructions for handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to ensure compliance with the Contract Documents 
and to ensure that products are undamaged and properly protected. 

C. Material Storage:  
1. Store products to allow for inspection and measurement of quantity or counting of 

units. 
2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a 

weathertight enclosure above ground, with ventilation adequate to prevent 
condensation. 

4. Protect foam plastic from exposure to sunlight, except to the extent necessary for 
period of installation and concealment. 

5. Comply with product manufacturer's written instructions for temperature, 
humidity, ventilation, and weather-protection requirements for storage. 

6. Protect stored products from damage and liquids from freezing. 
7. Provide a secure location and enclosure at Project site for storage of materials 

and equipment by Owner's construction forces. Coordinate location with Owner. 
8. All Requests for Payments for Stored Materials must be accompanied with: 

1) Certificates of Insurance for storage facility naming General 
Contractor as Additional Insured. 

2) Pictures of all Stored Materials purchased and insured 
3) Invoices/Receipts for all material purchased and billed for to date 
4) If material has moved, ensure Owner is notified and has received 

updated certificates of insurance. 
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1.5        QUALITY ASSURANCE 
A. Compatibility of Options: If Contractor is given option of selecting between two or more 

products for use on Project, select product compatible with products previously 
selected, even if previously selected products were also options. 
1. Each contractor is responsible for providing products and construction methods 

compatible with products and construction methods of other contractors. 
2. If a dispute arises between contractors over concurrently selectable but 

incompatible products, the Project Manager will determine which products shall 
be used. 

1.6 PRODUCT WARRANTIES 
A. Warranties specified in other Sections shall be in addition to, and run concurrent with, 

other warranties required by the Contract Documents.  Manufacturers’ disclaimers and 
limitations on product warranties do not relieve Contractor of obligations under 
requirements of the Contract Documents. 

1. Manufacturer’s Warranty: Written warranty furnished by individual manufacturer 
for a particular product and specifically endorsed by manufacturer to Owner. 

2. Special Warranty: Written warranty required by the Contract Documents to 
provide specific rights for the Owner.  

B. Special Warranties: Prepare a written document that contains appropriate terms and 
identification, ready for execution.  Submit a draft for approval before final execution. 
1. Manufacturer's Standard Form: Modified to include Project-specific information 

and properly executed. 
2. Specified Form: When specified forms are included with the Specifications, 

prepare a written document using indicated form properly executed. 
3. See other Sections for specific content requirements and particular requirements 

for submitting special warranties. 

C. Submittal Time:  Comply with requirements in "Closeout Procedures”. 

PART 2 – PRODUCTS 

2.1  PRODUCT SELECTION PROCEDURES  

A. General Product Requirements: Provide products that comply with the Contract 
Documents, are undamaged and, unless otherwise indicated, are new at time of 
installation. 
1. Provide products complete with accessories, trim, finish, fasteners, and other 

items needed for a complete installation and indicated use and effect. 
2. Standard Products: If available, and unless custom products or nonstandard 

options are specified, provide standard products of types that have been 
produced and used successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in 
conflict with requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," the Project Manager 
will make selection. 

5. Descriptive, performance, and reference standard requirements in the 
Specifications establish salient characteristics of products. 
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6. Or Equal: For products specified by name and accompanied by the term "or 
equal," or "or approved equal," or "or approved," comply with requirements in 
"Comparable Products" Article to obtain approval for use of an unnamed product. 

B. Product Selection Procedures: 
1. Product: Where Specifications name a single manufacturer and product, provide 

the named product that complies with requirements. Comparable products or 
substitutions for the Contractor’s convenience will not be considered. 

2. Manufacturer/Source: Where Specifications name a single manufacturer or 
source, provide a product by the named manufacturer or source that complies 
with requirements. Comparable products or substitutions for the Contractor’s 
convenience will not be considered. 

3. Products: 
a. Restricted List: Where Specifications include a list of names of both 

manufacturers and products, provide one of the products listed that 
complies with requirements. Comparable products or substitutions for the 
Contractor’s convenience will not be considered. 

b. Non-restricted List: Where Specifications include a list of names of both 
available manufacturers and products, provide one of the products listed, 
or an unnamed product, that complies with requirements. Comply with 
requirements in the “Comparable Products" Article for consideration of an 
unnamed product. 

4. Manufacturers: 
a. Restricted List: Where Specifications include a list of manufacturers' 

names, provide a product by one of the manufacturers listed that complies 
with requirements. Comparable products or substitutions for the 
Contractor’s convenience will not be considered. 

b. Non-restricted List: Where Specifications include a list of available 
manufacturers, provide a product by one of the manufacturers listed, or a 
product by an unnamed manufacturer, that complies with requirements. 
Comply with the requirements in the “Comparable Products" Article for 
consideration of an unnamed manufacturer's product. 
 

5. Basis-of-Design Product: Where Specifications name a product, or refer to a 
product indicated on Drawings, and include a list of manufacturers, provide the 
specified or indicated product or a comparable product by one of the other 
named manufacturers. Drawings and Specifications indicate sizes, profiles, 
dimensions, and other characteristics that are based on the product named. 
Comply with requirements in the “Comparable Products" Article for consideration 
of an unnamed product by one of the other named manufacturers. 

C. Visual Matching Specification: Where Specifications require "match Project Manager's 
sample", provide a product that complies with requirements and matches Project 
Manager's sample. The Project Manager's decision will be final on whether a proposed 
product matches. 
1. If no product available within the specified category matches and complies with 

other specified requirements submit available samples to the Project Manager. 
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D. Visual Selection Specification: Where Specifications include the phrase "as selected by 
Project Manager from manufacturer's full range" or similar phrase, select a product that 
complies with requirements. The Project Manager will select color, gloss, pattern, 
density, or texture from the manufacturer’s product line that includes both standard and 
premium items. 

2.2 PRODUCT SUBSTITUTIONS 
A. Substitutions for Cause: Submit requests for substitution immediately on discovery of 

need for change, but not later than fifteen (15) days prior to time required for 
preparation and review of related submittals. 
1. Conditions: Project Manager/Owner will consider Contractor's request for 

substitution when the following conditions are satisfied.  If the following 
conditions are not satisfied, the Project Manager will return requests without 
action, except to record noncompliance with these requirements: 

a. Requested substitution is consistent with the Contract Documents and will 
produce indicated results. 

b. The substitution request is fully documented and properly submitted. 
c. Requested substitution will not adversely affect Contractor's construction 

schedule. 
d. Requested substitution has received necessary approvals from authorities 

having jurisdiction. 
e. Requested substitution is compatible with other portions of the Work. 
f. Requested substitution has been coordinated with other portions of the 

Work. 
g. Requested substitution provides specified warranty. 
h. If requested substitution involves more than one contractor, requested 

substitution has been coordinated with other portions of the Work, is 
uniform and consistent, is compatible with other products, and is 
acceptable to all contractors involved. 

B. Substitutions for Convenience:  Owner will consider requests for substitution if received 
within thirty (30) days after the Notice to Proceed. Requests received after that time 
may be considered or rejected at the discretion of the Owner. 
1. Conditions:  Owner will consider Contractor's request for substitution when the 

following conditions are satisfied.  If the following conditions are not satisfied, 
Owner will return requests without action, except to record noncompliance with 
these requirements: 
a. Requested substitution offers Owner a substantial advantage in cost, time, 

energy conservation, or other considerations, after deducting additional 
responsibilities Owner must assume.  Owner's additional responsibilities 
may include compensation to Design Team for redesign and evaluation 
services, increased cost of other construction by Owner, and similar 
considerations. 

b. Requested substitution does not require extensive revisions to the Contract 
Documents. 

c. Requested substitution is consistent with the Contract Documents and will 
produce indicated results. 

d. The substitution request is fully documented and properly submitted. 
e. Requested substitution will not adversely affect Contractor's construction 

schedule. 
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f. Requested substitution has received necessary approvals from authorities 
having jurisdiction. 

g. Requested substitution is compatible with other portions of the Work. 
h. Requested substitution has been coordinated with other portions of the 

Work. 
i. Requested substitution provides specified warranty. 
j. If requested substitution involves more than one contractor, requested 

substitution has been coordinated with other portions of the Work, is 
uniform and consistent, is compatible with other products, and is 
acceptable to all contractors involved. 

2. Costs for Review of Substitution; Alternative Sequence; Method of Construction 
Request: Should a Contractor-proposed substitution or alternative sequence or 
method of construction require investigation by the Owner and/or the Design 
Team, Contractor shall pay for such services of Owner, Design Team and/or 
other responsible design professionals for researching and reporting on 
proposed substitutions or alternative sequence and method of construction.  The 
contractor shall pay such fees whether or not the proposed substitution or 
alternative sequence or method of construction is ultimately accepted by the 
Owner. 

2.3         COMPARABLE PRODUCTS 
A. Where products or manufacturers are specified by name, submit the following, in                                        
 addition to other required submittals, to obtain approval of an unnamed product: 

1. Evidence that the proposed product does not require extensive revisions to the 
Contract Documents, that it is consistent with the Contract Documents and will 
produce the indicated results, and that it is compatible with other portions of the 
Work. 

2. Detailed comparison of significant qualities of proposed product with those 
named in the Specifications.  Significant qualities include attributes such as 
performance, weight, size, durability, visual effect, and specific features and 
requirements indicated. 

3. Evidence that the proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and 

addresses and names and addresses of Project Managers and owners, if 
requested. 

5. Samples, if requested. 
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BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION 

RFQ # 26T-CN-352 

  

1.1 RELATED DOCUMENTS 
A. Drawings and general provisions of the Contract, including General and 

Supplementary Conditions and other Specification Sections, apply to this Section. 

1.2 SUMMARY 
A. Regulatory Requirements: Comply with current applicable laws, ordinances, codes 

 and regulations. 

1. Accessibility:  Comply with following: 
a. Architectural Barriers Act of 1968 as amended (42 USC 4152-4157), HUD 

implementing regulations (24 CFR Part 40), and Uniform Federal 
Accessibility Standards (UFAS). 

b. Section 504 of the Rehabilitation Act of 1973 as amended (29 USC 794) and 
HUD implementing regulations 24 CFR Part 8. 

c. Fair Housing Accessibility Guidelines (24 CFR Chapter 1). 
2.  Recoverable Materials: Comply with Resource Conservation and Recovery 

 Act (RCRA), Section 6002 and EPA Guidelines. 

B. Reference Standards: For products or workmanship specified by reference to 
association, trade, or Federal Standards, comply with requirements of standard, except 
when more rigid requirements are specified or are required by applicable codes. 
1. No provision of any referenced standard specification OF the provisions or code 

(whether or not specifically incorporated by reference in the Contract Documents) 
shall be effective to change duties and responsibilities of CIHA or Contractor or 
any of their consultants, agents or employees from those set forth in Contract 
Documents, nor shall it be effective to assign to Contracting Officer any duty or 
authority to supervise or direct furnishing or performance of Work or any duty or 
authority to undertake responsibilities contrary to provisions of General 
Conditions. 
a. Where wording of referenced standard is permissive, or where requirements 
of more than one reference standard apply, provide under more restrictive 
requirement. 
b. Comply with recommendations of referenced standards even though they are 

not mandatory in standard. 
2. Detailed Requirements: Be familiar with and verify detailed requirements of 

referenced standards to verify that items and their installation provided under 
Work of this Contract meet or exceed standard’s requirements. 
a. Notify CIHA of any conflicts between referenced standards and 

requirements specified in Specifications or indicated on Drawings before 
proceeding with work. 

b. Tolerances: Tolerances may vary from standards of different sections. 
Make adjustments necessary to assure proper fitting of different elements. 
Tolerances may be plus or minus as indicated but in sum shall be 
compensating, not cumulative. 

3. Effective Date: Date of referenced standard is that in effect as of documents 

 
95 of 111



BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION 
COOK INLET HOUSING AUTHORITY    
 

   
REFERENCES 

 date except when specific date is specified or when standard is part of applicable 
 code which includes edition date. 
 
4. Copies: When required by individual sections, obtain a copy of referenced 
 standard. Maintain copy at job site during work. 

C. Certificates:  When required by Contract Documents, or when requested in writing by 
CIHA, submit Certificate of Compliance or Manufacturer's Certificate that materials or 
workmanship, or both comply with requirements of referenced standard. 

D. Labels:  Where labels indicating certification are specified, deliver and install products 
with labels intact.  Do not remove labels. 

1.3 DEFINITIONS  
A. General: Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved": When used to convey Architect's action on Contractor's submittals, 
applications, and requests, "approved" is limited to Architect's duties and 
responsibilities as stated in the Conditions of the Contract. 

C. "Directed": A command or instruction by Architect. Other terms including "requested," 
"authorized," "selected," "required," and "permitted" have the same meaning as 
"directed." 

D. "Indicated": Requirements expressed by graphic representations or in written form on 
Drawings, in Specifications, and in other Contract Documents. Other terms including 
"shown," "noted," "scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities 
having jurisdiction, and rules, conventions, and agreements within the construction 
industry that control performance of the Work. 

F. "Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, 
installation, and similar operations. 

G. "Install": Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work 
to dimension, finish, cure, protect, clean, and similar operations at Project site. 

H. "Provide": Furnish and install, complete and ready for the intended use. 

I. "Project Site": Space available for performing construction activities. The extent of 
Project site is shown on Drawings and may or may not be identical with the description 
of the land on which Project is to be built.  

1.4  INDUSTRY STANDARDS 
A. Applicability of Standards:  Unless the Contract Documents include more stringent 

 requirements,  applicable construction industry standards have the same force and 
 effect as if bound or copied  directly into the Contract Documents to the extent 
 referenced.  Such standards are made a part of  the Contract Documents by 
 reference. 
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B. Publication Dates: Comply with standards in effect as of date of the Contract     
  Documents, unless otherwise indicated. 
C. Conflicting Requirements:  If compliance with two or more standards is specified and the 

  standards establish different or conflicting requirements for minimum quantities or   
  quality levels,  comply with the most stringent requirement.  Refer uncertainties and   
  requirements that are different, but apparently equal, to Architect for a decision before  
  proceeding. 

1. Minimum Quantity or Quality Levels. The quantity level shown or specified 
shall be the minimum provided or performed. The actual installation may 
comply exactly with the minimum quantity or quality specified, or it may exceed 
the minimum within reasonable limits. To comply with these requirements, 
indicated numeric values are minimum or maximum, as appropriate, for the 
context of requirements. Refer uncertainties to Architect for a decision before 
proceeding.  

D. Copies of Standards:  Each entity engaged in construction on Project must be    
  familiar with industry standards applicable to its construction activity.  Copies of    
  applicable standards are  not bound with the Contract Documents. 

1.    Where copies of standards are needed to perform a required construction   
 activity, obtain copies directly from publication source and make them            

        available upon request. 
 

1.5           ABBREVIATIONS AND ACRONYMS  
A.      Industry Organizations: Where abbreviations and acronyms are used in Specifications 

or other Contract Documents, they shall mean the recognized name of the entities 
indicated in Gale's "Encyclopedia of Associations: National Organizations of the U.S." 
or in Columbia Books' "National Trade & Professional Associations of the United 
States." 

B.      Industry Organizations: Where abbreviations and acronyms are used in Specifications 
or other Contract Documents, they shall mean the recognized name of the entities in 
the following list. This information is subject to change and is believed to be accurate 
as of the date of the Contract Documents. 

1. AABC - Associated Air Balance Council; www.aabc.com. 
2. AAMA - American Architectural Manufacturers Association; www.aamanet.org. 
3. AAPFCO - Association of American Plant Food Control Officials; 

 www.aapfco.org. 
4. AASHTO - American Association of State Highway and Transportation Officials; 

 www.transportation.org. 
5. AATCC - American Association of Textile Chemists and Colorists; 

 www.aatcc.org. 
6. ABMA - American Bearing Manufacturers Association; 

 www.americanbearings.org. 
7. ACI - American Concrete Institute; (Formerly: ACI International); 

 www.concrete.org. 
8. ACPA - American Concrete Pipe Association; www.concrete-pipe.org. 
9. AEIC - Association of Edison Illuminating Companies, Inc. (The); www.aeic.org. 
10. AF&PA - American Forest & Paper Association; www.afandpa.org. 
11. AGA - American Gas Association; www.aga.org. 
12. AHAM - Association of Home Appliance Manufacturers; www.aham.org. 
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13. AHRI - Air-Conditioning, Heating, and Refrigeration Institute (The); 
 www.ahrinet.org. 
14. AI - Asphalt Institute; www.asphaltinstitute.org. 
15. AIA - American Institute of Architects (The); www.aia.org. 
16. AISC - American Institute of Steel Construction; www.aisc.org. 
17. AISI - American Iron and Steel Institute; www.steel.org. 
18. AITC - American Institute of Timber Construction; www.aitc-glulam.org. 
19. AMCA - Air Movement and Control Association International, Inc.; 

 www.amca.org. 
20. ANSI - American National Standards Institute; www.ansi.org. 
21. AOSA - Association of Official Seed Analysts, Inc.; www.aosaseed.com. 
22. APA - APA - The Engineered Wood Association; www.apawood.org. 
23. APA - Architectural Precast Association; www.archprecast.org. 
24. API - American Petroleum Institute; www.api.org. 
25. ARI - Air-Conditioning & Refrigeration Institute; (See AHRI). 
26. ARI - American Refrigeration Institute; (See AHRI). 
27. ARMA - Asphalt Roofing Manufacturers Association; www.asphaltroofing.org. 
28. ASCE - American Society of Civil Engineers; www.asce.org. 
29. ASCE/SEI - American Society of Civil Engineers/Structural Engineering Institute; 

 (See  ASCE). 
30. ASHRAE - American Society of Heating, Refrigerating and Air-Conditioning 

 Engineers;  www.ashrae.org. 
31. ASME - ASME International; (American Society of Mechanical Engineers); 

 www.asme.org. 
32. ASSE - American Society of Safety Engineers (The); www.asse.org. 
33. ASSE - American Society of Sanitary Engineering; www.asse-plumbing.org. 
34. ASTM - ASTM International; (American Society for Testing and Materials 

 International);  www.astm.org. 
35. ATIS - Alliance for Telecommunications Industry Solutions; www.atis.org. 
36. AWEA - American Wind Energy Association; www.awea.org. 
37. AWI - Architectural Woodwork Institute; www.awinet.org. 
38. AWMAC - Architectural Woodwork Manufacturers Association of Canada; 

 www.awmac.com. 
39. AWPA - American Wood Protection Association; (Formerly: American Wood-

 Preservers'  Association); www.awpa.com. 
40. AWS - American Welding Society; www.aws.org. 
41. AWWA - American Water Works Association; www.awwa.org. 
42. BHMA - Builders Hardware Manufacturers Association; 

 www.buildershardware.com. 
43. BIA - Brick Industry Association (The); www.gobrick.com. 
44. BICSI - BICSI, Inc.; www.bicsi.org. 
45. BIFMA - BIFMA International; (Business and Institutional Furniture 

 Manufacturer's  Association); www.bifma.com. 
46. BISSC - Baking Industry Sanitation Standards Committee; www.bissc.org. 
47. BOCA - BOCA; (Building Officials and Code Administrators International Inc.); 

 (See ICC). 
48. BWF - Badminton World Federation; (Formerly: International Badminton 

 Federation);  www.bwfbadminton.org. 
49. CDA - Copper Development Association; www.copper.org. 
50. CEA - Canadian Electricity Association; www.electricity.ca. 
51. CEA - Consumer Electronics Association; www.ce.org. 
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52. CFFA - Chemical Fabrics & Film Association, Inc.; 
 www.chemicalfabricsandfilm.com. 
53. CFSEI - Cold-Formed Steel Engineers Institute; www.cfsei.org. 
54. CGA - Compressed Gas Association; www.cganet.com. 
55. CIMA - Cellulose Insulation Manufacturers Association; www.cellulose.org. 
56. CISCA - Ceilings & Interior Systems Construction Association; www.cisca.org. 
57. CISPI - Cast Iron Soil Pipe Institute; www.cispi.org. 
58. CLFMI - Chain Link Fence Manufacturers Institute; www.chainlinkinfo.org. 
59. CPA - Composite Panel Association; www.pbmdf.com. 
60. CRI - Carpet and Rug Institute (The); www.carpet-rug.org. 
61. CRRC - Cool Roof Rating Council; www.coolroofs.org. 
62. CRSI - Concrete Reinforcing Steel Institute; www.crsi.org. 
63. CSA - Canadian Standards Association; www.csa.ca. 
64. CSA - CSA International; (Formerly: IAS - International Approval Services); 

 www.csa- international.org. 
65. CSI - Construction Specifications Institute (The); www.csinet.org. 
66. CSSB - Cedar Shake & Shingle Bureau; www.cedarbureau.org. 
67. CTI - Cooling Technology Institute; (Formerly: Cooling Tower Institute); 

 www.cti.org. 
68. CWC - Composite Wood Council; (See CPA). 
69. DASMA - Door and Access Systems Manufacturers Association; 

 www.dasma.com. 
70. DHI - Door and Hardware Institute; www.dhi.org. 
71. ECA - Electronic Components Association; www.ec-central.org. 
72. ECAMA - Electronic Components Assemblies & Materials Association; (See 

 ECA). 
73. EIA - Electronic Industries Alliance; (See TIA). 
74. EIMA - EIFS Industry Members Association; www.eima.com. 
75. EJMA - Expansion Joint Manufacturers Association, Inc.; www.ejma.org. 
76. ESD - ESD Association; (Electrostatic Discharge Association); www.esda.org. 
77. ESTA - Entertainment Services and Technology Association; (See PLASA). 
78. EVO - Efficiency Valuation Organization; www.evo-world.org. 
79. FIBA - Federation Internationale de Basketball; (The International Basketball 

 Federation);  www.fiba.com. 
80. FIVB - Federation Internationale de Volleyball; (The International Volleyball 

 Federation);  www.fivb.org. 
81. FM Approvals - FM Approvals LLC; www.fmglobal.com. 
82. FM Global - FM Global; (Formerly: FMG - FM Global); www.fmglobal.com. 
83. FRSA - Florida Roofing, Sheet Metal & Air Conditioning Contractors Association, 

 Inc.;  www.floridaroof.com. 
84. FSA - Fluid Sealing Association; www.fluidsealing.com. 
85. FSC - Forest Stewardship Council U.S.; www.fscus.org. 
86. GA - Gypsum Association; www.gypsum.org. 
87. GANA - Glass Association of North America; www.glasswebsite.com. 
88. GS - Green Seal; www.greenseal.org. 
89. HI - Hydraulic Institute; www.pumps.org. 
90. HI/GAMA - Hydronics Institute/Gas Appliance Manufacturers Association; (See 

 AHRI). 
91. HMMA - Hollow Metal Manufacturers Association; (See NAAMM). 
92. HPVA - Hardwood Plywood & Veneer Association; www.hpva.org. 
93. HPW - H. P. White Laboratory, Inc.; www.hpwhite.com. 
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94. IAPSC - International Association of Professional Security Consultants; 
 www.iapsc.org. 
95. IAS - International Approval Services; (See CSA). 
96. ICBO - International Conference of Building Officials; (See ICC). 
97. ICC - International Code Council; www.iccsafe.org. 
98. ICEA - Insulated Cable Engineers Association, Inc.; www.icea.net. 
99. ICPA - International Cast Polymer Alliance; www.icpa-hq.org. 
100. ICRI - International Concrete Repair Institute, Inc.; www.icri.org. 
101. IEC - International Electrotechnical Commission; www.iec.ch. 
102. IEEE - Institute of Electrical and Electronics Engineers, Inc. (The); www.ieee.org. 
103. IES - Illuminating Engineering Society; (Formerly: Illuminating Engineering 

 Society of  North America); www.ies.org. 
104. IESNA - Illuminating Engineering Society of North America; (See IES). 
105. IEST - Institute of Environmental Sciences and Technology; www.iest.org. 
106. IGMA - Insulating Glass Manufacturers Alliance; www.igmaonline.org. 
107. IGSHPA - International Ground Source Heat Pump Association; 

 www.igshpa.okstate.edu. 
108. ILI - Indiana Limestone Institute of America, Inc.; www.iliai.com. 
109. Intertek - Intertek Group; (Formerly: ETL SEMCO; Intertek Testing Service NA); 

 www.intertek.com. 
110. ISA - International Society of Automation (The); (Formerly: Instrumentation, 

 Systems, and  Automation Society); www.isa.org. 
111. ISAS - Instrumentation, Systems, and Automation Society (The); (See ISA). 
112. ISFA - International Surface Fabricators Association; (Formerly: International 

 Solid  Surface Fabricators Association); www.isfanow.org. 
113. ISO - International Organization for Standardization; www.iso.org. 
114. ISSFA - International Solid Surface Fabricators Association; (See ISFA). 
115. ITU - International Telecommunication Union; www.itu.int/home. 
116. KCMA - Kitchen Cabinet Manufacturers Association; www.kcma.org. 
117. LMA - Laminating Materials Association; (See CPA). 
118. LPI - Lightning Protection Institute; www.lightning.org. 
119. MBMA - Metal Building Manufacturers Association; www.mbma.com. 
120. MCA - Metal Construction Association; www.metalconstruction.org. 
121. MFMA - Maple Flooring Manufacturers Association, Inc.; www.maplefloor.org. 
122. MFMA - Metal Framing Manufacturers Association, Inc.; 

 www.metalframingmfg.org. 
123. MHIA - Material Handling Industry of America; www.mhia.org. 
124. MIA - Marble Institute of America; www.marble-institute.com. 
125. MMPA - Moulding & Millwork Producers Association; (Formerly: Wood Moulding 

 & Millwork Producers Association); www.wmmpa.com. 
126. MPI - Master Painters Institute; www.paintinfo.com. 
127. MSS - Manufacturers Standardization Society of The Valve and Fittings Industry 

 Inc.; www.mss-hq.org. 
128. NAAMM - National Association of Architectural Metal Manufacturers; 

 www.naamm.org. 
129. NACE - NACE International; (National Association of Corrosion Engineers 

 International);  www.nace.org. 
130. NADCA - National Air Duct Cleaners Association; www.nadca.com. 
131. NAIMA - North American Insulation Manufacturers Association; www.naima.org. 
132. NBGQA - National Building Granite Quarries Association, Inc.; www.nbgqa.com. 
133. NCAA - National Collegiate Athletic Association (The); www.ncaa.org. 
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134. NCMA - National Concrete Masonry Association; www.ncma.org. 
135. NEBB - National Environmental Balancing Bureau; www.nebb.org. 
136. NECA - National Electrical Contractors Association; www.necanet.org. 
137. NeLMA - Northeastern Lumber Manufacturers Association; www.nelma.org. 
138. NEMA - National Electrical Manufacturers Association; www.nema.org. 
139. NETA - InterNational Electrical Testing Association; www.netaworld.org. 
140. NFHS - National Federation of State High School Associations; www.nfhs.org. 
141. NFPA - NFPA; (National Fire Protection Association); www.nfpa.org. 
142. NFPA - NFPA International; (See NFPA). 
143. NFRC - National Fenestration Rating Council; www.nfrc.org. 
144. NHLA - National Hardwood Lumber Association; www.nhla.com. 
145. NLGA - National Lumber Grades Authority; www.nlga.org. 
146. NOFMA - National Oak Flooring Manufacturers Association; (See NWFA). 
147. NOMMA – National Ornamental & Miscellaneous Metals Association; 

 www.nomma.org. 
148. NRCA - National Roofing Contractors Association; www.nrca.net. 
149. NRMCA - National Ready Mixed Concrete Association; www.nrmca.org. 
150. NSF - NSF International; (National Sanitation Foundation International); 

 www.nsf.org. 
151. NSPE - National Society of Professional Engineers; www.nspe.org. 
152. NSSGA - National Stone, Sand & Gravel Association; www.nssga.org. 
153. NTMA - National Terrazzo & Mosaic Association, Inc. (The); www.ntma.com. 
154. NWFA - National Wood Flooring Association; www.nwfa.org. 
155. PCI - Precast/Prestressed Concrete Institute; www.pci.org. 
156. PDI - Plumbing & Drainage Institute; www.pdionline.org. 
157. PLASA - PLASA; (Formerly: ESTA - Entertainment Services and Technology 

 Association); www.plasa.org. 
158. RCSC - Research Council on Structural Connections; www.boltcouncil.org. 
159. RFCI - Resilient Floor Covering Institute; www.rfci.com. 
160. RIS - Redwood Inspection Service; www.redwoodinspection.com. 
161. SAE - SAE International; (Society of Automotive Engineers); www.sae.org. 
162. SCTE - Society of Cable Telecommunications Engineers; www.scte.org. 
163. SDI - Steel Deck Institute; www.sdi.org. 
164. SDI - Steel Door Institute; www.steeldoor.org. 
165. SEFA - Scientific Equipment and Furniture Association; www.sefalabs.com. 
166. SEI/ASCE - Structural Engineering Institute/American Society of Civil Engineers; 

 (See  ASCE). 
167. SIA - Security Industry Association; www.siaonline.org. 
168. SJI - Steel Joist Institute; www.steeljoist.org. 
169. SMA - Screen Manufacturers Association; www.smainfo.org. 
170. SMACNA - Sheet Metal and Air Conditioning Contractors' National Association; 

 www.smacna.org. 
171. SMPTE - Society of Motion Picture and Television Engineers; www.smpte.org. 
172. SPFA - Spray Polyurethane Foam Alliance; www.sprayfoam.org. 
173. SPIB - Southern Pine Inspection Bureau; www.spib.org. 
174. SPRI - Single Ply Roofing Industry; www.spri.org. 
175. SRCC - Solar Rating and Certification Corporation; www.solar-rating.org. 
176. SSINA - Specialty Steel Industry of North America; www.ssina.com. 
177. SSPC - SSPC: The Society for Protective Coatings; www.sspc.org. 
178. STI - Steel Tank Institute; www.steeltank.com. 
179. SWI - Steel Window Institute; www.steelwindows.com. 
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180. SWPA - Submersible Wastewater Pump Association; www.swpa.org. 
181. TCA - Tilt-Up Concrete Association; www.tilt-up.org. 
182. TCNA - Tile Council of North America, Inc.; (Formerly: Tile Council of America); 

 www.tileusa.com. 
183. TEMA - Tubular Exchanger Manufacturers Association, Inc.; www.tema.org. 
184. TIA - Telecommunications Industry Association; (Formerly: TIA/EIA - 

 Telecommunications Industry Association/Electronic Industries Alliance); 
 www.tiaonline.org. 
185. TIA/EIA - Telecommunications Industry Association/Electronic Industries 

 Alliance; (See  TIA). 
186. TMS - The Masonry Society; www.masonrysociety.org. 
187. TPI - Truss Plate Institute; www.tpinst.org. 
188. TPI - Turfgrass Producers International; www.turfgrasssod.org. 
189. TRI - Tile Roofing Institute; www.tileroofing.org. 
190. UBC - Uniform Building Code; (See ICC). 
191. UL - Underwriters Laboratories Inc.; www.ul.com. 
192. UNI - Uni-Bell PVC Pipe Association; www.uni-bell.org. 
193. USAV - USA Volleyball; www.usavolleyball.org. 
194. USGBC - U.S. Green Building Council; www.usgbc.org. 
195. USITT - United States Institute for Theatre Technology, Inc.; www.usitt.org. 
196. WASTEC - Waste Equipment Technology Association; www.wastec.org. 
197. WCLIB - West Coast Lumber Inspection Bureau; www.wclib.org. 
198. WCMA - Window Covering Manufacturers Association; www.wcmanet.org. 
199. WDMA - Window & Door Manufacturers Association; www.wdma.com. 
200. WI - Woodwork Institute; (Formerly: WIC - Woodwork Institute of California); 

 www.wicnet.org. 
201. WMMPA - Wood Moulding & Millwork Producers Association; (See MMPA). 
202. WSRCA - Western States Roofing Contractors Association; www.wsrca.com. 
203. WPA - Western Wood Products Association; www.wwpa.org. 

C. Code Agencies: Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the 
following list. This information is believed to be accurate as of the date of the Contract 
Documents. 

1. DIN - Deutsches Institut fur Normung e.V.; www.din.de. 
2. IAPMO - International Association of Plumbing and Mechanical Officials; 

www.iapmo.org. 
3. ICC - International Code Council; www.iccsafe.org. 
4. ICC-ES - ICC Evaluation Service, LLC; www.icc-es.org. 

D. Federal Government Agencies: Where abbreviations and acronyms are used in 
Specifications or other Contract Documents, they shall mean the recognized name of 
the entities in the following list. Information is subject to change and is up to date as of 
the date of the Contract Documents. 

1. COE - Army Corps of Engineers; www.usace.army.mil. 
2. CPSC - Consumer Product Safety Commission; www.cpsc.gov. 
3. DOC - Department of Commerce; National Institute of Standards and 

Technology; www.nist.gov. 
4. DOD - Department of Defense; http://dodssp.daps.dla.mil. 
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5. DOE - Department of Energy; www.energy.gov. 
6. EPA - Environmental Protection Agency; www.epa.gov. 
7. FAA - Federal Aviation Administration; www.faa.gov. 
8. FG - Federal Government Publications; www.gpo.gov. 
9. GSA - General Services Administration; www.gsa.gov. 
10. HUD - Department of Housing and Urban Development; www.hud.gov. 
11. LBL - Lawrence Berkeley National Laboratory; Environmental Energy 

Technologies Division; http://eetd.lbl.gov. 
12. OSHA - Occupational Safety & Health Administration; www.osha.gov. 
13. SD - Department of State; www.state.gov. 
14. TRB - Transportation Research Board; National Cooperative Highway Research 

Program; www.trb.org. 
15. USDA - Department of Agriculture; Agriculture Research Service; U.S. Salinity 

Laboratory; www.ars.usda.gov. 
16. USDA - Department of Agriculture; Rural Utilities Service; www.usda.gov. 
17. USDJ - Department of Justice; Office of Justice Programs; National Institute of 

Justice; www.ojp.usdoj.gov. 
18. USP - U.S. Pharmacopeia; www.usp.org. 
19. USPS - United States Postal Service; www.usps.com. 

E. Standards and Regulations: Where abbreviations and acronyms are used in 
Specifications or other Contract Documents, they shall mean the recognized name of 
the standards and regulations in the following list. This information is subject to change 
and is believed to be accurate as of the date of the Contract Documents. 

1. CFR - Code of Federal Regulations; Available from Government Printing Office; 
www.gpo.gov/fdsys. 

2. DOD - Department of Defense; Military Specifications and Standards; Available 
from Department of Defense Single Stock Point; http://dodssp.daps.dla.mil. 

3. DSCC - Defense Supply Center Columbus; (See FS). 
4. FED-STD - Federal Standard; (See FS). 
5. FS - Federal Specification; Available from Department of Defense Single Stock 

Point; http://dodssp.daps.dla.mil. 

a. Available from Defense Standardization Program; www.dsp.dla.mil. 
b. Available from General Services Administration; www.gsa.gov. 
c. Available from National Institute of Building Sciences/Whole Building 

Design Guide; www.wbdg.org/ccb. 

6. MILSPEC - Military Specification and Standards; (See DOD). 
7. USAB - United States Access Board; www.access-board.gov. 
8. USATBCB - U.S. Architectural & Transportation Barriers Compliance Board; 

(See USAB). 

F. State Government Agencies: Where abbreviations and acronyms are used in 
Specifications or other Contract Documents, they shall mean the recognized name of 
the entities in the following list. This information is subject to change and is believed to 
be accurate as of the date of the Contract Documents. 
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1. CBHF - State of California; Department of Consumer Affairs; Bureau of 
Electronic Appliance and Repair, Home Furnishings and Thermal Insulation; 
www.bearhfti.ca.gov. 

2. CCR - California Code of Regulations; Office of Administrative Law; California 
Title 24 Energy Code; www.calregs.com. 

3. CDHS - California Department of Health Services; (See CDPH). 
4. CDPH - California Department of Public Health; Indoor Air Quality Program; 

www.cal-iaq.org. 
5. CPUC - California Public Utilities Commission; www.cpuc.ca.gov. 
6. SCAQMD - South Coast Air Quality Management District; www.aqmd.gov. 
7. TFS - Texas Forest Service; Forest Resource Development and Sustainable 

Forestry; http://txforestservice.tamu.edu. 
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CLOSEOUT PROCEDURES 

BAXTER FAMILY HOUSING PHASE II – SIDING INSTALLATION 
RFQ # 26T-CN-352 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Substantial Completion procedures 
2. Final completion procedures 
3. Warranties 
4. Final cleaning 
5. Repair of the Work 

1.3 ACTION SUBMITTALS 

A. Product Data: For cleaning agents 

B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion 

C. Certified List of Incomplete Items: Final submittal at Final Completion 

D. Compliance Reporting & Documentation: All outstanding corrections received 

1.4 CLOSEOUT SUBMITTALS 

A. Certificate of Insurance: For continuing coverage 

B. A copy of all employee and visitor sign in sheets 

C. A copy of all safety and construction meeting minutes 

D. A copy of all completed daily QC report forms 

E. Executed Memorandum of Acceptance 

F. Executed Contractor’s Certificate and Release 

G. Executed Final Release of Liens 
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1.5 MAINTENANCE MATERIAL SUBMITTALS 

A. Schedule of Maintenance Material Items: For maintenance material submittal items 
specified in other Sections. 

1.6 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be 
completed and corrected (Contractor's punch list), indicating the value of each item on 
the list and reasons why the Work is incomplete. 

B. Submittals Prior to Substantial Completion: Complete the following a minimum of 10 
days prior to requesting inspection for determining date of Substantial Completion. List 
items below that are incomplete at time of request. 

1. Certificates of Occupancy: Obtain and submit Certificates of Occupancy and/or 
Conditional Certification of Occupancy from authorities having jurisdiction 
permitting Owner unrestricted use of the Work and access to services and 
utilities. Include occupancy permits, operating certificates, and similar releases. 

2. Submit closeout submittals specified in other Division 01 Sections, including 
project record documents, operation and maintenance manuals, construction 
photographic documentation, damage or settlement surveys, property surveys, 
and similar final record information. 

3. Submit closeout submittals specified in individual Sections, including specific 
warranties, workmanship bonds, maintenance service agreements, final 
certifications, and similar documents. 

4. Submit maintenance material submittals specified in individual Sections, 
including tools, spare parts, extra materials, and similar items, and deliver to 
location designated by Owner. Label with manufacturer's name and model 
number where applicable. 

a. Schedule of Maintenance Material Items: Prepare and submit schedule of 
maintenance material submittal items, including name and quantity of each 
item and name and number of related Specification Section. Obtain 
Owner’s signature for receipt of submittals. 

5. Submit test/adjust/balance records. 
6. Submit changeover information related to Owner's occupancy, use, operation, 

and maintenance. 

C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 
days prior to requesting inspection for determining date of Substantial Completion. List 
items below that are incomplete at time of request. 

1. Advise Owner of pending insurance changeover requirements. 
2. Make final changeover of permanent locks and deliver keys to Owner. Advise 

Owner's personnel of changeover in security provisions. 
3. Complete startup and testing of systems and equipment. 
4. Perform preventive maintenance on equipment used prior to Substantial 

Completion. 
5. Instruct Owner's personnel in operation, adjustment, and maintenance of 

products, equipment, and systems.  
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6. Advise Owner of changeover in heat and other utilities. 
7. Participate with Owner in conducting inspection and walkthrough with local 

emergency responders. 
8. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
9. Complete final cleaning requirements, including touchup painting. 
10. Touch up and otherwise repair and restore marred exposed finishes to eliminate 

visual defects. 

D. Inspection: Submit a written request for inspection to determine Substantial Completion 
a minimum of 10 days prior to date the work will be completed and ready for final 
inspection and tests. On receipt of request, Owner/Project Manager will either proceed 
with inspection or notify Contractor of unfulfilled requirements. Owner will prepare the 
Certificate of Substantial Completion after inspection or will notify Contractor of items, 
either on Contractor's list or additional items identified by Owner/Project Manager, that 
must be completed or corrected before certificate will be issued. 

1. Reinspection: Request reinspection when the Work identified in previous 
inspections as incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for final 
completion. 

1.7 FINAL COMPLETION PROCEDURES 

A. Submittals Prior to Final Completion: Before requesting final inspection for determining 
final completion, complete the following: 

1. Submit a final Application for Payment.  
2. Certified List of Incomplete Items: Submit certified copy of Owner's Substantial 

Completion inspection list of items to be completed or corrected (punch list), 
endorsed and dated by Owner/Project Manager. Certified copy of the list shall 
state that each item has been completed or otherwise resolved for acceptance. 

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage 
complying with insurance requirements. 

B. Inspection: Submit a written request for final inspection to determine acceptance a 
minimum of 10 days prior to date the work will be completed and ready for final 
inspection and tests. On receipt of request, Owner/Project Manager will either proceed 
with inspection or notify Contractor of unfulfilled requirements. Owner will prepare a 
final Certificate for Payment after inspection or will notify Contractor of construction that 
must be completed or corrected before certificate will be issued. 

1. Reinspection: Request reinspection when the Work identified in previous 
inspections as incomplete is completed or corrected. 

1.8 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List: Include name and identification of each space and area affected 
by construction operations for incomplete items and items needing correction including, 
if necessary, areas disturbed by Contractor that are outside the limits of construction. 
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1. Organize list of spaces in sequential order, starting with exterior areas first and 
proceeding from lowest floor to highest floor. 

2. Organize items applying to each space by major element, including categories 
for ceiling, individual walls, floors, equipment, and building systems. 

3. Include the following information at the top of each page: 

a. Project name 
b. Date 
c. Name of Project Manager 
d. Name of Contractor 
e. Page number 

4. Submit list of incomplete items in the following format: 
 
a. PDF electronic file 

1.9 TRAINING 

A. Contractor shall provide Owner training on any system that includes manufacturer 
recommended training.  

B. The Owner’s personnel will provide up to four hours of tenant training at time of COO. 
Training will cover the following: 
1. Operation procedures and preventative maintenance instructions for all 

mechanical and electrical systems. 

1.10 SUBMITTAL OF PROJECT WARRANTIES, OPERATION & MAINTENANCE 
MANUALS AND ASBUILTS 

A. Time of Submittal: Submit written warranties on request of Owner for designated 
portions of the Work where commencement of warranties other than date of 
Substantial Completion is indicated, or when delay in submittal of warranties might limit 
Owner's rights under warranty. 

B. Partial Occupancy: Submit properly executed warranties within 15 days of completion 
of designated portions of the Work that are completed and occupied or used by Owner 
during construction period by separate agreement with Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents 
of Project Manual.  

D. Organize and label closeout documents in an orderly sequence based on the disciplines. 

1. Bind documents, product data, parts, replacement, cleaning & care instructions in 
heavy-duty, three-ring, vinyl-covered, loose-leaf binders, thickness as necessary 
to accommodate contents, and sized to receive 8-1/2-by-11-inch paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate 
section/discipline. Mark tab to identify the product or installation. Provide a typed 
description of the product or installation, including the name of the product and 
the name, address, and telephone number of installer. 
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3. Identify each binder on the front and spine with the typed or printed title 
"Operation & Maintenance Manuals with Warranties," Project name, and name of 
Contractor. 
a. Provide two (2) paper copies and one (1) electronic PDF copy on a USB 

Flash Drive in the following format: 
1) Organized and labeled by discipline/division. 
2) Label all equipment used; make & model.  

b. Provide Full size (22”x34”) field redline Asbuilt drawings that incorporated 
all changes including but not limited to: RFI’s, Change Orders and field 
directives in both hard copy and electronic PDF copy on a USB flash drive.  
1) Electronic copy shall be provided on a USB Flash Drive. 

4. Retain "Warranty Electronic File" Subparagraph below and paper copy 
documents if required by Owner. Indexing requirement below can be performed 
automatically using PDF publishing software.  

    E. Copies of each warranty to be included in the operation and maintenance manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not 
applicable, use products that comply with the California Code of Regulations 
maximum allowable VOC levels. 

B. Excess Materials: The Contractor shall provide the following excess materials for the 
owner Maintenance Program: 

1. Flooring: 10% of total square footage 

2. Cabinets: 5 each, Manufacturer’s Scratch Repair Kit 

3. Paint: 5 Gallons of each color for interior and exterior 

4. Glycol: 10 Gallons (if applicable) 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to 
comply with local laws and ordinances and Federal and local environmental and 
antipollution regulations. 

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. 
Clean each surface or unit to the condition expected in an average commercial building 
cleaning and maintenance program. Comply with manufacturer's written instructions. 
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1. Complete the following cleaning operations before requesting inspection for 
certification of Substantial Completion for entire Project or for a designated 
portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction 
activities, including landscape development areas, of rubbish, waste 
material, litter, and other foreign substances. 

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and 
other foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-
textured surface. 

d. Remove tools, construction equipment, machinery, and surplus material 
from Project site. 

e. Remove snow and ice to provide safe access to building. 
f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free 

condition, free of stains, films, and similar foreign substances. Avoid 
disturbing natural weathering of exterior surfaces. Restore reflective 
surfaces to their original condition. 

g. Remove debris and surface dust from limited access spaces, including 
roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and 
similar spaces. 

h. Sweep concrete floors broom clean in unoccupied spaces. 
i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; 

clean according to manufacturer's recommendations if visible soil or stains 
remain. 

j. Clean transparent materials, including mirrors and glass in doors and 
windows. Remove glazing compounds and other noticeable, vision-
obscuring materials. Polish mirrors and glass, taking care not to scratch 
surfaces. 

k. Remove labels that are not permanent. 
l. Wipe surfaces of mechanical and electrical equipment, elevator equipment, 

and similar equipment. Remove excess lubrication, paint and mortar 
droppings, and other foreign substances. 

m. Clean plumbing fixtures to a sanitary condition, free of stains, including 
stains resulting from water exposure. 

n. Replace disposable air filters and clean permanent air filters. Clean 
exposed surfaces of diffusers, registers, and grills. 

o. Clean ducts, blowers, and coils if units were operated without filters during 
construction or that display contamination with particulate matter on 
inspection. 

p. Clean light fixtures, lamps, globes, and reflectors to function with full 
efficiency. 

q. Leave Project clean and ready for company. 

3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for 
determination of Substantial Completion. 

B. Repair or remove and replace defective construction. Repairing includes replacing 
defective parts, refinishing damaged surfaces, touching up with matching materials, 
and properly adjusting operating equipment. Where damaged or worn items cannot be 
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repaired or restored, provide replacements. Remove and replace operating 
components that cannot be repaired. Restore damaged construction and permanent 
facilities used during construction to specified condition. 

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, 
and other damaged transparent materials. 

2. Touch up and otherwise repair and restore marred or exposed finishes and 
surfaces. Replace finishes and surfaces that that already show evidence of repair 
or restoration. 

a. Do not paint over "UL" and other required labels and identification, 
including mechanical and electrical nameplates. Remove paint applied to 
required labels and identification. 

3. Replace parts subject to operating conditions during construction that may 
impede operation or reduce longevity. 

4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and 
defective and noisy starters in fluorescent and mercury vapor fixtures to comply 
with requirements for new fixtures. 
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